
JUN 18, 2002 02:55 PM CHOWAN, WASHINGTON

TIP NO  6.031009R, 6.141009R 10:00AM 1 /  1 001

FED AID NO STATE FUNDED 3.950 MI JUN 18 2002 C200481
WIDENING, MILLING & RESURFACING.

4 SECTIONS OF NC-32. 

BARNHILL CONTRACTING CO. ROSE BROTHERS PAVING CO.,
INC.

TARBORO,  NC AHOSKIE,  NC  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 51000.00 40000.00MOBILIZATION
0002 0318000000-E 300  40 TON 30.00 1200.00 20.00 800.00FNDATION MATL, MINOR STRS
0003 0396000000-E 310  76 LF  80.00 6080.00 120.00 9120.0042" RC PIPE CULV III
0004 0402000000-E 310  180 LF  98.00 17640.00 160.00 28800.0048" RC PIPE CULV III
0005 1245000000-E SP  7.9 SMI 2970.00 23463.00 2200.00 17380.00SHOULDER RECONSTRUCTION
0006 1297000000-E 607  52,800 SY  1.25 66000.00 0.86 45408.00MILL ASP PVMT *****" DTH

(2-1/2")
0007 1489000000-E 610  4,027 TON 28.50 114769.50 30.00 120810.00ASP CONC BASE CRS B25.0B
0008 1498000000-E 610  11,958 TON 27.20 325257.60 30.00 358740.00ASP CONC INTR CRS I19.0B
0009 1519000000-E 610  6,064 TON 26.40 160089.60 30.00 181920.00ASP CONC SURF CRS S9.5B
0010 1560000000-E 620  1,128 TON 168.00 189504.00 175.00 197400.00ASP FOR PLANT MIX  PG64-22
0011 1693000000-E 654  56 TON 100.00 5600.00 125.00 7000.00ASPH PM PAVEMENT REPAIR
0012 1704000000-E SP   166 TON 100.00 16600.00 125.00 20750.00PATCHING EXIST PAVEMENT
0013 2286000000-N 840  1 EA  1400.00 1400.00 1000.00 1000.00MASNRY DRAINAGE STRUCT
0014 2352000000-N 840  1 EA  300.00 300.00 350.00 350.00FRAME W/GRATE 840.***** STD

(840.16)
0015 4685000000-E 1205  42,502 LF  0.35 14875.70 0.36 15300.72THERMO PVT MKG LINES 4"90
0016 4686000000-E 1205  26,070 LF  0.45 11731.50 0.46 11992.20THERMO PVT MKG LINES 4"120
0017 4810000000-E 1205  94,642 LF  0.14 13249.88 0.15 14196.30PAINT PVMT MARKINGS 4"
0018 4900000000-N 1252  522 EA  4.50 2349.00 5.00 2610.00PERM RAISED PVMT MARKERS
0019 6084000000-E 1660 5.13 ACR 1020.00 5232.60 1020.00 5232.60SEEDING AND MULCHING

 

    TOTAL 1026342.38 TOTAL 1078809.82CONTRACT TOTAL

 

    SUB-TOTAL 1026342.38 SUB-TOTAL 1078809.82ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1026342.38BARNHILL CONTRACTING CO.
     2  1078809.82ROSE BROTHERS PAVING CO., INC.



JUN 18, 2002 02:55 PM GREENE

TIP NO R-2600 6.181004 10:00AM 1 /  9 002

FED AID NO STATE FUNDED 0.482 MI JUN 18 2002 C200474
GRADING, DRAINAGE & PAVING.

INTERSECTION OF US-258/US-13/NC-903 & NC-91/SR-1247 NORTH OF SNOW HILL.

S. T. WOOTEN CORPORATION BARRUS CONSTRUCTION CO., DIV.
OF APAC-CAROLINA, INC.

MOYE CONSTRUCTION COMPANY,
INC.

WILSON,  NC KINSTON,  NC AYDEN,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 56000.00 55000.00 57195.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 20000.00 19500.00 34500.00CONSTRUCTION SURVEYING
0003 0043000000-N 226 Lump Sum 208000.00 167500.00 241522.00GRADING
0004 0050000000-E 226  1 ACR 500.00 500.00 5625.00 5625.00 5000.00 5000.00SUPP CLEARING & GRUBBING
0005 0057000000-E 226  1,000 CY  4.50 4500.00 11.25 11250.00 10.00 10000.00UNDERCUT EXCAVATION
0006 0318000000-E 300  164 TON 19.45 3189.80 28.00 4592.00 25.00 4100.00FNDATION MATL, MINOR STRS
0007 0342000000-E 310  68 LF  17.80 1210.40 19.50 1326.00 20.00 1360.00**" SIDE DRAIN PIPE

(15")
0008 0342000000-E 310  60 LF  20.00 1200.00 21.50 1290.00 22.00 1320.00**" SIDE DRAIN PIPE

(18")
0009 0366000000-E 310  488 LF  18.00 8784.00 19.50 9516.00 17.00 8296.0015" RC PIPE CULV III
0010 0372000000-E 310  228 LF  25.75 5871.00 21.50 4902.00 18.50 4218.0018" RC PIPE CULV III
0011 0378000000-E 310  428 LF  26.00 11128.00 26.50 11342.00 23.50 10058.0024" RC PIPE CULV III
0012 0402000000-E 310  164 LF  63.25 10373.00 67.00 10988.00 60.00 9840.0048" RC PIPE CULV III
0013 0408000000-E 310  104 LF  81.50 8476.00 87.75 9126.00 78.00 8112.0054" RC PIPE CULV III
0014 0995000000-E 340  605 LF  8.50 5142.50 11.25 6806.25 10.00 6050.00PIPE REMOVAL
0015 1220000000-E 545  200 TON 23.50 4700.00 22.50 4500.00 20.00 4000.00INCIDENTAL STONE BASE
0016 1491000000-E 610  3,815 TON 38.50 146877.50 38.50 146877.50 38.50 146877.50ASP CONC BASE CRS B25.0C
0017 1503000000-E 610  4,220 TON 36.00 151920.00 36.00 151920.00 36.00 151920.00ASP CONC INTR CRS I19.0C
0018 1523000000-E 610  3,075 TON 34.00 104550.00 34.00 104550.00 34.00 104550.00ASP CONC SURF CRS S9.5C
0019 1560000000-E 620  363 TON 220.00 79860.00 220.00 79860.00 220.00 79860.00ASP FOR PLANT MIX  PG64-22
0020 1565000000-E 620  200 TON 225.00 45000.00 225.00 45000.00 225.00 45000.00ASP FOR PLANT MIX PG70-22
0021 1693000000-E 654  175 TON 80.00 14000.00 100.00 17500.00 168.00 29400.00ASPH PM PAVEMENT REPAIR
0022 2000000000-N 806  43 EA  120.00 5160.00 105.00 4515.00 120.00 5160.00RIGHT OF WAY MARKERS
0023 2209000000-E 838  6 CY  710.00 4260.00 310.00 1860.00 275.00 1650.00ENDWALLS
0024 2286000000-N 840  6 EA  850.00 5100.00 1035.00 6210.00 961.00 5766.00MASNRY DRAINAGE STRUCT
0025 2308000000-E 840  6 LF  225.00 1350.00 135.00 810.00 115.00 690.00MASNRY DRAINAGE STRUCT
0026 2363000000-N 840  2 EA  340.00 680.00 495.00 990.00 440.00 880.00FRAME W/2GRTS 840.***** STD

(840.16)
0027 2374000000-N 840  1 EA  340.00 340.00 365.00 365.00 325.00 325.00FRAME-GRT-HD 840.03 **

(E)
0028 2374000000-N 840  2 EA  340.00 680.00 365.00 730.00 325.00 650.00FRAME-GRT-HD 840.03 **

(F)
0029 2396000000-N 840  2 EA  235.00 470.00 340.00 680.00 300.00 600.00FRAME W/COVER STD 840.54
0030 2535000000-E 846  242 LF  14.15 3424.30 24.00 5808.00 11.00 2662.00**"X**" CONCRETE CURB

(8" X 18")
0031 2549000000-E 846  1,636 LF  9.45 15460.20 12.50 20450.00 11.40 18650.402'-6"CONC CURB & GUTTER
0032 2655000000-E 852  196 SY  35.80 7016.80 29.00 5684.00 50.60 9917.605" MONO CONC ISLDS (KEY IN)
0033 2830000000-N 858  1 EA  450.00 450.00 200.00 200.00 300.00 300.00ADJ MANHOLES
0034 2845000000-N 858  5 EA  300.00 1500.00 150.00 750.00 200.00 1000.00ADJ METER OR VALVE BOXES
0035 3628000000-E 876  40 TON 32.50 1300.00 48.50 1940.00 45.00 1800.00PLAIN RIP RAP, CLASS I
0036 3649000000-E 876  40 TON 32.00 1280.00 45.00 1800.00 40.00 1600.00PLAIN RIP RAP, CLASS B
0037 3656000000-E 876  120 SY  2.00 240.00 4.00 480.00 3.50 420.00FILTER FABRIC FOR DRAINGE



JUN 18, 2002 02:55 PM GREENE

TIP NO R-2600 6.181004 10:00AM 2 /  9 002

FED AID NO STATE FUNDED 0.482 MI JUN 18 2002 C200474
GRADING, DRAINAGE & PAVING.

INTERSECTION OF US-258/US-13/NC-903 & NC-91/SR-1247 NORTH OF SNOW HILL.

S. T. WOOTEN CORPORATION BARRUS CONSTRUCTION CO., DIV.
OF APAC-CAROLINA, INC.

MOYE CONSTRUCTION COMPANY,
INC.

WILSON,  NC KINSTON,  NC AYDEN,  NC

0038 4400000000-E 1110  120 SF  8.65 1038.00 8.35 1002.00 7.95 954.00WORK ZONE SIGNS (STAT)
0039 4405000000-E 1110  96 SF  10.00 960.00 5.20 499.20 3.75 360.00WORK ZONE SIGNS (PORTABLE
0040 4410000000-E 1110  80 SF  5.65 452.00 5.20 416.00 3.99 319.20WORK ZONE SIGNS (BARRICDE
0041 4415000000-N 1115  2 EA  1500.00 3000.00 2762.06 5524.12 3995.00 7990.00FLASHING ARROW PNL TYPE C
0042 4430000000-N 1130  150 EA  30.00 4500.00 58.50 8775.00 44.50 6675.00DRUMS
0043 4435000000-N 1135  150 EA  15.00 2250.00 13.00 1950.00 16.50 2475.00CONES
0044 4445000000-E 1145  360 LF  8.00 2880.00 16.00 5760.00 10.50 3780.00BARRICADES (TYPE III)
0045 4455000000-N 1150  120 MD  115.00 13800.00 185.00 22200.00 150.00 18000.00FLAGGER
0046 4460000000-N 1155  2 EA  210.00 420.00 90.00 180.00 65.00 130.00WARNING LIGHTS (TYPE B)
0047 4510000000-N SP   16 HR  25.00 400.00 50.00 800.00 20.00 320.00POLICE
0048 4685000000-E 1205  8,437 LF  0.45 3796.65 0.48 4049.76 0.45 3796.65THERMO PVT MKG LINES 4"90
0049 4686000000-E 1205  13,726 LF  0.50 6863.00 0.53 7274.78 0.50 6863.00THERMO PVT MKG LINES 4"120
0050 4695000000-E 1205  1,132 LF  1.00 1132.00 1.05 1188.60 1.00 1132.008"WIDE THERMO 90 MILS
0051 4710000000-E 1205  176 LF  5.00 880.00 5.25 924.00 5.00 880.0024"WIDE THERMO 120 MILS
0052 4725000000-E 1205  35 EA  80.00 2800.00 62.30 2180.50 80.00 2800.00THERMO PVT SYMBOL 90MILS
0053 4810000000-E 1205  44,325 LF  0.15 6648.75 0.16 7092.00 0.15 6648.75PAINT PVMT MARKINGS 4"
0054 4820000000-E 1205  640 LF  0.35 224.00 0.37 236.80 0.35 224.00PAINT PVMT MARKINGS 8"
0055 4825000000-E 1205  1,624 LF  0.55 893.20 0.53 860.72 0.50 812.00PAINT PVMT MARKINGS 12"
0056 4835000000-E 1205  352 LF  2.00 704.00 2.10 739.20 2.00 704.00PAINT PVT MKG LINES 24"
0057 4845000000-N 1205  70 EA  30.00 2100.00 31.50 2205.00 30.00 2100.00PAINT PVT MKG SYMBOL
0058 5300000000-E 1505  62 TON 19.50 1209.00 21.00 1302.00 14.00 868.00FND CONDIT MAT CL *******

(VI)
0059 5306000000-E SP   62 TON 19.50 1209.00 21.00 1302.00 18.00 1116.00BEDDING MATL, CL ********

(IV)
0060 5444000000-E 1510  150 LF  20.00 3000.00 9.45 1417.50 10.00 1500.006"PVC WATER PIPE ********

(SDR 21, 200# WP)
0061 5456000000-E 1510  1,021 LF  15.50 15825.50 21.00 21441.00 15.50 15825.5010"PVC WATER PIPE********

(SDR 21, 200# WP)
0062 5480000000-E 1510  1,340 LB  2.80 3752.00 3.15 4221.00 3.85 5159.00DI H2O FITTINGS 250# MIN
0063 5540000000-E 1510  3 EA  425.00 1275.00 603.75 1811.25 575.00 1725.006" GATE V&VB 200# WP
0064 5672000000-N 1510  1 EA  775.00 775.00 1470.00 1470.00 705.00 705.00RELOCATE EXIST FIRE HYD
0065 6000000000-E 1605  2,370 LF  2.10 4977.00 1.68 3981.60 2.10 4977.00TEMPORARY SILT FENCE
0066 6009000000-E 1610  270 TON 32.00 8640.00 22.00 5940.00 40.00 10800.00EROS CONTRL STONE CL B
0067 6012000000-E 1610  40 TON 27.25 1090.00 32.50 1300.00 20.00 800.00SEDIMENT CONTROL STONE
0068 6024000000-E 1622  300 LF  20.00 6000.00 12.25 3675.00 15.00 4500.00TEMPORARY SLOPE DRAINS
0069 6042000000-E 1632  500 LF  3.00 1500.00 3.75 1875.00 3.00 1500.001/4" HARDWARE CLOTH
0070 6084000000-E 1660  12 ACR 1245.00 14940.00 2525.26 30303.12 980.00 11760.00SEEDING AND MULCHING
0071 6087000000-E 1660  12 ACR 30.00 360.00 50.05 600.60 35.00 420.00MOWING
0072 6090000000-E 1661  4,000 LB  0.25 1000.00 6.07 24280.00 4.00 16000.00SEED FOR REPAIR SEEDING
0073 6093000000-E 1661  10 TON 20.00 200.00 505.51 5055.10 500.00 5000.00FERT FOR REPAIR SEEDING
0074 6108000000-E 1665  2 TON 400.00 800.00 505.05 1010.10 390.00 780.00FERTILIZER TOPDRESSING
0075 7060000000-E 1705  1,450 LF  2.00 2900.00 2.00 2900.00 2.00 2900.00SIGNAL CABLE



JUN 18, 2002 02:55 PM GREENE

TIP NO R-2600 6.181004 10:00AM 3 /  9 002

FED AID NO STATE FUNDED 0.482 MI JUN 18 2002 C200474
GRADING, DRAINAGE & PAVING.

INTERSECTION OF US-258/US-13/NC-903 & NC-91/SR-1247 NORTH OF SNOW HILL.

S. T. WOOTEN CORPORATION BARRUS CONSTRUCTION CO., DIV.
OF APAC-CAROLINA, INC.

MOYE CONSTRUCTION COMPANY,
INC.

WILSON,  NC KINSTON,  NC AYDEN,  NC

0076 7120000000-E 1705  5 EA  879.00 4395.00 879.00 4395.00 879.00 4395.00VEHICLE SIGNAL HD (12", 3 SECT)
0077 7144000000-E 1705  3 EA  1337.00 4011.00 1337.00 4011.00 1337.00 4011.00VEHICLE SIGNAL HD (12", 5 SECT)
0078 7264000000-E 1710  680 LF  2.00 1360.00 2.00 1360.00 2.00 1360.00MESSENGER CABLE (3/8")
0079 7288000000-E 1715  85 LF  14.40 1224.00 14.40 1224.00 14.40 1224.00TRENCHING (PAVED)
0080 7300000000-E 1715  1,055 LF  4.40 4642.00 4.40 4642.00 4.40 4642.00TRENCHING (UNPAVED)
0081 7324000000-N 1716  9 EA  164.00 1476.00 164.00 1476.00 164.00 1476.00JUNCTION BOX (STANDARD SIZE)
0082 7360000000-N 1720  5 EA  565.00 2825.00 565.00 2825.00 565.00 2825.00WOOD POLE
0083 7372000000-N 1721  8 EA  176.00 1408.00 1.00 8.00 176.00 1408.00GUY ASSEMBLY
0084 7408000000-E 1722  1 EA  198.00 198.00 198.00 198.00 198.00 198.001" RISER WITH WEATHERHEAD
0085 7420000000-E 1722  5 EA  287.00 1435.00 287.00 1435.00 287.00 1435.002" RISER WITH WEATHERHEAD
0086 7444000000-E 1725  1,550 LF  4.40 6820.00 4.40 6820.00 4.40 6820.00INDUCTIVE LOOP SAWCUT
0087 7456000000-E 1726  2,950 LF  1.00 2950.00 1.00 2950.00 1.00 2950.00LEAD-IN CABLE
0088 7636000000-N 1745  3 EA  187.00 561.00 187.00 561.00 187.00 561.00SIGN FOR SIGNALS
0089 7684000000-N 1750  1 EA  497.00 497.00 497.00 497.00 497.00 497.00SIGNAL CABINET FOUNDATION
0090 7828000000-N 1751  1 EA  10950.00 10950.00 10950.00 10950.00 10950.00 10950.00CONTRLR W/ CBNT, NEMA TS-2 BASE MTD
0091 7852000000-N 1751  13 EA  184.00 2392.00 184.00 2392.00 184.00 2392.00DETECTOR CHANNEL (NEMA TS-2)
0092 7948000000-N SP   2 EA  1200.00 2400.00 1200.00 2400.00 1200.00 2400.00TRAFFIC SIGNAL REMOVAL

 

    TOTAL 1114731.60 TOTAL 1158129.70 TOTAL 1218092.60CONTRACT TOTAL

 

    SUB-TOTAL 1114731.60 SUB-TOTAL 1158129.70 SUB-TOTAL 1218092.60ROADWAY ITEMS



JUN 18, 2002 02:55 PM GREENE

TIP NO R-2600 6.181004 10:00AM 4 /  9 002

FED AID NO STATE FUNDED 0.482 MI JUN 18 2002 C200474
GRADING, DRAINAGE & PAVING.

INTERSECTION OF US-258/US-13/NC-903 & NC-91/SR-1247 NORTH OF SNOW HILL.

LANIER CONSTRUCTION
COMPANY., INC.

GREENVILLE PAVING &
CONTRACTING, INC.

ALLEN GRADING COMPANY, INC.

SNOW HILL,  NC GREENVILLE,  NC GOLDSBORO,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 58273.00 65024.00 26500.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 30500.00 24200.00 21500.00CONSTRUCTION SURVEYING
0003 0043000000-N 226 Lump Sum 200500.00 183884.40 310000.00GRADING
0004 0050000000-E 226  1 ACR 6500.00 6500.00 13128.00 13128.00 1800.00 1800.00SUPP CLEARING & GRUBBING
0005 0057000000-E 226  1,000 CY  8.50 8500.00 7.45 7450.00 6.50 6500.00UNDERCUT EXCAVATION
0006 0318000000-E 300  164 TON 19.00 3116.00 13.74 2253.36 25.00 4100.00FNDATION MATL, MINOR STRS
0007 0342000000-E 310  68 LF  15.00 1020.00 19.80 1346.40 24.00 1632.00**" SIDE DRAIN PIPE

(15")
0008 0342000000-E 310  60 LF  18.00 1080.00 21.41 1284.60 32.00 1920.00**" SIDE DRAIN PIPE

(18")
0009 0366000000-E 310  488 LF  15.00 7320.00 19.70 9613.60 22.00 10736.0015" RC PIPE CULV III
0010 0372000000-E 310  228 LF  18.00 4104.00 21.50 4902.00 26.00 5928.0018" RC PIPE CULV III
0011 0378000000-E 310  428 LF  22.75 9737.00 27.48 11761.44 31.00 13268.0024" RC PIPE CULV III
0012 0402000000-E 310  164 LF  62.50 10250.00 71.93 11796.52 65.00 10660.0048" RC PIPE CULV III
0013 0408000000-E 310  104 LF  78.25 8138.00 85.74 8916.96 76.00 7904.0054" RC PIPE CULV III
0014 0995000000-E 340  605 LF  8.00 4840.00 8.52 5154.60 7.00 4235.00PIPE REMOVAL
0015 1220000000-E 545  200 TON 16.00 3200.00 17.94 3588.00 18.00 3600.00INCIDENTAL STONE BASE
0016 1491000000-E 610  3,815 TON 41.75 159276.25 44.05 168050.75 45.00 171675.00ASP CONC BASE CRS B25.0C
0017 1503000000-E 610  4,220 TON 41.00 173020.00 42.76 180447.20 45.00 189900.00ASP CONC INTR CRS I19.0C
0018 1523000000-E 610  3,075 TON 39.00 119925.00 40.70 125152.50 45.00 138375.00ASP CONC SURF CRS S9.5C
0019 1560000000-E 620  363 TON 223.00 80949.00 251.44 91272.72 160.00 58080.00ASP FOR PLANT MIX  PG64-22
0020 1565000000-E 620  200 TON 228.50 45700.00 268.75 53750.00 160.00 32000.00ASP FOR PLANT MIX PG70-22
0021 1693000000-E 654  175 TON 125.00 21875.00 166.20 29085.00 200.00 35000.00ASPH PM PAVEMENT REPAIR
0022 2000000000-N 806  43 EA  150.00 6450.00 144.00 6192.00 120.00 5160.00RIGHT OF WAY MARKERS
0023 2209000000-E 838  6 CY  675.00 4050.00 1152.50 6915.00 650.00 3900.00ENDWALLS
0024 2286000000-N 840  6 EA  1050.00 6300.00 1042.52 6255.12 1600.00 9600.00MASNRY DRAINAGE STRUCT
0025 2308000000-E 840  6 LF  250.00 1500.00 268.01 1608.06 200.00 1200.00MASNRY DRAINAGE STRUCT
0026 2363000000-N 840  2 EA  300.00 600.00 245.27 490.54 400.00 800.00FRAME W/2GRTS 840.***** STD

(840.16)
0027 2374000000-N 840  1 EA  350.00 350.00 258.05 258.05 500.00 500.00FRAME-GRT-HD 840.03 **

(E)
0028 2374000000-N 840  2 EA  350.00 700.00 258.05 516.10 500.00 1000.00FRAME-GRT-HD 840.03 **

(F)
0029 2396000000-N 840  2 EA  250.00 500.00 187.76 375.52 400.00 800.00FRAME W/COVER STD 840.54
0030 2535000000-E 846  242 LF  24.50 5929.00 25.01 6052.42 25.00 6050.00**"X**" CONCRETE CURB

(8" X 18")
0031 2549000000-E 846  1,636 LF  12.70 20777.20 14.00 22904.00 12.50 20450.002'-6"CONC CURB & GUTTER
0032 2655000000-E 852  196 SY  29.50 5782.00 77.82 15252.72 40.00 7840.005" MONO CONC ISLDS (KEY IN)
0033 2830000000-N 858  1 EA  225.00 225.00 308.50 308.50 350.00 350.00ADJ MANHOLES
0034 2845000000-N 858  5 EA  125.00 625.00 188.50 942.50 210.00 1050.00ADJ METER OR VALVE BOXES
0035 3628000000-E 876  40 TON 42.50 1700.00 54.78 2191.20 65.00 2600.00PLAIN RIP RAP, CLASS I
0036 3649000000-E 876  40 TON 38.00 1520.00 54.18 2167.20 65.00 2600.00PLAIN RIP RAP, CLASS B
0037 3656000000-E 876  120 SY  2.00 240.00 3.19 382.80 2.00 240.00FILTER FABRIC FOR DRAINGE



JUN 18, 2002 02:55 PM GREENE

TIP NO R-2600 6.181004 10:00AM 5 /  9 002

FED AID NO STATE FUNDED 0.482 MI JUN 18 2002 C200474
GRADING, DRAINAGE & PAVING.

INTERSECTION OF US-258/US-13/NC-903 & NC-91/SR-1247 NORTH OF SNOW HILL.

LANIER CONSTRUCTION
COMPANY., INC.

GREENVILLE PAVING &
CONTRACTING, INC.

ALLEN GRADING COMPANY, INC.

SNOW HILL,  NC GREENVILLE,  NC GOLDSBORO,  NC

0038 4400000000-E 1110  120 SF  12.50 1500.00 12.10 1452.00 12.00 1440.00WORK ZONE SIGNS (STAT)
0039 4405000000-E 1110  96 SF  10.00 960.00 7.90 758.40 8.00 768.00WORK ZONE SIGNS (PORTABLE
0040 4410000000-E 1110  80 SF  10.00 800.00 7.90 632.00 8.00 640.00WORK ZONE SIGNS (BARRICDE
0041 4415000000-N 1115  2 EA  2500.00 5000.00 5592.00 11184.00 4200.00 8400.00FLASHING ARROW PNL TYPE C
0042 4430000000-N 1130  150 EA  60.00 9000.00 46.49 6973.50 45.00 6750.00DRUMS
0043 4435000000-N 1135  150 EA  20.00 3000.00 13.92 2088.00 12.00 1800.00CONES
0044 4445000000-E 1145  360 LF  10.00 3600.00 11.18 4024.80 12.00 4320.00BARRICADES (TYPE III)
0045 4455000000-N 1150  120 MD  150.00 18000.00 180.00 21600.00 110.00 13200.00FLAGGER
0046 4460000000-N 1155  2 EA  150.00 300.00 104.88 209.76 120.00 240.00WARNING LIGHTS (TYPE B)
0047 4510000000-N SP   16 HR  55.00 880.00 36.00 576.00 80.00 1280.00POLICE
0048 4685000000-E 1205  8,437 LF  0.46 3881.02 0.49 4134.13 0.50 4218.50THERMO PVT MKG LINES 4"90
0049 4686000000-E 1205  13,726 LF  0.51 7000.26 0.55 7549.30 0.55 7549.30THERMO PVT MKG LINES 4"120
0050 4695000000-E 1205  1,132 LF  1.02 1154.64 1.10 1245.20 1.10 1245.208"WIDE THERMO 90 MILS
0051 4710000000-E 1205  176 LF  5.08 894.08 5.50 968.00 5.50 968.0024"WIDE THERMO 120 MILS
0052 4725000000-E 1205  35 EA  81.20 2842.00 88.00 3080.00 88.00 3080.00THERMO PVT SYMBOL 90MILS
0053 4810000000-E 1205  44,325 LF  0.15 6648.75 0.16 7092.00 0.20 8865.00PAINT PVMT MARKINGS 4"
0054 4820000000-E 1205  640 LF  0.36 230.40 0.38 243.20 0.40 256.00PAINT PVMT MARKINGS 8"
0055 4825000000-E 1205  1,624 LF  0.52 844.48 0.55 893.20* 0.55 893.20PAINT PVMT MARKINGS 12"
0056 4835000000-E 1205  352 LF  2.04 718.08 2.20 774.40 2.20 774.40PAINT PVT MKG LINES 24"
0057 4845000000-N 1205  70 EA  30.45 2131.50 33.00 2310.00 33.00 2310.00PAINT PVT MKG SYMBOL
0058 5300000000-E 1505  62 TON 19.00 1178.00 19.14 1186.68 30.00 1860.00FND CONDIT MAT CL *******

(VI)
0059 5306000000-E SP   62 TON 19.00 1178.00 19.14 1186.68 30.00 1860.00BEDDING MATL, CL ********

(IV)
0060 5444000000-E 1510  150 LF  12.00 1800.00 9.64 1446.00 7.50 1125.006"PVC WATER PIPE ********

(SDR 21, 200# WP)
0061 5456000000-E 1510  1,021 LF  18.00 18378.00 17.17 17530.57 12.00 12252.0010"PVC WATER PIPE********

(SDR 21, 200# WP)
0062 5480000000-E 1510  1,340 LB  2.00 2680.00 6.43 8616.20 3.00 4020.00DI H2O FITTINGS 250# MIN
0063 5540000000-E 1510  3 EA  500.00 1500.00 675.00 2025.00 550.00 1650.006" GATE V&VB 200# WP
0064 5672000000-N 1510  1 EA  850.00 850.00 1745.00 1745.00 1250.00 1250.00RELOCATE EXIST FIRE HYD
0065 6000000000-E 1605  2,370 LF  3.50 8295.00 2.52 5972.40 2.10 4977.00TEMPORARY SILT FENCE
0066 6009000000-E 1610  270 TON 30.00 8100.00 24.43 6596.10 32.00 8640.00EROS CONTRL STONE CL B
0067 6012000000-E 1610  40 TON 27.00 1080.00 28.44 1137.60 60.00 2400.00SEDIMENT CONTROL STONE
0068 6024000000-E 1622  300 LF  15.00 4500.00 12.64 3792.00 9.00 2700.00TEMPORARY SLOPE DRAINS
0069 6042000000-E 1632  500 LF  4.50 2250.00 3.60 1800.00 3.00 1500.001/4" HARDWARE CLOTH
0070 6084000000-E 1660  12 ACR 1400.00 16800.00 1078.00 12936.00 2500.00 30000.00SEEDING AND MULCHING
0071 6087000000-E 1660  12 ACR 150.00 1800.00 38.50 462.00 50.00 600.00MOWING
0072 6090000000-E 1661  4,000 LB  2.75 11000.00 4.40 17600.00 6.00 24000.00SEED FOR REPAIR SEEDING
0073 6093000000-E 1661  10 TON 350.00 3500.00 550.00 5500.00 500.00 5000.00FERT FOR REPAIR SEEDING
0074 6108000000-E 1665  2 TON 350.00 700.00 429.00 858.00 500.00 1000.00FERTILIZER TOPDRESSING
0075 7060000000-E 1705  1,450 LF  2.05 2972.50 2.20 3190.00 2.20 3190.00SIGNAL CABLE



JUN 18, 2002 02:55 PM GREENE

TIP NO R-2600 6.181004 10:00AM 6 /  9 002

FED AID NO STATE FUNDED 0.482 MI JUN 18 2002 C200474
GRADING, DRAINAGE & PAVING.

INTERSECTION OF US-258/US-13/NC-903 & NC-91/SR-1247 NORTH OF SNOW HILL.

LANIER CONSTRUCTION
COMPANY., INC.

GREENVILLE PAVING &
CONTRACTING, INC.

ALLEN GRADING COMPANY, INC.

SNOW HILL,  NC GREENVILLE,  NC GOLDSBORO,  NC

0076 7120000000-E 1705  5 EA  900.00 4500.00 966.90 4834.50 970.00 4850.00VEHICLE SIGNAL HD (12", 3 SECT)
0077 7144000000-E 1705  3 EA  1370.00 4110.00 1470.70 4412.10 1470.00 4410.00VEHICLE SIGNAL HD (12", 5 SECT)
0078 7264000000-E 1710  680 LF  2.05 1394.00 2.20 1496.00 2.20 1496.00MESSENGER CABLE (3/8")
0079 7288000000-E 1715  85 LF  14.75 1253.75 15.84 1346.40 16.00 1360.00TRENCHING (PAVED)
0080 7300000000-E 1715  1,055 LF  4.50 4747.50 4.84 5106.20 5.00 5275.00TRENCHING (UNPAVED)
0081 7324000000-N 1716  9 EA  168.25 1514.25 180.40 1623.60 180.00 1620.00JUNCTION BOX (STANDARD SIZE)
0082 7360000000-N 1720  5 EA  579.00 2895.00 621.50 3107.50 620.00 3100.00WOOD POLE
0083 7372000000-N 1721  8 EA  180.00 1440.00 193.60 1548.80 190.00 1520.00GUY ASSEMBLY
0084 7408000000-E 1722  1 EA  203.00 203.00 217.80 217.80 215.00 215.001" RISER WITH WEATHERHEAD
0085 7420000000-E 1722  5 EA  295.00 1475.00 315.70 1578.50 315.00 1575.002" RISER WITH WEATHERHEAD
0086 7444000000-E 1725  1,550 LF  4.50 6975.00 4.84 7502.00 5.00 7750.00INDUCTIVE LOOP SAWCUT
0087 7456000000-E 1726  2,950 LF  1.05 3097.50 1.10 3245.00 1.20 3540.00LEAD-IN CABLE
0088 7636000000-N 1745  3 EA  191.75 575.25 205.70 617.10 205.00 615.00SIGN FOR SIGNALS
0089 7684000000-N 1750  1 EA  509.50 509.50 546.70 546.70 550.00 550.00SIGNAL CABINET FOUNDATION
0090 7828000000-N 1751  1 EA  11220.00 11220.00 12045.00 12045.00 12000.00 12000.00CONTRLR W/ CBNT, NEMA TS-2 BASE MTD
0091 7852000000-N 1751  13 EA  188.50 2450.50 202.40 2631.20 210.00 2730.00DETECTOR CHANNEL (NEMA TS-2)
0092 7948000000-N SP   2 EA  1230.00 2460.00 1320.00 2640.00 1350.00 2700.00TRAFFIC SIGNAL REMOVAL

 

    TOTAL 1223838.41 TOTAL 1300740.30* TOTAL 1351780.60CONTRACT TOTAL

 

    SUB-TOTAL 1223838.41 SUB-TOTAL 1300740.30 SUB-TOTAL 1351780.60ROADWAY ITEMS



JUN 18, 2002 02:55 PM GREENE

TIP NO R-2600 6.181004 10:00AM 7 /  9 002

FED AID NO STATE FUNDED 0.482 MI JUN 18 2002 C200474
GRADING, DRAINAGE & PAVING.

INTERSECTION OF US-258/US-13/NC-903 & NC-91/SR-1247 NORTH OF SNOW HILL.

GLOBAL CONSTRUCTION INC. OF
KINSTON

PLT CONSTRUCTION CO., INC.

KINSTON,  NC WILSON,  NC  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 28000.00 79260.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 22000.00 50000.00CONSTRUCTION SURVEYING
0003 0043000000-N 226 Lump Sum 302400.00 685376.16GRADING
0004 0050000000-E 226  1 ACR 5250.00 5250.00 1500.00 1500.00SUPP CLEARING & GRUBBING
0005 0057000000-E 226  1,000 CY  14.70 14700.00 10.00 10000.00UNDERCUT EXCAVATION
0006 0318000000-E 300  164 TON 14.70 2410.80 16.45 2697.80FNDATION MATL, MINOR STRS
0007 0342000000-E 310  68 LF  28.00 1904.00 14.75 1003.00**" SIDE DRAIN PIPE

(15")
0008 0342000000-E 310  60 LF  30.00 1800.00 18.76 1125.60**" SIDE DRAIN PIPE

(18")
0009 0366000000-E 310  488 LF  30.50 14884.00 16.00 7808.0015" RC PIPE CULV III
0010 0372000000-E 310  228 LF  31.50 7182.00 18.35 4183.8018" RC PIPE CULV III
0011 0378000000-E 310  428 LF  37.80 16178.40 24.10 10314.8024" RC PIPE CULV III
0012 0402000000-E 310  164 LF  86.60 14202.40 62.95 10323.8048" RC PIPE CULV III
0013 0408000000-E 310  104 LF  94.50 9828.00 79.00 8216.0054" RC PIPE CULV III
0014 0995000000-E 340  605 LF  5.25 3176.25 5.50 3327.50PIPE REMOVAL
0015 1220000000-E 545  200 TON 14.70 2940.00 13.75 2750.00INCIDENTAL STONE BASE
0016 1491000000-E 610  3,815 TON 43.17 164693.55 38.50 146877.50ASP CONC BASE CRS B25.0C
0017 1503000000-E 610  4,220 TON 40.25 169855.00 2.00 8440.00ASP CONC INTR CRS I19.0C
0018 1523000000-E 610  3,075 TON 39.11 120263.25 34.00 104550.00ASP CONC SURF CRS S9.5C
0019 1560000000-E 620  363 TON 288.25 104634.75 363.00 131769.00ASP FOR PLANT MIX  PG64-22
0020 1565000000-E 620  200 TON 288.00 57600.00 225.00 45000.00ASP FOR PLANT MIX PG70-22
0021 1693000000-E 654  175 TON 288.00 50400.00 71.00 12425.00ASPH PM PAVEMENT REPAIR
0022 2000000000-N 806  43 EA  110.00 4730.00 120.00 5160.00RIGHT OF WAY MARKERS
0023 2209000000-E 838  6 CY  598.00 3588.00 508.33 3049.98ENDWALLS
0024 2286000000-N 840  6 EA  2830.00 16980.00 591.50 3549.00MASNRY DRAINAGE STRUCT
0025 2308000000-E 840  6 LF  735.00 4410.00 565.08 3390.48MASNRY DRAINAGE STRUCT
0026 2363000000-N 840  2 EA  315.00 630.00 295.04 590.08FRAME W/2GRTS 840.***** STD

(840.16)
0027 2374000000-N 840  1 EA  315.00 315.00 319.42 319.42FRAME-GRT-HD 840.03 **

(E)
0028 2374000000-N 840  2 EA  315.00 630.00 319.42 638.84FRAME-GRT-HD 840.03 **

(F)
0029 2396000000-N 840  2 EA  210.00 420.00 229.32 458.64FRAME W/COVER STD 840.54
0030 2535000000-E 846  242 LF  25.50 6171.00 9.98 2415.16**"X**" CONCRETE CURB

(8" X 18")
0031 2549000000-E 846  1,636 LF  18.62 30462.32 12.06 19730.162'-6"CONC CURB & GUTTER
0032 2655000000-E 852  196 SY  30.45 5968.20 30.71 6019.165" MONO CONC ISLDS (KEY IN)
0033 2830000000-N 858  1 EA  420.00 420.00 500.00 500.00ADJ MANHOLES
0034 2845000000-N 858  5 EA  367.00 1835.00 400.00 2000.00ADJ METER OR VALVE BOXES
0035 3628000000-E 876  40 TON 42.00 1680.00 25.00 1000.00PLAIN RIP RAP, CLASS I
0036 3649000000-E 876  40 TON 25.00 1000.00 24.50 980.00PLAIN RIP RAP, CLASS B
0037 3656000000-E 876  120 SY  2.10 252.00 10.00 1200.00FILTER FABRIC FOR DRAINGE



JUN 18, 2002 02:55 PM GREENE

TIP NO R-2600 6.181004 10:00AM 8 /  9 002

FED AID NO STATE FUNDED 0.482 MI JUN 18 2002 C200474
GRADING, DRAINAGE & PAVING.

INTERSECTION OF US-258/US-13/NC-903 & NC-91/SR-1247 NORTH OF SNOW HILL.

GLOBAL CONSTRUCTION INC. OF
KINSTON

PLT CONSTRUCTION CO., INC.

KINSTON,  NC WILSON,  NC  

0038 4400000000-E 1110  120 SF  7.88 945.60 8.95 1074.00WORK ZONE SIGNS (STAT)
0039 4405000000-E 1110  96 SF  10.50 1008.00 4.75 456.00WORK ZONE SIGNS (PORTABLE
0040 4410000000-E 1110  80 SF  11.55 924.00 4.99 399.20WORK ZONE SIGNS (BARRICDE
0041 4415000000-N 1115  2 EA  3150.00 6300.00 4234.70 8469.40FLASHING ARROW PNL TYPE C
0042 4430000000-N 1130  150 EA  57.75 8662.50 35.24 5286.00DRUMS
0043 4435000000-N 1135  150 EA  13.65 2047.50 17.49 2623.50CONES
0044 4445000000-E 1145  360 LF  15.75 5670.00 10.50 3780.00BARRICADES (TYPE III)
0045 4455000000-N 1150  120 MD  283.00 33960.00 100.10 12012.00FLAGGER
0046 4460000000-N 1155  2 EA  525.00 1050.00 65.00 130.00WARNING LIGHTS (TYPE B)
0047 4510000000-N SP   16 HR  53.00 848.00 100.00 1600.00POLICE
0048 4685000000-E 1205  8,437 LF  0.53 4471.61 0.45 3796.65THERMO PVT MKG LINES 4"90
0049 4686000000-E 1205  13,726 LF  0.54 7412.04 0.50 6863.00THERMO PVT MKG LINES 4"120
0050 4695000000-E 1205  1,132 LF  1.05 1188.60 1.00 1132.008"WIDE THERMO 90 MILS
0051 4710000000-E 1205  176 LF  5.60 985.60 5.00 880.0024"WIDE THERMO 120 MILS
0052 4725000000-E 1205  35 EA  88.00 3080.00 80.00 2800.00THERMO PVT SYMBOL 90MILS
0053 4810000000-E 1205  44,325 LF  0.16 7092.00 0.15 6648.75PAINT PVMT MARKINGS 4"
0054 4820000000-E 1205  640 LF  0.37 236.80 0.35 224.00PAINT PVMT MARKINGS 8"
0055 4825000000-E 1205  1,624 LF  0.53 860.72 0.50 812.00PAINT PVMT MARKINGS 12"
0056 4835000000-E 1205  352 LF  2.10 739.20 2.00 704.00PAINT PVT MKG LINES 24"
0057 4845000000-N 1205  70 EA  31.50 2205.00 30.00 2100.00PAINT PVT MKG SYMBOL
0058 5300000000-E 1505  62 TON 13.65 846.30 16.45 1019.90FND CONDIT MAT CL *******

(VI)
0059 5306000000-E SP   62 TON 17.85 1106.70 12.95 802.90BEDDING MATL, CL ********

(IV)
0060 5444000000-E 1510  150 LF  9.50 1425.00 10.40 1560.006"PVC WATER PIPE ********

(SDR 21, 200# WP)
0061 5456000000-E 1510  1,021 LF  14.70 15008.70 17.05 17408.0510"PVC WATER PIPE********

(SDR 21, 200# WP)
0062 5480000000-E 1510  1,340 LB  3.67 4917.80 4.00 5360.00DI H2O FITTINGS 250# MIN
0063 5540000000-E 1510  3 EA  546.00 1638.00 465.35 1396.056" GATE V&VB 200# WP
0064 5672000000-N 1510  1 EA  672.00 672.00 1100.00 1100.00RELOCATE EXIST FIRE HYD
0065 6000000000-E 1605  2,370 LF  3.15 7465.50 2.10 4977.00TEMPORARY SILT FENCE
0066 6009000000-E 1610  270 TON 25.20 6804.00 22.50 6075.00EROS CONTRL STONE CL B
0067 6012000000-E 1610  40 TON 18.90 756.00 18.00 720.00SEDIMENT CONTROL STONE
0068 6024000000-E 1622  300 LF  9.50 2850.00 12.00 3600.00TEMPORARY SLOPE DRAINS
0069 6042000000-E 1632  500 LF  5.25 2625.00 3.00 1500.001/4" HARDWARE CLOTH
0070 6084000000-E 1660  12 ACR 1260.00 15120.00 1200.00 14400.00SEEDING AND MULCHING
0071 6087000000-E 1660  12 ACR 79.00 948.00 150.00 1800.00MOWING
0072 6090000000-E 1661  4,000 LB  6.30 25200.00 8.00 32000.00SEED FOR REPAIR SEEDING
0073 6093000000-E 1661  10 TON 420.00 4200.00 325.00 3250.00FERT FOR REPAIR SEEDING
0074 6108000000-E 1665  2 TON 525.00 1050.00 325.00 650.00FERTILIZER TOPDRESSING
0075 7060000000-E 1705  1,450 LF  2.10 3045.00 2.00 2900.00SIGNAL CABLE



JUN 18, 2002 02:55 PM GREENE

TIP NO R-2600 6.181004 10:00AM 9 /  9 002

FED AID NO STATE FUNDED 0.482 MI JUN 18 2002 C200474
GRADING, DRAINAGE & PAVING.

INTERSECTION OF US-258/US-13/NC-903 & NC-91/SR-1247 NORTH OF SNOW HILL.

GLOBAL CONSTRUCTION INC. OF
KINSTON

PLT CONSTRUCTION CO., INC.

KINSTON,  NC WILSON,  NC  

0076 7120000000-E 1705  5 EA  923.00 4615.00 879.00 4395.00VEHICLE SIGNAL HD (12", 3 SECT)
0077 7144000000-E 1705  3 EA  1403.00 4209.00 1337.00 4011.00VEHICLE SIGNAL HD (12", 5 SECT)
0078 7264000000-E 1710  680 LF  2.10 1428.00 2.00 1360.00MESSENGER CABLE (3/8")
0079 7288000000-E 1715  85 LF  15.75 1338.75 14.40 1224.00TRENCHING (PAVED)
0080 7300000000-E 1715  1,055 LF  5.25 5538.75 4.40 4642.00TRENCHING (UNPAVED)
0081 7324000000-N 1716  9 EA  172.00 1548.00 164.00 1476.00JUNCTION BOX (STANDARD SIZE)
0082 7360000000-N 1720  5 EA  593.00 2965.00 565.00 2825.00WOOD POLE
0083 7372000000-N 1721  8 EA  185.00 1480.00 176.00 1408.00GUY ASSEMBLY
0084 7408000000-E 1722  1 EA  208.00 208.00 198.00 198.001" RISER WITH WEATHERHEAD
0085 7420000000-E 1722  5 EA  301.00 1505.00 287.00 1435.002" RISER WITH WEATHERHEAD
0086 7444000000-E 1725  1,550 LF  5.25 8137.50 4.40 6820.00INDUCTIVE LOOP SAWCUT
0087 7456000000-E 1726  2,950 LF  1.05 3097.50 1.00 2950.00LEAD-IN CABLE
0088 7636000000-N 1745  3 EA  196.00 588.00 187.00 561.00SIGN FOR SIGNALS
0089 7684000000-N 1750  1 EA  521.00 521.00 497.00 497.00SIGNAL CABINET FOUNDATION
0090 7828000000-N 1751  1 EA  11550.00 11550.00 10950.00 10950.00CONTRLR W/ CBNT, NEMA TS-2 BASE MTD
0091 7852000000-N 1751  13 EA  193.00 2509.00 184.00 2392.00DETECTOR CHANNEL (NEMA TS-2)
0092 7948000000-N SP   2 EA  1260.00 2520.00 1200.00 2400.00TRAFFIC SIGNAL REMOVAL

 

    TOTAL 1432917.59 TOTAL 1589802.28CONTRACT TOTAL

 

    SUB-TOTAL 1432917.59 SUB-TOTAL 1589802.28ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1114731.60S. T. WOOTEN CORPORATION
     2  1158129.70BARRUS CONSTRUCTION CO., DIV. OF APAC-CAROLINA,

INC.
     3  1218092.60MOYE CONSTRUCTION COMPANY, INC.
     4  1223838.41LANIER CONSTRUCTION COMPANY., INC.
     5  1300740.30*GREENVILLE PAVING &  CONTRACTING, INC.
     6  1351780.60ALLEN GRADING COMPANY, INC.
  **  7  1432917.59GLOBAL CONSTRUCTION INC. OF KINSTON
    ** CHANGE IMPROPERLY MADE

** DID NOT INITIAL
     8  1589802.28PLT CONSTRUCTION CO., INC.
    

** DENOTES IRREGULAR BID



JUN 18, 2002 02:55 PM DUPLIN

TIP NO B-3165 8.1242203 10:00AM 1 /  6 003

FED AID NO BRSTP-241(2) 0.180 MI JUN 18 2002 C200456
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER LIMESTONE CREEK & APPROACHES ON NC-241 NEAR BEULAVILLE.

T. A. LOVING COMPANY CAROLINA BRIDGE COMPANY, INC. BARRUS CONSTRUCTION CO., DIV.
OF APAC-CAROLINA, INC.

GOLDSBORO,  NC ORANGEBURG,  SC KINSTON,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 55000.00 35268.48 40345.00MOBILIZATION
0002 0029000000-N SP  Lump Sum 5300.00 14000.00 8629.00REINF BRG APPR **********

(15+93.00)
0003 0043000000-N 226 Lump Sum 116500.00 116500.00 56000.00GRADING
0004 0050000000-E 226  1 ACR 1800.00 1800.00 1800.00 1800.00 5500.00 5500.00SUPP CLEARING & GRUBBING
0005 0057000000-E 226  200 CY  6.00 1200.00 6.00 1200.00 19.25 3850.00UNDERCUT EXCAVATION
0006 0195000000-E 265  500 CY  12.00 6000.00 12.00 6000.00 10.00 5000.00SELECT GRANULAR MATERIAL
0007 0196000000-E 270  300 SY  5.50 1650.00 5.50 1650.00 1.75 525.00SOIL STABILIZATION FABRIC
0008 0318000000-E 300  20 TON 60.00 1200.00 60.00 1200.00 42.00 840.00FNDATION MATL, MINOR STRS
0009 0366000000-E 310  180 LF  26.00 4680.00 26.00 4680.00 33.00 5940.0015" RC PIPE CULV III
0010 1489000000-E 610  1,900 TON 37.30 70870.00 37.30 70870.00 39.00 74100.00ASP CONC BASE CRS B25.0B
0011 1498000000-E 610  1,150 TON 34.50 39675.00 34.50 39675.00 40.00 46000.00ASP CONC INTR CRS I19.0B
0012 1519000000-E 610  7,900 TON 30.20 238580.00 30.20 238580.00 38.00 300200.00ASP CONC SURF CRS S9.5B
0013 1560000000-E 620  650 TON 170.68 110942.00 156.06 101439.00 200.00 130000.00ASP FOR PLANT MIX  PG64-22
0014 2286000000-N 840  7 EA  1450.00 10150.00 1450.00 10150.00 850.00 5950.00MASNRY DRAINAGE STRUCT
0015 2363000000-N 840  7 EA  300.00 2100.00 300.00 2100.00 225.00 1575.00FRAME W/2GRTS 840.***** STD

(840.29)
0016 2556000000-E 846  840 LF  18.00 15120.00 18.00 15120.00 14.00 11760.00SHOULDER BERM GUTTER
0017 3030000000-E 862  600 LF  10.00 6000.00 8.75 5250.00 8.75 5250.00STL BM GUARDRAIL
0018 3150000000-N 862  5 EA  35.00 175.00 30.00 150.00 30.00 150.00ADDIT GUARDRAIL POSTS
0019 3215000000-N 862  4 EA  900.00 3600.00 900.00 3600.00 900.00 3600.00GR ANCHOR TYPE III
0020 3270000000-N SP   4 EA  1700.00 6800.00 1400.00 5600.00 1400.00 5600.00GR ANCHOR TYPE 350
0021 3649000000-E 876  7 TON 60.00 420.00 60.00 420.00 55.00 385.00PLAIN RIP RAP, CLASS B
0022 3656000000-E 876  185 SY  6.00 1110.00 6.00 1110.00 1.50 277.50FILTER FABRIC FOR DRAINGE
0023 4400000000-E 1110  405 SF  10.00 4050.00 15.00 6075.00 8.00 3240.00WORK ZONE SIGNS (STAT)
0024 4405000000-E 1110  208 SF  12.00 2496.00 15.00 3120.00 10.00 2080.00WORK ZONE SIGNS (PORTABLE
0025 4410000000-E 1110  168 SF  8.00 1344.00 15.00 2520.00 7.00 1176.00WORK ZONE SIGNS (BARRICDE
0026 4425000000-N 1125  4 EA  15.00 60.00 20.00 80.00 100.00 400.00WARNING FLAG SETS
0027 4430000000-N 1130  21 EA  45.00 945.00 65.00 1365.00 60.00 1260.00DRUMS
0028 4435000000-N 1135  76 EA  30.00 2280.00 35.00 2660.00 25.00 1900.00CONES
0029 4445000000-E 1145  144 LF  11.00 1584.00 20.00 2880.00 12.00 1728.00BARRICADES (TYPE III)
0030 4455000000-N 1150  75 MD  80.00 6000.00 160.00 12000.00 195.00 14625.00FLAGGER
0031 4685000000-E 1205  21,712 LF  0.49 10638.88 0.49 10638.88 0.45 9770.40THERMO PVT MKG LINES 4"90
0032 4686000000-E 1205  25,261 LF  0.49 12377.89 0.49 12377.89 0.50 12630.50THERMO PVT MKG LINES 4"120
0033 4695000000-E 1205  204 LF  1.00 204.00 1.00 204.00 1.35 275.408"WIDE THERMO 90 MILS
0034 4710000000-E 1205  76 LF  5.00 380.00 5.00 380.00 5.00 380.0024"WIDE THERMO 120 MILS
0035 4725000000-E 1205  3 EA  100.00 300.00 100.00 300.00 100.00 300.00THERMO PVT SYMBOL 90MILS
0036 4900000000-N 1252  217 EA  5.00 1085.00 5.00 1085.00 5.25 1139.25PERM RAISED PVMT MARKERS
0037 6000000000-E 1605  200 LF  3.50 700.00 3.50 700.00 2.00 400.00TEMPORARY SILT FENCE
0038 6006000000-E 1610  75 TON 48.00 3600.00 48.00 3600.00 60.00 4500.00EROS CONTRL STONE CL A
0039 6009000000-E 1610  150 TON 48.00 7200.00 48.00 7200.00 60.00 9000.00EROS CONTRL STONE CL B



JUN 18, 2002 02:55 PM DUPLIN

TIP NO B-3165 8.1242203 10:00AM 2 /  6 003

FED AID NO BRSTP-241(2) 0.180 MI JUN 18 2002 C200456
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER LIMESTONE CREEK & APPROACHES ON NC-241 NEAR BEULAVILLE.

T. A. LOVING COMPANY CAROLINA BRIDGE COMPANY, INC. BARRUS CONSTRUCTION CO., DIV.
OF APAC-CAROLINA, INC.

GOLDSBORO,  NC ORANGEBURG,  SC KINSTON,  NC

0040 6012000000-E 1610  100 TON 21.00 2100.00 21.00 2100.00 60.00 6000.00SEDIMENT CONTROL STONE
0041 6015000000-E 1615 4.5 ACR 500.00 2250.00 450.00 2025.00 450.00 2025.00TEMPORARY MULCHING
0042 6018000000-E 1620  200 LB  5.00 1000.00 3.50 700.00 3.50 700.00SEED FOR TEMP SEEDING
0043 6021000000-E 1620 0.75 TON 1000.00 750.00 800.00 600.00 575.00 431.25FERT FOR TEMP SEEDING
0044 6024000000-E 1622  25 LF  20.00 500.00 20.00 500.00 18.00 450.00TEMPORARY SLOPE DRAINS
0045 6027000000-N 1622  1 EA  200.00 200.00 200.00 200.00 375.00 375.00INLET PROTCN @ SLOPE DRNS
0046 6030000000-E 1630  540 CY  6.00 3240.00 6.00 3240.00 8.00 4320.00SILT EXCAVATION
0047 6033000000-E 1631  400 SY  1.00 400.00 2.10 840.00 2.00 800.00SYNTHETIC ROVING
0048 6036000000-E 1631  200 SY  2.00 400.00 2.00 400.00 2.00 400.00MATTING FOR EROS CONTROL
0049 6042000000-E 1632  150 LF  2.50 375.00 7.00 1050.00 4.50 675.001/4" HARDWARE CLOTH
0050 6048000000-E SP   50 SY  42.00 2100.00 25.00 1250.00 42.00 2100.00FLOAT TURBIDITY CURTAIN
0051 6084000000-E 1660  5 ACR 1500.00 7500.00 1850.00 9250.00 1050.00 5250.00SEEDING AND MULCHING
0052 6087000000-E 1660 2.5 ACR 50.00 125.00 60.00 150.00 100.00 250.00MOWING
0053 6090000000-E 1661  50 LB  6.00 300.00 8.00 400.00 7.00 350.00SEED FOR REPAIR SEEDING
0054 6093000000-E 1661 0.25 TON 1000.00 250.00 1400.00 350.00 850.00 212.50FERT FOR REPAIR SEEDING
0055 6096000000-E 1662  100 LB  2.00 200.00 2.25 225.00 3.00 300.00SEED FOR SUPP SEEDING
0056 6102000000-E 1664  350 SY  8.00 2800.00 8.50 2975.00 4.50 1575.00SODDING
0057 6105000000-E 1664 5.9 M/G 200.00 1180.00 120.00 708.00 80.00 472.00WATER
0058 6108000000-E 1665 3.75 TON 400.00 1500.00 350.00 1312.50 400.00 1500.00FERTILIZER TOPDRESSING
0059 6114000000-N SP   2 HR  25.00 50.00 60.00 120.00 100.00 200.00SPECIALIZED HAND MOWING
0060 6117000000-N 1675  8 EA  100.00 800.00 75.00 600.00 100.00 800.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0061 8035000000-N 402 Lump Sum 40000.00 39978.12 38000.00REMV EXIST STR **********
(15+93.00-L-)

0062 8119000000-E 412  375 CY  9.25 3468.75 28.55 10706.25 14.25 5343.75UNCLASSIFIED STR EXCAV
0063 8182000000-E 420  53 CY  585.00 31005.00 519.76 27547.28 585.00 31005.00CLASS A CONCRETE (BRIDGE)
0064 8210000000-N 422 Lump Sum 15000.00 24705.25 15000.00BRG APPR SLAB ***********

(15+93.00-L-)
0065 8217000000-E 425  9,675 LB  0.50 4837.50 0.91 8804.25 0.50 4837.50REINF STEEL (BRIDGE)
0066 8364000000-E 450  750 LF  25.00 18750.00 21.53 16147.50 25.00 18750.00HP12X53 PILES
0067 8384000000-E 450  1,520 LF  23.00 34960.00 27.35 41572.00 23.00 34960.00HP14X73 PILES
0068 8405000000-N SP  Lump Sum 19000.00 18675.91 19000.00PNTING STL PILES @ ******

(15+93.00-L-)
0069 8503000000-E 460 315.75 LF  36.00 11367.00 53.88 17012.61 36.00 11367.00CONCRETE BARRIER RAIL
0070 8608000000-E 876  373 TON 41.00 15293.00 35.44 13219.12 41.00 15293.00PLAIN RIP RAP II (2'-0")
0071 8622000000-E 876  411 SY  1.80 739.80 1.82 748.02 1.80 739.80FILTER FABRIC FOR DRAINAGE
0072 8657000000-N 430 Lump Sum 3500.00 4105.15 3500.00ELASTOMERIC BEARINGS
0073 8762000000-E 430 1,731.13 LF  88.00 152339.44 85.98 148842.56 88.00 152339.443'-0"X 1'-9"PRESTR SLABS
0074 8897000000-N SP   1 EA  1200.00 1200.00 473.07 473.07 1200.00 1200.00GENERIC STRUCTURE ITEM (EA)

DYNAMIC LOAD TEST



JUN 18, 2002 02:55 PM DUPLIN

TIP NO B-3165 8.1242203 10:00AM 3 /  6 003

FED AID NO BRSTP-241(2) 0.180 MI JUN 18 2002 C200456
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER LIMESTONE CREEK & APPROACHES ON NC-241 NEAR BEULAVILLE.

   

 

    TOTAL 1133597.26 TOTAL 1145080.84 TOTAL 1156802.29CONTRACT TOTAL

 

    SUB-TOTAL 782136.77 SUB-TOTAL 772543.75 SUB-TOTAL 805466.80ROADWAY ITEMS
    SUB-TOTAL 351460.49 SUB-TOTAL 372537.09 SUB-TOTAL 351335.49STRUCTURE ITEMS



JUN 18, 2002 02:55 PM DUPLIN

TIP NO B-3165 8.1242203 10:00AM 4 /  6 003

FED AID NO BRSTP-241(2) 0.180 MI JUN 18 2002 C200456
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER LIMESTONE CREEK & APPROACHES ON NC-241 NEAR BEULAVILLE.

S. T. WOOTEN CORPORATION BARNHILL CONTRACTING CO. DANE CONSTRUCTION, INC.

WILSON,  NC TARBORO,  NC MOORESVILLE,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 58177.00 52000.00 63400.00MOBILIZATION
0002 0029000000-N SP  Lump Sum 8350.00 10000.00 13000.00REINF BRG APPR **********

(15+93.00)
0003 0043000000-N 226 Lump Sum 152000.00 170000.00 125001.00GRADING
0004 0050000000-E 226  1 ACR 3000.00 3000.00 1.00 1.00 1800.00 1800.00SUPP CLEARING & GRUBBING
0005 0057000000-E 226  200 CY  12.00 2400.00 17.00 3400.00 6.00 1200.00UNDERCUT EXCAVATION
0006 0195000000-E 265  500 CY  15.00 7500.00 15.00 7500.00 12.00 6000.00SELECT GRANULAR MATERIAL
0007 0196000000-E 270  300 SY  3.00 900.00 2.50 750.00 5.50 1650.00SOIL STABILIZATION FABRIC
0008 0318000000-E 300  20 TON 55.00 1100.00 35.00 700.00 60.00 1200.00FNDATION MATL, MINOR STRS
0009 0366000000-E 310  180 LF  25.00 4500.00 33.00 5940.00 26.00 4680.0015" RC PIPE CULV III
0010 1489000000-E 610  1,900 TON 37.30 70870.00 37.30 70870.00 37.30 70870.00ASP CONC BASE CRS B25.0B
0011 1498000000-E 610  1,150 TON 34.50 39675.00 34.50 39675.00 34.50 39675.00ASP CONC INTR CRS I19.0B
0012 1519000000-E 610  7,900 TON 30.20 238580.00 30.20 238580.00 30.20 238580.00ASP CONC SURF CRS S9.5B
0013 1560000000-E 620  650 TON 156.06 101439.00 156.06 101439.00 156.06 101439.00ASP FOR PLANT MIX  PG64-22
0014 2286000000-N 840  7 EA  1400.00 9800.00 1200.00 8400.00 1450.00 10150.00MASNRY DRAINAGE STRUCT
0015 2363000000-N 840  7 EA  400.00 2800.00 300.00 2100.00 300.00 2100.00FRAME W/2GRTS 840.***** STD

(840.29)
0016 2556000000-E 846  840 LF  12.68 10651.20 14.00 11760.00 18.00 15120.00SHOULDER BERM GUTTER
0017 3030000000-E 862  600 LF  8.75 5250.00 8.75 5250.00 12.04 7224.00STL BM GUARDRAIL
0018 3150000000-N 862  5 EA  30.00 150.00 30.00 150.00 31.00 155.00ADDIT GUARDRAIL POSTS
0019 3215000000-N 862  4 EA  900.00 3600.00 900.00 3600.00 750.00 3000.00GR ANCHOR TYPE III
0020 3270000000-N SP   4 EA  1400.00 5600.00 1400.00 5600.00 1550.00 6200.00GR ANCHOR TYPE 350
0021 3649000000-E 876  7 TON 70.00 490.00 33.00 231.00 60.00 420.00PLAIN RIP RAP, CLASS B
0022 3656000000-E 876  185 SY  3.00 555.00 2.50 462.50 6.00 1110.00FILTER FABRIC FOR DRAINGE
0023 4400000000-E 1110  405 SF  7.45 3017.25 9.00 3645.00 10.00 4050.00WORK ZONE SIGNS (STAT)
0024 4405000000-E 1110  208 SF  12.89 2681.12 6.25 1300.00 10.00 2080.00WORK ZONE SIGNS (PORTABLE
0025 4410000000-E 1110  168 SF  4.95 831.60 6.25 1050.00 10.00 1680.00WORK ZONE SIGNS (BARRICDE
0026 4425000000-N 1125  4 EA  15.00 60.00 19.00 76.00 15.00 60.00WARNING FLAG SETS
0027 4430000000-N 1130  21 EA  65.20 1369.20 42.00 882.00 50.00 1050.00DRUMS
0028 4435000000-N 1135  76 EA  26.90 2044.40 12.50 950.00 10.00 760.00CONES
0029 4445000000-E 1145  144 LF  8.00 1152.00 28.50 4104.00 10.00 1440.00BARRICADES (TYPE III)
0030 4455000000-N 1150  75 MD  164.67 12350.25 140.00 10500.00 150.00 11250.00FLAGGER
0031 4685000000-E 1205  21,712 LF  0.49 10638.88 0.49 10638.88 0.49 10638.88THERMO PVT MKG LINES 4"90
0032 4686000000-E 1205  25,261 LF  0.49 12377.89 0.49 12377.89 0.49 12377.89THERMO PVT MKG LINES 4"120
0033 4695000000-E 1205  204 LF  1.00 204.00 1.00 204.00 1.00 204.008"WIDE THERMO 90 MILS
0034 4710000000-E 1205  76 LF  5.00 380.00 5.00 380.00 5.00 380.0024"WIDE THERMO 120 MILS
0035 4725000000-E 1205  3 EA  100.00 300.00 100.00 300.00 100.00 300.00THERMO PVT SYMBOL 90MILS
0036 4900000000-N 1252  217 EA  5.00 1085.00 5.00 1085.00 5.00 1085.00PERM RAISED PVMT MARKERS
0037 6000000000-E 1605  200 LF  2.31 462.00 3.00 600.00 3.50 700.00TEMPORARY SILT FENCE
0038 6006000000-E 1610  75 TON 59.05 4428.75 36.00 2700.00 48.00 3600.00EROS CONTRL STONE CL A
0039 6009000000-E 1610  150 TON 59.05 8857.50 33.00 4950.00 48.00 7200.00EROS CONTRL STONE CL B



JUN 18, 2002 02:55 PM DUPLIN

TIP NO B-3165 8.1242203 10:00AM 5 /  6 003

FED AID NO BRSTP-241(2) 0.180 MI JUN 18 2002 C200456
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER LIMESTONE CREEK & APPROACHES ON NC-241 NEAR BEULAVILLE.

S. T. WOOTEN CORPORATION BARNHILL CONTRACTING CO. DANE CONSTRUCTION, INC.

WILSON,  NC TARBORO,  NC MOORESVILLE,  NC

0040 6012000000-E 1610  100 TON 54.13 5413.00 27.00 2700.00 21.00 2100.00SEDIMENT CONTROL STONE
0041 6015000000-E 1615 4.5 ACR 500.00 2250.00 500.00 2250.00 450.00 2025.00TEMPORARY MULCHING
0042 6018000000-E 1620  200 LB  5.00 1000.00 5.00 1000.00 3.50 700.00SEED FOR TEMP SEEDING
0043 6021000000-E 1620 0.75 TON 986.67 740.00 1000.00 750.00 800.00 600.00FERT FOR TEMP SEEDING
0044 6024000000-E 1622  25 LF  30.00 750.00 12.00 300.00 20.00 500.00TEMPORARY SLOPE DRAINS
0045 6027000000-N 1622  1 EA  300.00 300.00 135.00 135.00 200.00 200.00INLET PROTCN @ SLOPE DRNS
0046 6030000000-E 1630  540 CY  5.45 2943.00 8.00 4320.00 6.00 3240.00SILT EXCAVATION
0047 6033000000-E 1631  400 SY  1.00 400.00 1.00 400.00 2.10 840.00SYNTHETIC ROVING
0048 6036000000-E 1631  200 SY  2.00 400.00 2.00 400.00 2.00 400.00MATTING FOR EROS CONTROL
0049 6042000000-E 1632  150 LF  4.65 697.50 4.50 675.00 6.00 900.001/4" HARDWARE CLOTH
0050 6048000000-E SP   50 SY  43.40 2170.00 135.00 6750.00 17.50 875.00FLOAT TURBIDITY CURTAIN
0051 6084000000-E 1660  5 ACR 1500.00 7500.00 1500.00 7500.00 1850.00 9250.00SEEDING AND MULCHING
0052 6087000000-E 1660 2.5 ACR 50.00 125.00 50.00 125.00 60.00 150.00MOWING
0053 6090000000-E 1661  50 LB  6.00 300.00 6.00 300.00 8.00 400.00SEED FOR REPAIR SEEDING
0054 6093000000-E 1661 0.25 TON 1000.00 250.00 1000.00 250.00 1400.00 350.00FERT FOR REPAIR SEEDING
0055 6096000000-E 1662  100 LB  2.00 200.00 2.00 200.00 2.25 225.00SEED FOR SUPP SEEDING
0056 6102000000-E 1664  350 SY  8.00 2800.00 8.00 2800.00 8.50 2975.00SODDING
0057 6105000000-E 1664 5.9 M/G 200.00 1180.00 200.00 1180.00 120.00 708.00WATER
0058 6108000000-E 1665 3.75 TON 393.60 1476.00 400.00 1500.00 350.00 1312.50FERTILIZER TOPDRESSING
0059 6114000000-N SP   2 HR  25.00 50.00 25.00 50.00 60.00 120.00SPECIALIZED HAND MOWING
0060 6117000000-N 1675  8 EA  100.00 800.00 100.00 800.00 75.00 600.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0061 8035000000-N 402 Lump Sum 24000.00 20000.00 35150.00REMV EXIST STR **********
(15+93.00-L-)

0062 8119000000-E 412  375 CY  10.54 3952.50 6.00 2250.00 10.00 3750.00UNCLASSIFIED STR EXCAV
0063 8182000000-E 420  53 CY  670.00 35510.00 900.00 47700.00 1375.00 72875.00CLASS A CONCRETE (BRIDGE)
0064 8210000000-N 422 Lump Sum 20000.00 22000.00 21050.00BRG APPR SLAB ***********

(15+93.00-L-)
0065 8217000000-E 425  9,675 LB  0.53 5127.75 0.75 7256.25 0.78 7546.50REINF STEEL (BRIDGE)
0066 8364000000-E 450  750 LF  22.22 16665.00 25.00 18750.00 26.50 19875.00HP12X53 PILES
0067 8384000000-E 450  1,520 LF  27.35 41572.00 30.00 45600.00 30.00 45600.00HP14X73 PILES
0068 8405000000-N SP  Lump Sum 20000.00 18000.00 26250.00PNTING STL PILES @ ******

(15+93.00-L-)
0069 8503000000-E 460 315.75 LF  51.00 16103.25 46.00 14524.50 39.50 12472.13CONCRETE BARRIER RAIL
0070 8608000000-E 876  373 TON 34.50 12868.50 40.00 14920.00 55.00 20515.00PLAIN RIP RAP II (2'-0")
0071 8622000000-E 876  411 SY  3.00 1233.00 1.00 411.00 3.50 1438.50FILTER FABRIC FOR DRAINAGE
0072 8657000000-N 430 Lump Sum 3000.00 3000.00 3250.00ELASTOMERIC BEARINGS
0073 8762000000-E 430 1,731.13 LF  82.00 141952.66 78.00 135028.14 125.00 216391.253'-0"X 1'-9"PRESTR SLABS
0074 8897000000-N SP   1 EA  2400.00 2400.00 1500.00 1500.00 980.00 980.00GENERIC STRUCTURE ITEM (EA)

DYNAMIC LOAD TEST



JUN 18, 2002 02:55 PM DUPLIN

TIP NO B-3165 8.1242203 10:00AM 6 /  6 003

FED AID NO BRSTP-241(2) 0.180 MI JUN 18 2002 C200456
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER LIMESTONE CREEK & APPROACHES ON NC-241 NEAR BEULAVILLE.

   

 

    TOTAL 1165756.20 TOTAL 1179476.16 TOTAL 1288443.65CONTRACT TOTAL

 

    SUB-TOTAL 821371.54 SUB-TOTAL 828536.27 SUB-TOTAL 801300.27ROADWAY ITEMS
    SUB-TOTAL 344384.66 SUB-TOTAL 350939.89 SUB-TOTAL 487143.38STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1133597.26T. A. LOVING COMPANY
     2  1145080.84CAROLINA BRIDGE COMPANY, INC.
     3  1156802.29BARRUS CONSTRUCTION CO., DIV. OF APAC-CAROLINA,

INC.
     4  1165756.20S. T. WOOTEN CORPORATION
     5  1179476.16BARNHILL CONTRACTING CO.
     6  1288443.65DANE CONSTRUCTION, INC.



JUN 18, 2002 02:55 PM WAYNE

TIP NO R-1030AB 8.1330505 10:00AM 1 /  18 004

FED AID NO NHS-117(3) 9.462 KM JUN 18 2002 C200278
GRADING, DRAINAGE, Y-LINE PAVING & STRUCTURES.

US-117 FROM SOUTH OF SR-1300 AT GOLDSBORO TO NORTH OF SR-1336.

BARNHILL CONTRACTING CO. PLT CONSTRUCTION CO., INC. BMCO CONSTRUCTION, INC.

TARBORO,  NC WILSON,  NC LUMBERTON,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 735000.00 750000.00 743252.00MOBILIZATION
0002 0000700000-N SP  Lump Sum 20000.00 25000.00 30000.00FIELD OFFICE
0003 0001000000-M 200 Lump Sum 900000.00 640000.00 1200000.00CLEARING & GRUBBING
0004 0008000000-M 200 1.6 HA  5500.00 8800.00 6000.00 9600.00 10000.00 16000.00SUPP CLEARING & GRUBBING
0005 0015000000-N 205  5 EA  1000.00 5000.00 600.00 3000.00 800.00 4000.00SEALING ABANDONED WELLS
0006 0022000000-M 225  355,000 M3  3.81 1352550.00 3.00 1065000.00 2.30 816500.00UNCLASSIFIED EXCAVATION
0007 0029000000-N SP  Lump Sum 30200.00 12000.00 10000.00REINF BRG APPR **********

(108+68.389-RT-)
0008 0029000000-N SP  Lump Sum 33800.00 12000.00 10000.00REINF BRG APPR **********

(108+68.625-LT-)
0009 0029000000-N SP  Lump Sum 33300.00 13000.00 10000.00REINF BRG APPR **********

(138+42.550-RT-)
0010 0029000000-N SP  Lump Sum 32000.00 13000.00 10000.00REINF BRG APPR **********

(138+52.350-LT-)
0011 0029000000-N SP  Lump Sum 33000.00 13000.00 10000.00REINF BRG APPR **********

(15+22.550-Y14-)
0012 0029000000-N SP  Lump Sum 30700.00 14000.00 10000.00REINF BRG APPR **********

(18+73.040-Y13-)
0013 0036000000-M 225  48,500 M3  3.81 184785.00 3.50 169750.00 4.32 209520.00UNDERCUT EXCAVATION
0014 0080000000-M SP   500 MTN 10.00 5000.00 16.50 8250.00 16.00 8000.00CLASS IV SUBGRD STABILIZATION
0015 0106000000-M 230  1,260,000 M3  2.66 3351600.00 3.65 4599000.00 3.50 4410000.00BORROW EXCAVATION
0016 0134000000-M 240  11,700 M3  2.00 23400.00 3.00 35100.00 3.80 44460.00DRAINAGE DITCH EXCAVATION
0017 0141000000-M 240  400 M   2.00 800.00 12.00 4800.00 10.00 4000.00BERM DITCH CONSTRUCTION
0018 0156000000-M 250  8,140 M2  2.60 21164.00 1.30 10582.00 2.50 20350.00REMOVAL OF EXT ASPHALT PVM'T
0019 0177000000-M 250  8,830 M2  0.65 5739.50 0.85 7505.50 2.00 17660.00BREAKING OF EXT ASPH PVMT
0020 0192000000-N 260 53.5 HR  140.00 7490.00 150.00 8025.00 150.00 8025.00PROOF ROLLING
0021 0195000000-M 265  48,000 M3  2.66 127680.00 4.50 216000.00 4.90 235200.00SELECT GRANULAR MATERIAL
0022 0196000000-M 270  44,000 M2  1.25 55000.00 1.10 48400.00 1.80 79200.00SOIL STABILIZATION FABRIC
0023 0300000000-M 300  463 MTN 2.00 926.00 3.20 1481.60 12.00 5556.00SELECT MATERIAL II
0024 0318000000-M 300  2,090 MTN 23.00 48070.00 19.65 41068.50 24.00 50160.00FND CONDIT MAT'L MIN STR
0025 0342000000-M 310 115.2 M   43.70 5034.24 53.15 6122.88 48.00 5529.60****MM SIDE DRAIN PIPE

(375MM)
0026 0342000000-M 310 115.2 M   53.68 6183.94 59.60 6865.92 59.00 6796.80****MM SIDE DRAIN PIPE

(450MM)
0027 0342000000-M 310  54 M   69.83 3770.82 74.20 4006.80 75.50 4077.00****MM SIDE DRAIN PIPE

(600MM)
0028 0360000000-M 310  558 M   48.45 27035.10 56.80 31694.40 53.00 29574.00300MM RCP CULV CLASS III
0029 0366000000-M 310 1,312.4 M   49.40 64832.56 57.65 75659.86 54.00 70869.60375MM RCP CULV CLASS III
0030 0372000000-M 310 1,214.4 M   56.05 68067.12 66.20 80393.28 62.00 75292.80450MM RCP CULV CLASS III
0031 0378000000-M 310 1,386.4 M   72.20 100098.08 86.80 120339.52 79.00 109525.60600MM RCP CULV CLASS III
0032 0384000000-M 310 777.6 M   93.10 72394.56 111.25 86508.00 102.00 79315.20750MM RCP CULV CLASS III
0033 0390000000-M 310 417.6 M   115.90 48399.84 142.80 59633.28 125.00 52200.00900MM RCP CULV CLASS III
0034 0396000000-M 310 31.2 M   144.40 4505.28 173.85 5424.12 165.00 5148.001050MM RCP CULV CLASS III
0035 0402000000-M 310 111.6 M   178.60 19931.76 227.00 25333.20 188.00 20980.801200MM RCP CULV CLASS III



JUN 18, 2002 02:55 PM WAYNE

TIP NO R-1030AB 8.1330505 10:00AM 2 /  18 004

FED AID NO NHS-117(3) 9.462 KM JUN 18 2002 C200278
GRADING, DRAINAGE, Y-LINE PAVING & STRUCTURES.

US-117 FROM SOUTH OF SR-1300 AT GOLDSBORO TO NORTH OF SR-1336.

BARNHILL CONTRACTING CO. PLT CONSTRUCTION CO., INC. BMCO CONSTRUCTION, INC.

TARBORO,  NC WILSON,  NC LUMBERTON,  NC

0036 0408000000-M 310 193.2 M   228.95 44233.14 284.95 55052.34 251.00 48493.201350MM RCP CULV CLASS III
0037 0684000000-M 310 45.6 M   51.30 2339.28 58.40 2663.04 60.00 2736.00***MM BCCSP B ****

(300MM, 1.63MM)
0038 0708000000-M 310 307.2 M   57.00 17510.40 64.90 19937.28 62.00 19046.40400MM BCCSP B 1.63
0039 0714000000-M 310  6 M   64.60 387.60 74.10 444.60 75.00 450.00450MM BCCSP B 1.63
0040 0726000000-M 310 56.4 M   99.75 5625.90 121.30 6841.32 115.00 6486.00800MM BCCSP B 2.01
0041 0804000000-M 310  4 EA  114.95 459.80 111.95 447.80 150.00 600.00***MM BCCSP ELB B ****

(300MM, 1.63MM)
0042 0806000000-M 310  24 EA  138.70 3328.80 149.15 3579.60 170.00 4080.00400MM BCCSP ELB B 1.63
0043 0809000000-M 310  4 EA  291.65 1166.60 317.85 1271.40 350.00 1400.00800MM BCCSP ELB B 2.01
0044 0995000000-M 340  408 M   10.00 4080.00 19.85 8098.80 20.00 8160.00PIPE REMOVAL
0045 1011000000-N 500 Lump Sum 700000.00 150000.00 270000.00FINE GRADING
0046 1121000000-M 520  12,500 MTN 15.04 188000.00 17.50 218750.00 14.70 183750.00AGGREGATE BASE COURSE
0047 1220000000-M 545  200 MTN 20.00 4000.00 25.00 5000.00 15.00 3000.00INCIDENTAL STONE BASE
0048 1489000000-M 610  2,460 MTN 42.00 103320.00 42.00 103320.00 43.00 105780.00ASP CONC BASE CRS B25.0B
0049 1498000000-M 610  4,850 MTN 34.00 164900.00 34.00 164900.00 35.00 169750.00ASP CONC INTR CRS I19.0B
0050 1519000000-M 610  5,105 MTN 37.00 188885.00 37.00 188885.00 38.00 193990.00ASP CONC SURF CRS S9.5B
0051 1560000000-M 620  666 MTN 235.00 156510.00 235.00 156510.00 235.00 156510.00ASP FOR PLANT MIX  PG64-22
0052 1693000000-M 654  200 MTN 100.00 20000.00 90.00 18000.00 80.00 16000.00ASPH PLT MIX PVMT REPAIR
0053 2022000000-M 815  1,905 M3  8.00 15240.00 9.00 17145.00 8.00 15240.00SUBDRAIN EXCAVATION
0054 2033000000-M 815  953 M3  26.00 24778.00 23.00 21919.00 26.00 24778.00SUBDR FINE AGGREGATE
0055 2044000000-M 815  2,300 M   9.50 21850.00 8.50 19550.00 9.50 21850.00150MM PERF SUBDR PIPE
0056 2055000000-M 815  230 EA  0.50 115.00 6.50 1495.00 0.50 115.00150MM SUBDR PIPE Y,T,&L'S
0057 2066000000-N 815  16 EA  140.00 2240.00 160.00 2560.00 140.00 2240.00CONC PAD SUBDRN OUTLET
0058 2077000000-M 815  32 M   9.50 304.00 35.00 1120.00 9.50 304.00150MM OUTLET PIPE (SD)
0059 2209000000-M 838 35.4 M3  875.00 30975.00 900.00 31860.00 1000.00 35400.00ENDWALLS
0060 2220000000-M 838 11.4 M3  855.00 9747.00 900.00 10260.00 950.00 10830.00REINFORCED ENDWALLS
0061 2264000000-M 840 0.1 M3  675.00 67.50 8800.00 880.00 1000.00 100.00PIPE PLUGS
0062 2286000000-N 840  94 EA  925.00 86950.00 750.00 70500.00 950.00 89300.00MASNRY DRAINAGE STRUCT
0063 2308000000-M 840 3.45 M   705.00 2432.25 500.00 1725.00 700.00 2415.00MASONRY DRAINAGE STRS
0064 2363000000-N 840  28 EA  243.00 6804.00 200.00 5600.00 250.00 7000.00FRAME W/2GRTS 840.***** STD

(840.20)
0065 2363000000-N 840  66 EA  243.00 16038.00 200.00 13200.00 250.00 16500.00FRAME W/2GRTS 840.***** STD

(840.22)
0066 2462000000-M SP   1 EA  2745.00 2745.00 3795.00 3795.00 3000.00 3000.00***MM SLUICE GATE

(375MM)
0067 2462000000-M SP   1 EA  5685.00 5685.00 7119.25 7119.25 5685.00 5685.00***MM SLUICE GATE

(750MM)
0068 2556000000-M 846  320 M   34.00 10880.00 35.00 11200.00 36.00 11520.00SHLDR BERM GUTTER
0069 2619000000-M 850  26 M2  36.00 936.00 75.00 1950.00 65.00 1690.00100MM CONC PAVED DITCH
0070 3030000000-M 862 975.36 M   27.90 27212.54 27.90 27212.54 27.90 27212.54STL BM GRDRAIL
0071 3045000000-M 862 19.05 M   39.40 750.57 39.40 750.57 39.40 750.57STL BM GRDRAIL SHOP CURV
0072 3105000000-N 862  20 EA  30.00 600.00 30.00 600.00 30.00 600.00SBGR TERM SECT
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BARNHILL CONTRACTING CO. PLT CONSTRUCTION CO., INC. BMCO CONSTRUCTION, INC.

TARBORO,  NC WILSON,  NC LUMBERTON,  NC

0073 3150000000-N 862  10 EA  20.00 200.00 20.00 200.00 20.00 200.00ADDIT GUARDRAIL POSTS
0074 3195000000-N 862  1 EA  350.00 350.00 350.00 350.00 350.00 350.00GR ANCHOR TYPE AT-1
0075 3270000000-N SP   11 EA  1500.00 16500.00 1500.00 16500.00 1500.00 16500.00GR ANCHOR TYPE 350
0076 3300000000-N 862  8 EA  1000.00 8000.00 1000.00 8000.00 1000.00 8000.00GR ANCHOR TYPE XI
0077 3503000000-M 866  20,011 M   5.90 118064.90 6.40 128070.40 5.90 118064.90WW WIRE FENCE 1200MM FABR
0078 3509000000-M 866  4,508 EA  14.00 63112.00 15.00 67620.00 14.00 63112.00100MM FENCE POSTS 2.30M
0079 3515000000-M 866  338 EA  30.00 10140.00 30.00 10140.00 30.00 10140.00125MM FENCE POSTS 2.50M
0080 3557000000-M 866  330 M   2.45 808.50 3.30 1089.00 2.45 808.50ADDITIONAL BARBED WIRE
0081 3564000000-M 866  1 EA  600.00 600.00 400.00 400.00 600.00 600.00SGL GATE **HIGH, **WIDE, **OPEN

(1200MM, 3600MM, 3600MM)
0082 3628000000-M 876  475 MTN 35.00 16625.00 37.00 17575.00 38.00 18050.00PLN RIP RAP CL I
0083 3649000000-M 876  935 MTN 33.00 30855.00 35.00 32725.00 34.00 31790.00PLN RIP RAP, CLASS B
0084 3656000000-M 876  4,500 M2  1.20 5400.00 2.75 12375.00 3.10 13950.00FILTER FABRIC FOR DRAINGE
0085 4400000000-M 1110  150 M2  79.00 11850.00 100.00 15000.00 300.00 45000.00WORK ZONE SIGNS (STAT)
0086 4405000000-M 1110  30 M2  125.00 3750.00 350.00 10500.00 300.00 9000.00WORK ZONE SIGNS (PORT)
0087 4410000000-M 1110  30 M2  65.00 1950.00 110.00 3300.00 300.00 9000.00WORK ZONE SIGNS (BARRICAD
0088 4425000000-N 1125  16 EA  20.00 320.00 10.00 160.00 100.00 1600.00WARNING FLAG SETS
0089 4430000000-N 1130  125 EA  38.00 4750.00 60.00 7500.00 40.00 5000.00DRUMS
0090 4435000000-N 1135  75 EA  20.00 1500.00 25.00 1875.00 20.00 1500.00CONES
0091 4445000000-M 1145  70 M   34.00 2380.00 75.00 5250.00 45.00 3150.00BARRICADES (TYPE III)
0092 4450000000-N 1150  2,200 HR  13.00 28600.00 15.00 33000.00 10.00 22000.00FLAGGER
0093 4460000000-N 1155  8 EA  125.00 1000.00 300.00 2400.00 400.00 3200.00WARNING LIGHTS (TYPE B)
0094 4650000000-N 1251  650 EA  4.25 2762.50 4.25 2762.50 4.25 2762.50TEMP RAISED PVMT MRKS
0095 4685000000-M 1205  10,400 M   1.28 13312.00 1.28 13312.00 1.28 13312.00100MM THERMO MKG, 2.3MMTK
0096 4686000000-M 1205  10,600 M   1.32 13992.00 1.32 13992.00 1.32 13992.00100MM THERMO MKG, 3.1MMTK
0097 4710000000-M 1205  100 M   15.00 1500.00 15.00 1500.00 15.00 1500.00600MM THERMO MKG 3.1MM TK
0098 4810000000-M 1205  62,500 M   0.45 28125.00 0.45 28125.00 0.45 28125.00PAINT PVT MKG LINES 100MM
0099 4835000000-M 1205  200 M   5.00 1000.00 5.00 1000.00 5.00 1000.00PAINT PVT MKG LINES 600MM
0100 4850000000-M 1205  100 M   5.00 500.00 5.00 500.00 5.00 500.00REMVL OF 100MM LINES
0101 4900000000-N 1252  300 EA  4.25 1275.00 4.25 1275.00 4.25 1275.00PERM RAISED PVMT MARKERS
0102 4915000000-M 1264  6 EA  25.00 150.00 20.00 120.00 70.00 420.002.1M U-CHANNEL POSTS
0103 4955000000-N 1264  6 EA  80.00 480.00 80.00 480.00 100.00 600.00OBJECT MARKERS (END OF RD
0104 5300000000-M 1505  136 MTN 23.00 3128.00 16.50 2244.00 23.00 3128.00FND CONDIT MAT'L ********

(VI)
0105 5306000000-M SP   136 MTN 23.00 3128.00 14.50 1972.00 23.00 3128.00BEDDN MAT'L CL **********

(IV)
0106 5318000000-M 1505  55 MTN 103.00 5665.00 90.00 4950.00 103.00 5665.00PVMT REP FOR UTILITY WORK
0107 5342000000-M 1510  84 M   53.00 4452.00 86.25 7245.00 53.00 4452.00300MM DI WP CL***********

(52, 1.38MPA WP)
0108 5360000000-M 1510  22 M   32.00 704.00 60.50 1331.00 32.00 704.00150MM DI H2O PIPE 2.41MPA
0109 5378000000-M 1510  170 M   50.00 8500.00 78.50 13345.00 50.00 8500.00300MM DI H2O PIPE 2.41MPA
0110 5420000000-M 1510  79 M   31.00 2449.00 34.70 2741.30 31.00 2449.0025MM CU WATER PIPE TYPE K
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BARNHILL CONTRACTING CO. PLT CONSTRUCTION CO., INC. BMCO CONSTRUCTION, INC.

TARBORO,  NC WILSON,  NC LUMBERTON,  NC

0111 5444000000-M 1510  1,790 M   32.00 57280.00 34.40 61576.00 32.00 57280.00150MM PVC H2O P SD21 1.38
0112 5462000000-M 1510  893 M   47.00 41971.00 69.20 61795.60 47.00 41971.00300MM PVC H2O P SD21 1.38
0113 5480000000-M 1510  2,212 KG  8.00 17696.00 8.80 19465.60 8.00 17696.00DI H2O FITTINGS 1.72MPA
0114 5510000000-M 1510  13 EA  68.00 884.00 122.40 1591.20 68.00 884.0020MM CORPORATION STOP
0115 5516000000-M 1510  4 EA  75.00 300.00 128.75 515.00 75.00 300.0025MM CORPORATION STOP
0116 5540000000-M 1510  10 EA  518.10 5181.00 511.90 5119.00 518.10 5181.00150MM GATE V & V BX
0117 5576000000-M 1510  2 EA  1755.00 3510.00 1846.60 3693.20 1755.00 3510.00*** X ***MM TAPN SLV V BX

(150MM X 150MM, 1.38MPA WP)
0118 5582000000-M 1510  2 EA  162.00 324.00 165.00 330.00 162.00 324.00*** X ***MM TAPPING SADDL

(150MM X 20MM)
0119 5582000000-M 1510  4 EA  162.00 648.00 160.35 641.40 162.00 648.00*** X ***MM TAPPING SADDL

(150MM X 25MM)
0120 5582000000-M 1510  11 EA  225.00 2475.00 245.50 2700.50 225.00 2475.00*** X ***MM TAPPING SADDL

(300MM X 20MM)
0121 5648000000-N 1510  14 EA  425.00 5950.00 330.00 4620.00 425.00 5950.00RELOCATE EXIST WAT METER
0122 5666000000-M 1510  3 EA  1285.00 3855.00 1430.00 4290.00 1285.00 3855.00FIRE HYDRANT, ****MPA WP

(1.38MPA WP)
0123 5672000000-N 1510  3 EA  1112.00 3336.00 1210.00 3630.00 1112.00 3336.00RELOCATE EXIST FIRE HYD
0124 5696000000-M 1520  144 M   161.00 23184.00 102.50 14760.00 161.00 23184.00200MM PVC SS PIPE SDR 35
0125 5726000000-M 1520  242 M   200.00 48400.00 119.50 28919.00 200.00 48400.00200MM DI SS PIPE PC 2.41
0126 5774000000-M 1525  4 EA  1154.00 4616.00 1416.65 5666.60 1154.00 4616.00STD ****MM DIA PC MH 0-2M

(1200MM)
0127 5780000000-M 1525  6 M   646.00 3876.00 541.25 3247.50 646.00 3876.00STD PC MH WALL ****MM 2+

(1200MM)
0128 5816000000-N 1530  7 EA  575.00 4025.00 1100.00 7700.00 575.00 4025.00BRK DN,PLUG & FILL UT MH
0129 5822000000-N 1530  1 EA  2245.00 2245.00 2200.00 2200.00 2245.00 2245.00BREAK DOWN & REBUILD MH
0130 5882000000-N SP   3 EA  1201.00 3603.00 2337.50 7012.50 1201.00 3603.00GENERIC UTILITY ITEM (EA)

1200MM DIA PRECAST CONC FALSE BOTTOM SEWER
MANHOLE 0-2M     DEPTH

0131 5882000000-N SP   8 EA  48.00 384.00 48.50 388.00 48.00 384.00GENERIC UTILITY ITEM (EA)
150MM RESTRAINED RETAINER GLAND

0132 5882000000-N SP   2 EA  721.50 1443.00 440.00 880.00 721.50 1443.00GENERIC UTILITY ITEM (EA)
INSTALL WATER METER

0133 5888000000-M SP   61 M   86.00 5246.00 137.50 8387.50 86.00 5246.00GENERIC UTILITY ITEM (M)
200MM DI RIGID RESTRAINED JOINT SEWER PIPE, PC
2.41MPA

0134 5889000000-M 1510  365 M   23.50 8577.50 21.70 7920.50 23.50 8577.50GENERIC UTILITY ITEM (M) 1510
20MM PE WATER PIPE, SDR 7, 1.10MPA WP

0135 6000000000-M 1605  5,900 M   5.35 31565.00 7.50 44250.00 7.00 41300.00TEMPORARY SILT FENCE
0136 6006000000-M 1610  2,500 MTN 31.50 78750.00 19.00 47500.00 28.00 70000.00EROS CONTRL STONE CL A
0137 6009000000-M 1610  19,350 MTN 32.50 628875.00 18.50 357975.00 30.00 580500.00EROS CONTRL STONE CL B
0138 6012000000-M 1610  7,090 MTN 24.00 170160.00 13.50 95715.00 28.00 198520.00SEDIMENT CONTROL STONE
0139 6015000000-M 1615  98 HA  725.00 71050.00 725.00 71050.00 725.00 71050.00TEMPORARY MULCHING
0140 6018000000-M 1620  5,350 KG  4.00 21400.00 3.50 18725.00 3.50 18725.00SEED FOR TEMP SEEDING
0141 6021000000-M 1620  43 MTN 400.00 17200.00 400.00 17200.00 400.00 17200.00FERT FOR TEMP SEEDING
0142 6024000000-M 1622  2,480 M   22.00 54560.00 32.00 79360.00 35.00 86800.00TEMPORARY SLOPE DRAINS
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0143 6027000000-N 1622  204 EA  95.00 19380.00 85.00 17340.00 50.00 10200.00INLET PROTCN @ SLOPE DRNS
0144 6030000000-M 1630  96,775 M3  0.50 48387.50 0.25 24193.75 1.35 130646.25SILT EXCAVATION
0145 6033000000-M 1631  9,400 M2  1.20 11280.00 1.40 13160.00 1.40 13160.00SYNTHETIC ROVING
0146 6036000000-M 1631  4,700 M2  1.60 7520.00 1.40 6580.00 1.40 6580.00MATTING FOR EROS CONTROL
0147 6042000000-M 1632  175 M   10.00 1750.00 20.00 3500.00 100.00 17500.006.4MM HARDWARE CLOTH
0148 6045000000-M SP   180 M   35.00 6300.00 35.00 6300.00 80.00 14400.00***MM TEMPORARY PIPE

(450MM)
0149 6069000000-M 1638  200 M3  25.00 5000.00 25.00 5000.00 40.00 8000.00STILLING BASINS
0150 6084000000-M 1660  127 HA  2862.00 363474.00 3685.00 467995.00 4075.00 517525.00SEEDING & MULCHING
0151 6087000000-M 1660  53 HA  95.00 5035.00 95.00 5035.00 95.00 5035.00MOWING
0152 6090000000-M 1661  1,150 KG  12.00 13800.00 24.00 27600.00 11.00 12650.00SEED FOR REPAIR SEEDING
0153 6093000000-M 1661 3.75 MTN 800.00 3000.00 1100.00 4125.00 500.00 1875.00FERT FOR REPAIR SEEDING
0154 6096000000-M 1662  3,550 KG  4.00 14200.00 4.00 14200.00 4.00 14200.00SEED FOR SUPP SEEDING
0155 6102000000-M 1664  1,065 M2  4.25 4526.25 3.90 4153.50 3.90 4153.50SODDING
0156 6105000000-M 1664  320 KL  20.00 6400.00 18.00 5760.00 18.00 5760.00WATER
0157 6108000000-M 1665 213.5 MTN 250.00 53375.00 250.00 53375.00 250.00 53375.00FERTILIZER TOPDRESSING
0158 6111000000-M SP   70 M   25.00 1750.00 25.00 1750.00 25.00 1750.00IMPERVIOUS DIKE
0159 6114000000-N SP   7 HR  40.00 280.00 40.00 280.00 40.00 280.00SPECIALIZED HAND MOWING
0160 6117000000-N 1675  32 EA  50.00 1600.00 100.00 3200.00 100.00 3200.00RESPONSE FOR EROS CONTROL
0161 6126000000-M SP  0.3 HA  5000.00 1500.00 5000.00 1500.00 5000.00 1500.00STREAMBANK REFORESTATION

CULVERT ITEMS

0162 8126000000-N 414 Lump Sum 10525.00 10525.00 10525.00CULV EXCAV @ ************
(17+41.760 -Y13-)

0163 8126000000-N 414 Lump Sum 9925.00 9925.00 9925.00CULV EXCAV @ ************
(78+34.220 -L-)

0164 8133000000-M 414  359 MTN 26.22 9412.98 26.22 9412.98 26.22 9412.98FND COND MATL BOX CULV
0165 8196000000-M 420 566.9 M3  322.47 182808.24 322.47 182808.24 322.47 182808.24CL A CONC, CULVERT
0166 8245000000-M 425  56,330 KG  1.00 56330.00 1.00 56330.00 1.00 56330.00REINF STL CULV

STRUCTURE ITEMS

0167 8091000000-N 410 Lump Sum 1450.00 10000.00 1450.00FND EXCAV B** STA *******
(1,82+15.759 -L-)

0168 8091000000-N 410 Lump Sum 1475.00 8.00 1475.00FND EXCAV B** STA *******
(1,94+06.813 -L-)

0169 8091000000-N 410 Lump Sum 1500.00 5000.00 1500.00FND EXCAV B** STA *******
(2,94+06.813 -L-)

0170 8147000000-M 420 3,740.3 M2  187.00 699436.10 175.00 654552.50 187.00 699436.10REINF CONC DECK SLAB
0171 8161000000-M 420 3,548.7 M2  2.50 8871.75 3.70 13130.19 2.50 8871.75GROOVING BRIDGE FLOORS
0172 8182000000-M 420 430.1 M3  529.00 227522.90 810.00 348381.00 529.00 227522.90CL A CONC, BRIDGE
0173 8210000000-N 422 Lump Sum 13000.00 20000.00 13000.00BRG APPR SLAB ***********

(108+68.488 -L-LT)
0174 8210000000-N 422 Lump Sum 16250.00 20000.00 16250.00BRG APPR SLAB ***********

(108+68.488 -L-RT)
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0175 8210000000-N 422 Lump Sum 13500.00 35000.00 13500.00BRG APPR SLAB ***********
(138+47.499 -L-LT)

0176 8210000000-N 422 Lump Sum 14000.00 35000.00 14000.00BRG APPR SLAB ***********
(138+47.499 -L-RT)

0177 8210000000-N 422 Lump Sum 18750.00 20000.00 18750.00BRG APPR SLAB ***********
(82+15.759 -L-)

0178 8210000000-N 422 Lump Sum 19000.00 28000.00 19000.00BRG APPR SLAB ***********
(94+06.813 -L-)

0179 8217000000-M 425  55,906 KG  1.10 61496.60 0.95 53110.70 1.10 61496.60REINF STEEL (BRIDGE)
0180 8238000000-M 425  1,435 KG  2.80 4018.00 1.70 2439.50 2.80 4018.00SPIRAL COL REINF STL STR
0181 8265000000-M 430 268.4 M   375.00 100650.00 420.00 112728.00 375.00 100650.001372MM PRESTR CONC GIRDER
0182 8280000000-M 440 Lump Sum 1104000.00 897000.00 1104000.00STRUCTURAL STEEL
0183 8364000000-M 450  3,628 M   50.00 181400.00 58.00 210424.00 50.00 181400.00HP310X79 STL PILE
0184 8503000000-M 460 683.548 M   137.00 93646.08 144.00 98430.91 137.00 93646.08CONC BARRIER RAIL
0185 8531000000-M 462  2,564 M2  54.00 138456.00 60.00 153840.00 54.00 138456.00100MM SLOPE PROTECTION
0186 8650000000-N SP  Lump Sum 50000.00 45000.00 50000.00POT BEARINGS
0187 8692000000-N SP  Lump Sum 16000.00 13000.00 16000.00EVAZOTE JOINT SEALS
0188 8727000000-N SP  Lump Sum 9750.00 10800.00 9750.00ELEC CONDUIT SYS ********

(108+68.488 -L-LT)
0189 8727000000-N SP  Lump Sum 9750.00 10800.00 9750.00ELEC CONDUIT SYS ********

(108+68.488 -L-RT)
0190 8727000000-N SP  Lump Sum 10000.00 11400.00 10000.00ELEC CONDUIT SYS ********

(138+47.499 -L-LT)
0191 8727000000-N SP  Lump Sum 10000.00 11400.00 10000.00ELEC CONDUIT SYS ********

(138+47.499 -L-RT)

 

    TOTAL 14739282.98 TOTAL 14788927.97 TOTAL 15608299.91CONTRACT TOTAL

 

    SUB-TOTAL 11646359.33 SUB-TOTAL 11700481.95 SUB-TOTAL 12515376.26ROADWAY ITEMS
    SUB-TOTAL 269001.22 SUB-TOTAL 269001.22 SUB-TOTAL 269001.22CULVERT ITEMS
    SUB-TOTAL 2823922.43 SUB-TOTAL 2819444.80 SUB-TOTAL 2823922.43STRUCTURE ITEMS
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S. T. WOOTEN CORPORATION TRIANGLE GRADING & PAVING,
INC.

BRANCH HIGHWAYS, INC.

WILSON,  NC BURLINGTON,  NC ROANOKE,  VA

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 803165.00 830000.00 625000.00MOBILIZATION
0002 0000700000-N SP  Lump Sum 30000.00 50000.00 50000.00FIELD OFFICE
0003 0001000000-M 200 Lump Sum 1383000.00 1010000.00 325000.00CLEARING & GRUBBING
0004 0008000000-M 200 1.6 HA  5500.00 8800.00 10000.00 16000.00 15000.00 24000.00SUPP CLEARING & GRUBBING
0005 0015000000-N 205  5 EA  1300.00 6500.00 675.00 3375.00 2500.00 12500.00SEALING ABANDONED WELLS
0006 0022000000-M 225  355,000 M3  2.05 727750.00 5.25 1863750.00 4.00 1420000.00UNCLASSIFIED EXCAVATION
0007 0029000000-N SP  Lump Sum 6400.00 15000.00 4500.00REINF BRG APPR **********

(108+68.389-RT-)
0008 0029000000-N SP  Lump Sum 6400.00 15000.00 4400.00REINF BRG APPR **********

(108+68.625-LT-)
0009 0029000000-N SP  Lump Sum 8250.00 15000.00 5300.00REINF BRG APPR **********

(138+42.550-RT-)
0010 0029000000-N SP  Lump Sum 8250.00 15000.00 13400.00REINF BRG APPR **********

(138+52.350-LT-)
0011 0029000000-N SP  Lump Sum 8000.00 15000.00 12800.00REINF BRG APPR **********

(15+22.550-Y14-)
0012 0029000000-N SP  Lump Sum 8500.00 15000.00 7300.00REINF BRG APPR **********

(18+73.040-Y13-)
0013 0036000000-M 225  48,500 M3  4.35 210975.00 3.25 157625.00 4.55 220675.00UNDERCUT EXCAVATION
0014 0080000000-M SP   500 MTN 14.35 7175.00 18.00 9000.00 14.00 7000.00CLASS IV SUBGRD STABILIZATION
0015 0106000000-M 230  1,260,000 M3  3.75 4725000.00 3.60 4536000.00 4.55 5733000.00BORROW EXCAVATION
0016 0134000000-M 240  11,700 M3  2.70 31590.00 3.50 40950.00 8.00 93600.00DRAINAGE DITCH EXCAVATION
0017 0141000000-M 240  400 M   3.10 1240.00 6.00 2400.00 10.00 4000.00BERM DITCH CONSTRUCTION
0018 0156000000-M 250  8,140 M2  1.45 11803.00 2.25 18315.00 2.00 16280.00REMOVAL OF EXT ASPHALT PVM'T
0019 0177000000-M 250  8,830 M2  1.10 9713.00 1.00 8830.00 1.50 13245.00BREAKING OF EXT ASPH PVMT
0020 0192000000-N 260 53.5 HR  205.00 10967.50 150.00 8025.00 150.00 8025.00PROOF ROLLING
0021 0195000000-M 265  48,000 M3  4.20 201600.00 4.75 228000.00 6.00 288000.00SELECT GRANULAR MATERIAL
0022 0196000000-M 270  44,000 M2  2.00 88000.00 1.50 66000.00 1.20 52800.00SOIL STABILIZATION FABRIC
0023 0300000000-M 300  463 MTN 5.60 2592.80 6.50 3009.50 13.00 6019.00SELECT MATERIAL II
0024 0318000000-M 300  2,090 MTN 21.85 45666.50 22.00 45980.00 23.00 48070.00FND CONDIT MAT'L MIN STR
0025 0342000000-M 310 115.2 M   43.70 5034.24 64.00 7372.80 46.00 5299.20****MM SIDE DRAIN PIPE

(375MM)
0026 0342000000-M 310 115.2 M   53.68 6183.94 69.00 7948.80 56.00 6451.20****MM SIDE DRAIN PIPE

(450MM)
0027 0342000000-M 310  54 M   69.83 3770.82 98.00 5292.00 74.00 3996.00****MM SIDE DRAIN PIPE

(600MM)
0028 0360000000-M 310  558 M   48.45 27035.10 56.00 31248.00 51.00 28458.00300MM RCP CULV CLASS III
0029 0366000000-M 310 1,312.4 M   49.40 64832.56 56.00 73494.40 52.00 68244.80375MM RCP CULV CLASS III
0030 0372000000-M 310 1,214.4 M   56.05 68067.12 64.00 77721.60 59.00 71649.60450MM RCP CULV CLASS III
0031 0378000000-M 310 1,386.4 M   72.20 100098.08 84.00 116457.60 76.00 105366.40600MM RCP CULV CLASS III
0032 0384000000-M 310 777.6 M   93.10 72394.56 117.00 90979.20 98.00 76204.80750MM RCP CULV CLASS III
0033 0390000000-M 310 417.6 M   115.90 48399.84 142.00 59299.20 122.00 50947.20900MM RCP CULV CLASS III
0034 0396000000-M 310 31.2 M   144.40 4505.28 177.00 5522.40 152.00 4742.401050MM RCP CULV CLASS III
0035 0402000000-M 310 111.6 M   178.60 19931.76 212.00 23659.20 188.00 20980.801200MM RCP CULV CLASS III
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0036 0408000000-M 310 193.2 M   228.95 44233.14 257.00 49652.40 241.00 46561.201350MM RCP CULV CLASS III
0037 0684000000-M 310 45.6 M   51.30 2339.28 49.00 2234.40 54.00 2462.40***MM BCCSP B ****

(300MM, 1.63MM)
0038 0708000000-M 310 307.2 M   57.00 17510.40 57.00 17510.40 60.00 18432.00400MM BCCSP B 1.63
0039 0714000000-M 310  6 M   64.60 387.60 62.00 372.00 68.00 408.00450MM BCCSP B 1.63
0040 0726000000-M 310 56.4 M   99.75 5625.90 129.00 7275.60 105.00 5922.00800MM BCCSP B 2.01
0041 0804000000-M 310  4 EA  114.95 459.80 167.00 668.00 121.00 484.00***MM BCCSP ELB B ****

(300MM, 1.63MM)
0042 0806000000-M 310  24 EA  138.70 3328.80 211.00 5064.00 146.00 3504.00400MM BCCSP ELB B 1.63
0043 0809000000-M 310  4 EA  291.65 1166.60 345.00 1380.00 307.00 1228.00800MM BCCSP ELB B 2.01
0044 0995000000-M 340  408 M   31.50 12852.00 30.00 12240.00 17.00 6936.00PIPE REMOVAL
0045 1011000000-N 500 Lump Sum 99170.00 200000.00 200000.00FINE GRADING
0046 1121000000-M 520  12,500 MTN 18.85 235625.00 17.00 212500.00 24.00 300000.00AGGREGATE BASE COURSE
0047 1220000000-M 545  200 MTN 13.40 2680.00 40.00 8000.00 16.00 3200.00INCIDENTAL STONE BASE
0048 1489000000-M 610  2,460 MTN 36.70 90282.00 38.00 93480.00 42.00 103320.00ASP CONC BASE CRS B25.0B
0049 1498000000-M 610  4,850 MTN 34.35 166597.50 32.50 157625.00 38.00 184300.00ASP CONC INTR CRS I19.0B
0050 1519000000-M 610  5,105 MTN 32.45 165657.25 35.00 178675.00 42.00 214410.00ASP CONC SURF CRS S9.5B
0051 1560000000-M 620  666 MTN 181.75 121045.50 220.00 146520.00 235.00 156510.00ASP FOR PLANT MIX  PG64-22
0052 1693000000-M 654  200 MTN 234.00 46800.00 150.00 30000.00 200.00 40000.00ASPH PLT MIX PVMT REPAIR
0053 2022000000-M 815  1,905 M3  8.00 15240.00 8.00 15240.00 10.00 19050.00SUBDRAIN EXCAVATION
0054 2033000000-M 815  953 M3  26.00 24778.00 26.00 24778.00 28.00 26684.00SUBDR FINE AGGREGATE
0055 2044000000-M 815  2,300 M   9.50 21850.00 9.50 21850.00 15.00 34500.00150MM PERF SUBDR PIPE
0056 2055000000-M 815  230 EA  0.50 115.00 0.50 115.00 10.00 2300.00150MM SUBDR PIPE Y,T,&L'S
0057 2066000000-N 815  16 EA  140.00 2240.00 140.00 2240.00 140.00 2240.00CONC PAD SUBDRN OUTLET
0058 2077000000-M 815  32 M   9.50 304.00 9.50 304.00 32.00 1024.00150MM OUTLET PIPE (SD)
0059 2209000000-M 838 35.4 M3  831.25 29426.25 675.00 23895.00 875.00 30975.00ENDWALLS
0060 2220000000-M 838 11.4 M3  812.25 9259.65 675.00 7695.00 855.00 9747.00REINFORCED ENDWALLS
0061 2264000000-M 840 0.1 M3  641.30 64.13 910.00 91.00 675.00 67.50PIPE PLUGS
0062 2286000000-N 840  94 EA  878.75 82602.50 915.00 86010.00 925.00 86950.00MASNRY DRAINAGE STRUCT
0063 2308000000-M 840 3.45 M   669.75 2310.64 864.00 2980.80 705.00 2432.25MASONRY DRAINAGE STRS
0064 2363000000-N 840  28 EA  230.85 6463.80 300.00 8400.00 243.00 6804.00FRAME W/2GRTS 840.***** STD

(840.20)
0065 2363000000-N 840  66 EA  230.85 15236.10 275.00 18150.00 243.00 16038.00FRAME W/2GRTS 840.***** STD

(840.22)
0066 2462000000-M SP   1 EA  2607.75 2607.75 1269.00 1269.00 2745.00 2745.00***MM SLUICE GATE

(375MM)
0067 2462000000-M SP   1 EA  5400.75 5400.75 1970.00 1970.00 5685.00 5685.00***MM SLUICE GATE

(750MM)
0068 2556000000-M 846  320 M   36.13 11561.60 75.00 24000.00 34.00 10880.00SHLDR BERM GUTTER
0069 2619000000-M 850  26 M2  48.96 1272.96 65.00 1690.00 60.00 1560.00100MM CONC PAVED DITCH
0070 3030000000-M 862 975.36 M   27.90 27212.54 28.70 27992.83 28.00 27310.08STL BM GRDRAIL
0071 3045000000-M 862 19.05 M   39.40 750.57 29.52 562.36 40.00 762.00STL BM GRDRAIL SHOP CURV
0072 3105000000-N 862  20 EA  30.00 600.00 30.00 600.00 30.00 600.00SBGR TERM SECT
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0073 3150000000-N 862  10 EA  20.00 200.00 30.00 300.00 20.00 200.00ADDIT GUARDRAIL POSTS
0074 3195000000-N 862  1 EA  350.00 350.00 300.00 300.00 350.00 350.00GR ANCHOR TYPE AT-1
0075 3270000000-N SP   11 EA  1500.00 16500.00 1600.00 17600.00 1500.00 16500.00GR ANCHOR TYPE 350
0076 3300000000-N 862  8 EA  1000.00 8000.00 900.00 7200.00 1000.00 8000.00GR ANCHOR TYPE XI
0077 3503000000-M 866  20,011 M   5.90 118064.90 5.90 118064.90 6.00 120066.00WW WIRE FENCE 1200MM FABR
0078 3509000000-M 866  4,508 EA  14.00 63112.00 14.00 63112.00 14.00 63112.00100MM FENCE POSTS 2.30M
0079 3515000000-M 866  338 EA  30.00 10140.00 30.00 10140.00 30.00 10140.00125MM FENCE POSTS 2.50M
0080 3557000000-M 866  330 M   2.45 808.50 2.45 808.50 2.50 825.00ADDITIONAL BARBED WIRE
0081 3564000000-M 866  1 EA  600.00 600.00 600.00 600.00 600.00 600.00SGL GATE **HIGH, **WIDE, **OPEN

(1200MM, 3600MM, 3600MM)
0082 3628000000-M 876  475 MTN 33.00 15675.00 40.00 19000.00 40.00 19000.00PLN RIP RAP CL I
0083 3649000000-M 876  935 MTN 31.50 29452.50 40.00 37400.00 30.00 28050.00PLN RIP RAP, CLASS B
0084 3656000000-M 876  4,500 M2  1.75 7875.00 1.50 6750.00 1.00 4500.00FILTER FABRIC FOR DRAINGE
0085 4400000000-M 1110  150 M2  78.44 11766.00 85.00 12750.00 80.00 12000.00WORK ZONE SIGNS (STAT)
0086 4405000000-M 1110  30 M2  270.00 8100.00 75.00 2250.00 45.00 1350.00WORK ZONE SIGNS (PORT)
0087 4410000000-M 1110  30 M2  47.50 1425.00 75.00 2250.00 48.00 1440.00WORK ZONE SIGNS (BARRICAD
0088 4425000000-N 1125  16 EA  31.00 496.00 35.00 560.00 13.00 208.00WARNING FLAG SETS
0089 4430000000-N 1130  125 EA  59.00 7375.00 55.00 6875.00 75.00 9375.00DRUMS
0090 4435000000-N 1135  75 EA  21.00 1575.00 31.00 2325.00 27.00 2025.00CONES
0091 4445000000-M 1145  70 M   36.00 2520.00 60.00 4200.00 62.00 4340.00BARRICADES (TYPE III)
0092 4450000000-N 1150  2,200 HR  12.50 27500.00 15.00 33000.00 18.00 39600.00FLAGGER
0093 4460000000-N 1155  8 EA  410.00 3280.00 300.00 2400.00 132.00 1056.00WARNING LIGHTS (TYPE B)
0094 4650000000-N 1251  650 EA  4.25 2762.50 4.25 2762.50 6.00 3900.00TEMP RAISED PVMT MRKS
0095 4685000000-M 1205  10,400 M   1.28 13312.00 1.28 13312.00 1.30 13520.00100MM THERMO MKG, 2.3MMTK
0096 4686000000-M 1205  10,600 M   1.32 13992.00 1.32 13992.00 1.40 14840.00100MM THERMO MKG, 3.1MMTK
0097 4710000000-M 1205  100 M   15.00 1500.00 15.00 1500.00 15.00 1500.00600MM THERMO MKG 3.1MM TK
0098 4810000000-M 1205  62,500 M   0.45 28125.00 0.45 28125.00 0.45 28125.00PAINT PVT MKG LINES 100MM
0099 4835000000-M 1205  200 M   5.00 1000.00 5.00 1000.00 5.00 1000.00PAINT PVT MKG LINES 600MM
0100 4850000000-M 1205  100 M   5.00 500.00 5.00 500.00 5.00 500.00REMVL OF 100MM LINES
0101 4900000000-N 1252  300 EA  4.25 1275.00 4.25 1275.00 5.00 1500.00PERM RAISED PVMT MARKERS
0102 4915000000-M 1264  6 EA  19.00 114.00 55.00 330.00 20.00 120.002.1M U-CHANNEL POSTS
0103 4955000000-N 1264  6 EA  78.90 473.40 90.00 540.00 80.00 480.00OBJECT MARKERS (END OF RD
0104 5300000000-M 1505  136 MTN 21.85 2971.60 28.00 3808.00 23.00 3128.00FND CONDIT MAT'L ********

(VI)
0105 5306000000-M SP   136 MTN 21.85 2971.60 28.00 3808.00 23.00 3128.00BEDDN MAT'L CL **********

(IV)
0106 5318000000-M 1505  55 MTN 97.85 5381.75 131.00 7205.00 103.00 5665.00PVMT REP FOR UTILITY WORK
0107 5342000000-M 1510  84 M   50.35 4229.40 102.00 8568.00 53.00 4452.00300MM DI WP CL***********

(52, 1.38MPA WP)
0108 5360000000-M 1510  22 M   30.40 668.80 71.00 1562.00 32.00 704.00150MM DI H2O PIPE 2.41MPA
0109 5378000000-M 1510  170 M   47.50 8075.00 83.00 14110.00 50.00 8500.00300MM DI H2O PIPE 2.41MPA
0110 5420000000-M 1510  79 M   29.45 2326.55 34.00 2686.00 31.00 2449.0025MM CU WATER PIPE TYPE K
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0111 5444000000-M 1510  1,790 M   30.40 54416.00 37.00 66230.00 32.00 57280.00150MM PVC H2O P SD21 1.38
0112 5462000000-M 1510  893 M   44.65 39872.45 84.00 75012.00 47.00 41971.00300MM PVC H2O P SD21 1.38
0113 5480000000-M 1510  2,212 KG  7.60 16811.20 9.00 19908.00 8.00 17696.00DI H2O FITTINGS 1.72MPA
0114 5510000000-M 1510  13 EA  64.60 839.80 118.00 1534.00 68.00 884.0020MM CORPORATION STOP
0115 5516000000-M 1510  4 EA  71.25 285.00 122.00 488.00 75.00 300.0025MM CORPORATION STOP
0116 5540000000-M 1510  10 EA  492.20 4922.00 487.00 4870.00 500.00 5000.00150MM GATE V & V BX
0117 5576000000-M 1510  2 EA  1667.25 3334.50 2600.00 5200.00 1755.00 3510.00*** X ***MM TAPN SLV V BX

(150MM X 150MM, 1.38MPA WP)
0118 5582000000-M 1510  2 EA  153.90 307.80 211.00 422.00 162.00 324.00*** X ***MM TAPPING SADDL

(150MM X 20MM)
0119 5582000000-M 1510  4 EA  153.90 615.60 212.00 848.00 162.00 648.00*** X ***MM TAPPING SADDL

(150MM X 25MM)
0120 5582000000-M 1510  11 EA  213.75 2351.25 294.00 3234.00 225.00 2475.00*** X ***MM TAPPING SADDL

(300MM X 20MM)
0121 5648000000-N 1510  14 EA  403.75 5652.50 428.00 5992.00 425.00 5950.00RELOCATE EXIST WAT METER
0122 5666000000-M 1510  3 EA  1220.75 3662.25 2140.00 6420.00 1285.00 3855.00FIRE HYDRANT, ****MPA WP

(1.38MPA WP)
0123 5672000000-N 1510  3 EA  1056.40 3169.20 465.00 1395.00 1100.00 3300.00RELOCATE EXIST FIRE HYD
0124 5696000000-M 1520  144 M   152.95 22024.80 59.00 8496.00 160.00 23040.00200MM PVC SS PIPE SDR 35
0125 5726000000-M 1520  242 M   190.00 45980.00 85.00 20570.00 200.00 48400.00200MM DI SS PIPE PC 2.41
0126 5774000000-M 1525  4 EA  1096.30 4385.20 1217.00 4868.00 1150.00 4600.00STD ****MM DIA PC MH 0-2M

(1200MM)
0127 5780000000-M 1525  6 M   613.70 3682.20 414.00 2484.00 650.00 3900.00STD PC MH WALL ****MM 2+

(1200MM)
0128 5816000000-N 1530  7 EA  546.25 3823.75 1042.00 7294.00 575.00 4025.00BRK DN,PLUG & FILL UT MH
0129 5822000000-N 1530  1 EA  2132.75 2132.75 3750.00 3750.00 2250.00 2250.00BREAK DOWN & REBUILD MH
0130 5882000000-N SP   3 EA  1140.95 3422.85 3125.00 9375.00 1200.00 3600.00GENERIC UTILITY ITEM (EA)

1200MM DIA PRECAST CONC FALSE BOTTOM SEWER
MANHOLE 0-2M     DEPTH

0131 5882000000-N SP   8 EA  45.60 364.80 126.00 1008.00 48.00 384.00GENERIC UTILITY ITEM (EA)
150MM RESTRAINED RETAINER GLAND

0132 5882000000-N SP   2 EA  685.43 1370.86 915.00 1830.00 720.00 1440.00GENERIC UTILITY ITEM (EA)
INSTALL WATER METER

0133 5888000000-M SP   61 M   81.70 4983.70 225.00 13725.00 86.00 5246.00GENERIC UTILITY ITEM (M)
200MM DI RIGID RESTRAINED JOINT SEWER PIPE, PC
2.41MPA

0134 5889000000-M 1510  365 M   22.33 8150.45 8.50 3102.50 24.00 8760.00GENERIC UTILITY ITEM (M) 1510
20MM PE WATER PIPE, SDR 7, 1.10MPA WP

0135 6000000000-M 1605  5,900 M   5.35 31565.00 6.24 36816.00 5.50 32450.00TEMPORARY SILT FENCE
0136 6006000000-M 1610  2,500 MTN 32.69 81725.00 40.00 100000.00 42.00 105000.00EROS CONTRL STONE CL A
0137 6009000000-M 1610  19,350 MTN 31.31 605848.50 40.00 774000.00 42.00 812700.00EROS CONTRL STONE CL B
0138 6012000000-M 1610  7,090 MTN 26.16 185474.40 40.00 283600.00 40.00 283600.00SEDIMENT CONTROL STONE
0139 6015000000-M 1615  98 HA  888.00 87024.00 741.00 72618.00 725.00 71050.00TEMPORARY MULCHING
0140 6018000000-M 1620  5,350 KG  9.29 49701.50 3.09 16531.50 4.00 21400.00SEED FOR TEMP SEEDING
0141 6021000000-M 1620  43 MTN 248.00 10664.00 650.00 27950.00 400.00 17200.00FERT FOR TEMP SEEDING
0142 6024000000-M 1622  2,480 M   46.46 115220.80 32.00 79360.00 42.00 104160.00TEMPORARY SLOPE DRAINS
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0143 6027000000-N 1622  204 EA  78.68 16050.72 120.00 24480.00 160.00 32640.00INLET PROTCN @ SLOPE DRNS
0144 6030000000-M 1630  96,775 M3  3.85 372583.75 1.00 96775.00 1.00 96775.00SILT EXCAVATION
0145 6033000000-M 1631  9,400 M2  4.50 42300.00 1.48 13912.00 1.20 11280.00SYNTHETIC ROVING
0146 6036000000-M 1631  4,700 M2  4.50 21150.00 1.48 6956.00 1.60 7520.00MATTING FOR EROS CONTROL
0147 6042000000-M 1632  175 M   5.25 918.75 11.40 1995.00 5.00 875.006.4MM HARDWARE CLOTH
0148 6045000000-M SP   180 M   1.14 205.20 35.00 6300.00 35.00 6300.00***MM TEMPORARY PIPE

(450MM)
0149 6069000000-M 1638  200 M3  34.00 6800.00 25.00 5000.00 10.00 2000.00STILLING BASINS
0150 6084000000-M 1660  127 HA  2088.00 265176.00 2223.00 282321.00 2075.00 263525.00SEEDING & MULCHING
0151 6087000000-M 1660  53 HA  78.00 4134.00 99.00 5247.00 95.00 5035.00MOWING
0152 6090000000-M 1661  1,150 KG  62.00 71300.00 12.13 13949.50 12.00 13800.00SEED FOR REPAIR SEEDING
0153 6093000000-M 1661 3.75 MTN 648.00 2430.00 938.00 3517.50 800.00 3000.00FERT FOR REPAIR SEEDING
0154 6096000000-M 1662  3,550 KG  10.08 35784.00 2.70 9585.00 4.00 14200.00SEED FOR SUPP SEEDING
0155 6102000000-M 1664  1,065 M2  9.00 9585.00 4.79 5101.35 4.20 4473.00SODDING
0156 6105000000-M 1664  320 KL  23.00 7360.00 16.00 5120.00 20.00 6400.00WATER
0157 6108000000-M 1665 213.5 MTN 248.00 52948.00 264.00 56364.00 250.00 53375.00FERTILIZER TOPDRESSING
0158 6111000000-M SP   70 M   110.00 7700.00 25.00 1750.00 25.00 1750.00IMPERVIOUS DIKE
0159 6114000000-N SP   7 HR  50.00 350.00 38.00 266.00 40.00 280.00SPECIALIZED HAND MOWING
0160 6117000000-N 1675  32 EA  1.00 32.00 100.00 3200.00 50.00 1600.00RESPONSE FOR EROS CONTROL
0161 6126000000-M SP  0.3 HA  6888.00 2066.40 6000.00 1800.00 5000.00 1500.00STREAMBANK REFORESTATION

CULVERT ITEMS

0162 8126000000-N 414 Lump Sum 33250.00 10525.00 15200.00CULV EXCAV @ ************
(17+41.760 -Y13-)

0163 8126000000-N 414 Lump Sum 15300.00 9925.00 11000.00CULV EXCAV @ ************
(78+34.220 -L-)

0164 8133000000-M 414  359 MTN 30.80 11057.20 26.22 9412.98 28.00 10052.00FND COND MATL BOX CULV
0165 8196000000-M 420 566.9 M3  315.00 178573.50 322.47 182808.24 350.00 198415.00CL A CONC, CULVERT
0166 8245000000-M 425  56,330 KG  1.05 59146.50 1.00 56330.00 1.00 56330.00REINF STL CULV

STRUCTURE ITEMS

0167 8091000000-N 410 Lump Sum 3700.00 1450.00 4000.00FND EXCAV B** STA *******
(1,82+15.759 -L-)

0168 8091000000-N 410 Lump Sum 6200.00 1475.00 9600.00FND EXCAV B** STA *******
(1,94+06.813 -L-)

0169 8091000000-N 410 Lump Sum 3200.00 1500.00 4700.00FND EXCAV B** STA *******
(2,94+06.813 -L-)

0170 8147000000-M 420 3,740.3 M2  210.25 786398.08 187.00 699436.10 150.00 561045.00REINF CONC DECK SLAB
0171 8161000000-M 420 3,548.7 M2  3.00 10646.10 2.50 8871.75 3.00 10646.10GROOVING BRIDGE FLOORS
0172 8182000000-M 420 430.1 M3  600.00 258060.00 529.00 227522.90 835.00 359133.50CL A CONC, BRIDGE
0173 8210000000-N 422 Lump Sum 21500.00 13000.00 22000.00BRG APPR SLAB ***********

(108+68.488 -L-LT)
0174 8210000000-N 422 Lump Sum 21500.00 16250.00 22000.00BRG APPR SLAB ***********

(108+68.488 -L-RT)
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GRADING, DRAINAGE, Y-LINE PAVING & STRUCTURES.

US-117 FROM SOUTH OF SR-1300 AT GOLDSBORO TO NORTH OF SR-1336.

S. T. WOOTEN CORPORATION TRIANGLE GRADING & PAVING,
INC.

BRANCH HIGHWAYS, INC.

WILSON,  NC BURLINGTON,  NC ROANOKE,  VA

0175 8210000000-N 422 Lump Sum 30000.00 13500.00 29000.00BRG APPR SLAB ***********
(138+47.499 -L-LT)

0176 8210000000-N 422 Lump Sum 30000.00 14000.00 29000.00BRG APPR SLAB ***********
(138+47.499 -L-RT)

0177 8210000000-N 422 Lump Sum 19000.00 18750.00 22000.00BRG APPR SLAB ***********
(82+15.759 -L-)

0178 8210000000-N 422 Lump Sum 27500.00 19000.00 23000.00BRG APPR SLAB ***********
(94+06.813 -L-)

0179 8217000000-M 425  55,906 KG  1.00 55906.00 1.10 61496.60 1.50 83859.00REINF STEEL (BRIDGE)
0180 8238000000-M 425  1,435 KG  2.00 2870.00 2.80 4018.00 4.00 5740.00SPIRAL COL REINF STL STR
0181 8265000000-M 430 268.4 M   380.00 101992.00 375.00 100650.00 635.00 170434.001372MM PRESTR CONC GIRDER
0182 8280000000-M 440 Lump Sum 975000.00 1104000.00 975000.00STRUCTURAL STEEL
0183 8364000000-M 450  3,628 M   68.00 246704.00 50.00 181400.00 82.00 297496.00HP310X79 STL PILE
0184 8503000000-M 460 683.548 M   144.00 98430.91 137.00 93646.08 138.00 94329.62CONC BARRIER RAIL
0185 8531000000-M 462  2,564 M2  51.00 130764.00 54.00 138456.00 52.00 133328.00100MM SLOPE PROTECTION
0186 8650000000-N SP  Lump Sum 46000.00 50000.00 48000.00POT BEARINGS
0187 8692000000-N SP  Lump Sum 26000.00 16000.00 27000.00EVAZOTE JOINT SEALS
0188 8727000000-N SP  Lump Sum 13800.00 9750.00 10000.00ELEC CONDUIT SYS ********

(108+68.488 -L-LT)
0189 8727000000-N SP  Lump Sum 13800.00 9750.00 10000.00ELEC CONDUIT SYS ********

(108+68.488 -L-RT)
0190 8727000000-N SP  Lump Sum 14400.00 10000.00 11000.00ELEC CONDUIT SYS ********

(138+47.499 -L-LT)
0191 8727000000-N SP  Lump Sum 14400.00 10000.00 11000.00ELEC CONDUIT SYS ********

(138+47.499 -L-RT)

 

    TOTAL 16048897.83 TOTAL 16627747.39 TOTAL 16936568.05CONTRACT TOTAL

 

    SUB-TOTAL 12793799.54 SUB-TOTAL 13534823.74 SUB-TOTAL 13672259.83ROADWAY ITEMS
    SUB-TOTAL 297327.20 SUB-TOTAL 269001.22 SUB-TOTAL 290997.00CULVERT ITEMS
    SUB-TOTAL 2957771.09 SUB-TOTAL 2823922.43 SUB-TOTAL 2973311.22STRUCTURE ITEMS
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FED AID NO NHS-117(3) 9.462 KM JUN 18 2002 C200278
GRADING, DRAINAGE, Y-LINE PAVING & STRUCTURES.

US-117 FROM SOUTH OF SR-1300 AT GOLDSBORO TO NORTH OF SR-1336.

W. C. ENGLISH, INC. C. M. LINDSAY & SONS, INC.

LYNCHBURG,  VA LUMBERTON,  NC  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 910000.00 920000.00MOBILIZATION
0002 0000700000-N SP  Lump Sum 54000.00 35000.00FIELD OFFICE
0003 0001000000-M 200 Lump Sum 186400.00 645000.00CLEARING & GRUBBING
0004 0008000000-M 200 1.6 HA  6100.00 9760.00 6000.00 9600.00SUPP CLEARING & GRUBBING
0005 0015000000-N 205  5 EA  1000.00 5000.00 750.00 3750.00SEALING ABANDONED WELLS
0006 0022000000-M 225  355,000 M3  3.35 1189250.00 2.45 869750.00UNCLASSIFIED EXCAVATION
0007 0029000000-N SP  Lump Sum 26500.00 6400.00REINF BRG APPR **********

(108+68.389-RT-)
0008 0029000000-N SP  Lump Sum 26500.00 6400.00REINF BRG APPR **********

(108+68.625-LT-)
0009 0029000000-N SP  Lump Sum 31000.00 8250.00REINF BRG APPR **********

(138+42.550-RT-)
0010 0029000000-N SP  Lump Sum 31000.00 8250.00REINF BRG APPR **********

(138+52.350-LT-)
0011 0029000000-N SP  Lump Sum 24600.00 8000.00REINF BRG APPR **********

(15+22.550-Y14-)
0012 0029000000-N SP  Lump Sum 31000.00 8500.00REINF BRG APPR **********

(18+73.040-Y13-)
0013 0036000000-M 225  48,500 M3  7.50 363750.00 3.00 145500.00UNDERCUT EXCAVATION
0014 0080000000-M SP   500 MTN 17.50 8750.00 18.00 9000.00CLASS IV SUBGRD STABILIZATION
0015 0106000000-M 230  1,260,000 M3  5.35 6741000.00 3.86 4863600.00BORROW EXCAVATION
0016 0134000000-M 240  11,700 M3  4.00 46800.00 3.40 39780.00DRAINAGE DITCH EXCAVATION
0017 0141000000-M 240  400 M   10.00 4000.00 5.00 2000.00BERM DITCH CONSTRUCTION
0018 0156000000-M 250  8,140 M2  2.00 16280.00 2.25 18315.00REMOVAL OF EXT ASPHALT PVM'T
0019 0177000000-M 250  8,830 M2  2.00 17660.00 0.75 6622.50BREAKING OF EXT ASPH PVMT
0020 0192000000-N 260 53.5 HR  200.00 10700.00 100.00 5350.00PROOF ROLLING
0021 0195000000-M 265  48,000 M3  6.00 288000.00 3.86 185280.00SELECT GRANULAR MATERIAL
0022 0196000000-M 270  44,000 M2  1.50 66000.00 1.40 61600.00SOIL STABILIZATION FABRIC
0023 0300000000-M 300  463 MTN 18.00 8334.00 28.00 12964.00SELECT MATERIAL II
0024 0318000000-M 300  2,090 MTN 25.50 53295.00 23.00 48070.00FND CONDIT MAT'L MIN STR
0025 0342000000-M 310 115.2 M   50.00 5760.00 46.00 5299.20****MM SIDE DRAIN PIPE

(375MM)
0026 0342000000-M 310 115.2 M   62.50 7200.00 56.50 6508.80****MM SIDE DRAIN PIPE

(450MM)
0027 0342000000-M 310  54 M   81.00 4374.00 73.50 3969.00****MM SIDE DRAIN PIPE

(600MM)
0028 0360000000-M 310  558 M   56.00 31248.00 51.00 28458.00300MM RCP CULV CLASS III
0029 0366000000-M 310 1,312.4 M   57.00 74806.80 52.00 68244.80375MM RCP CULV CLASS III
0030 0372000000-M 310 1,214.4 M   65.00 78936.00 59.00 71649.60450MM RCP CULV CLASS III
0031 0378000000-M 310 1,386.4 M   83.50 115764.40 76.00 105366.40600MM RCP CULV CLASS III
0032 0384000000-M 310 777.6 M   108.00 83980.80 98.00 76204.80750MM RCP CULV CLASS III
0033 0390000000-M 310 417.6 M   134.00 55958.40 122.00 50947.20900MM RCP CULV CLASS III
0034 0396000000-M 310 31.2 M   167.00 5210.40 152.00 4742.401050MM RCP CULV CLASS III
0035 0402000000-M 310 111.6 M   207.00 23101.20 188.00 20980.801200MM RCP CULV CLASS III
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W. C. ENGLISH, INC. C. M. LINDSAY & SONS, INC.

LYNCHBURG,  VA LUMBERTON,  NC  

0036 0408000000-M 310 193.2 M   265.00 51198.00 241.00 46561.201350MM RCP CULV CLASS III
0037 0684000000-M 310 45.6 M   59.00 2690.40 54.00 2462.40***MM BCCSP B ****

(300MM, 1.63MM)
0038 0708000000-M 310 307.2 M   67.00 20582.40 60.00 18432.00400MM BCCSP B 1.63
0039 0714000000-M 310  6 M   74.50 447.00 68.00 408.00450MM BCCSP B 1.63
0040 0726000000-M 310 56.4 M   115.00 6486.00 105.00 5922.00800MM BCCSP B 2.01
0041 0804000000-M 310  4 EA  133.00 532.00 121.00 484.00***MM BCCSP ELB B ****

(300MM, 1.63MM)
0042 0806000000-M 310  24 EA  161.00 3864.00 146.00 3504.00400MM BCCSP ELB B 1.63
0043 0809000000-M 310  4 EA  340.00 1360.00 307.00 1228.00800MM BCCSP ELB B 2.01
0044 0995000000-M 340  408 M   18.50 7548.00 32.00 13056.00PIPE REMOVAL
0045 1011000000-N 500 Lump Sum 100000.00 200000.00FINE GRADING
0046 1121000000-M 520  12,500 MTN 15.85 198125.00 16.00 200000.00AGGREGATE BASE COURSE
0047 1220000000-M 545  200 MTN 18.00 3600.00 18.00 3600.00INCIDENTAL STONE BASE
0048 1489000000-M 610  2,460 MTN 43.80 107748.00 42.00 103320.00ASP CONC BASE CRS B25.0B
0049 1498000000-M 610  4,850 MTN 35.30 171205.00 34.00 164900.00ASP CONC INTR CRS I19.0B
0050 1519000000-M 610  5,105 MTN 38.50 196542.50 37.00 188885.00ASP CONC SURF CRS S9.5B
0051 1560000000-M 620  666 MTN 244.40 162770.40 235.00 156510.00ASP FOR PLANT MIX  PG64-22
0052 1693000000-M 654  200 MTN 100.00 20000.00 175.00 35000.00ASPH PLT MIX PVMT REPAIR
0053 2022000000-M 815  1,905 M3  8.70 16573.50 8.00 15240.00SUBDRAIN EXCAVATION
0054 2033000000-M 815  953 M3  28.70 27351.10 26.00 24778.00SUBDR FINE AGGREGATE
0055 2044000000-M 815  2,300 M   10.40 23920.00 9.50 21850.00150MM PERF SUBDR PIPE
0056 2055000000-M 815  230 EA  0.60 138.00 0.50 115.00150MM SUBDR PIPE Y,T,&L'S
0057 2066000000-N 815  16 EA  152.00 2432.00 140.00 2240.00CONC PAD SUBDRN OUTLET
0058 2077000000-M 815  32 M   10.50 336.00 9.50 304.00150MM OUTLET PIPE (SD)
0059 2209000000-M 838 35.4 M3  963.00 34090.20 875.00 30975.00ENDWALLS
0060 2220000000-M 838 11.4 M3  940.00 10716.00 855.00 9747.00REINFORCED ENDWALLS
0061 2264000000-M 840 0.1 M3  740.00 74.00 675.00 67.50PIPE PLUGS
0062 2286000000-N 840  94 EA  1017.00 95598.00 925.00 86950.00MASNRY DRAINAGE STRUCT
0063 2308000000-M 840 3.45 M   775.00 2673.75 705.00 2432.25MASONRY DRAINAGE STRS
0064 2363000000-N 840  28 EA  267.00 7476.00 243.00 6804.00FRAME W/2GRTS 840.***** STD

(840.20)
0065 2363000000-N 840  66 EA  268.00 17688.00 243.00 16038.00FRAME W/2GRTS 840.***** STD

(840.22)
0066 2462000000-M SP   1 EA  3020.00 3020.00 2745.00 2745.00***MM SLUICE GATE

(375MM)
0067 2462000000-M SP   1 EA  6250.00 6250.00 5685.00 5685.00***MM SLUICE GATE

(750MM)
0068 2556000000-M 846  320 M   37.50 12000.00 34.00 10880.00SHLDR BERM GUTTER
0069 2619000000-M 850  26 M2  39.50 1027.00 36.00 936.00100MM CONC PAVED DITCH
0070 3030000000-M 862 975.36 M   29.30 28578.05 27.90 27212.54STL BM GRDRAIL
0071 3045000000-M 862 19.05 M   41.50 790.58 39.40 750.57STL BM GRDRAIL SHOP CURV
0072 3105000000-N 862  20 EA  32.00 640.00 30.00 600.00SBGR TERM SECT
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W. C. ENGLISH, INC. C. M. LINDSAY & SONS, INC.

LYNCHBURG,  VA LUMBERTON,  NC  

0073 3150000000-N 862  10 EA  22.00 220.00 20.00 200.00ADDIT GUARDRAIL POSTS
0074 3195000000-N 862  1 EA  370.00 370.00 350.00 350.00GR ANCHOR TYPE AT-1
0075 3270000000-N SP   11 EA  1550.00 17050.00 1500.00 16500.00GR ANCHOR TYPE 350
0076 3300000000-N 862  8 EA  1045.00 8360.00 1000.00 8000.00GR ANCHOR TYPE XI
0077 3503000000-M 866  20,011 M   6.75 135074.25 5.90 118064.90WW WIRE FENCE 1200MM FABR
0078 3509000000-M 866  4,508 EA  15.70 70775.60 14.00 63112.00100MM FENCE POSTS 2.30M
0079 3515000000-M 866  338 EA  32.00 10816.00 30.00 10140.00125MM FENCE POSTS 2.50M
0080 3557000000-M 866  330 M   3.40 1122.00 2.45 808.50ADDITIONAL BARBED WIRE
0081 3564000000-M 866  1 EA  450.00 450.00 600.00 600.00SGL GATE **HIGH, **WIDE, **OPEN

(1200MM, 3600MM, 3600MM)
0082 3628000000-M 876  475 MTN 37.00 17575.00 34.00 16150.00PLN RIP RAP CL I
0083 3649000000-M 876  935 MTN 33.00 30855.00 34.00 31790.00PLN RIP RAP, CLASS B
0084 3656000000-M 876  4,500 M2  2.00 9000.00 1.50 6750.00FILTER FABRIC FOR DRAINGE
0085 4400000000-M 1110  150 M2  100.00 15000.00 80.00 12000.00WORK ZONE SIGNS (STAT)
0086 4405000000-M 1110  30 M2  150.00 4500.00 190.00 5700.00WORK ZONE SIGNS (PORT)
0087 4410000000-M 1110  30 M2  150.00 4500.00 190.00 5700.00WORK ZONE SIGNS (BARRICAD
0088 4425000000-N 1125  16 EA  100.00 1600.00 25.00 400.00WARNING FLAG SETS
0089 4430000000-N 1130  125 EA  75.00 9375.00 45.00 5625.00DRUMS
0090 4435000000-N 1135  75 EA  50.00 3750.00 20.00 1500.00CONES
0091 4445000000-M 1145  70 M   50.00 3500.00 46.00 3220.00BARRICADES (TYPE III)
0092 4450000000-N 1150  2,200 HR  15.00 33000.00 15.00 33000.00FLAGGER
0093 4460000000-N 1155  8 EA  250.00 2000.00 150.00 1200.00WARNING LIGHTS (TYPE B)
0094 4650000000-N 1251  650 EA  4.50 2925.00 4.25 2762.50TEMP RAISED PVMT MRKS
0095 4685000000-M 1205  10,400 M   1.34 13936.00 1.28 13312.00100MM THERMO MKG, 2.3MMTK
0096 4686000000-M 1205  10,600 M   1.39 14734.00 1.32 13992.00100MM THERMO MKG, 3.1MMTK
0097 4710000000-M 1205  100 M   15.70 1570.00 15.00 1500.00600MM THERMO MKG 3.1MM TK
0098 4810000000-M 1205  62,500 M   0.48 30000.00 0.45 28125.00PAINT PVT MKG LINES 100MM
0099 4835000000-M 1205  200 M   5.20 1040.00 5.00 1000.00PAINT PVT MKG LINES 600MM
0100 4850000000-M 1205  100 M   5.50 550.00 5.00 500.00REMVL OF 100MM LINES
0101 4900000000-N 1252  300 EA  4.50 1350.00 4.25 1275.00PERM RAISED PVMT MARKERS
0102 4915000000-M 1264  6 EA  50.00 300.00 19.00 114.002.1M U-CHANNEL POSTS
0103 4955000000-N 1264  6 EA  90.00 540.00 78.90 473.40OBJECT MARKERS (END OF RD
0104 5300000000-M 1505  136 MTN 26.00 3536.00 23.00 3128.00FND CONDIT MAT'L ********

(VI)
0105 5306000000-M SP   136 MTN 25.00 3400.00 23.00 3128.00BEDDN MAT'L CL **********

(IV)
0106 5318000000-M 1505  55 MTN 114.00 6270.00 103.00 5665.00PVMT REP FOR UTILITY WORK
0107 5342000000-M 1510  84 M   58.00 4872.00 53.00 4452.00300MM DI WP CL***********

(52, 1.38MPA WP)
0108 5360000000-M 1510  22 M   35.00 770.00 32.00 704.00150MM DI H2O PIPE 2.41MPA
0109 5378000000-M 1510  170 M   56.00 9520.00 50.00 8500.00300MM DI H2O PIPE 2.41MPA
0110 5420000000-M 1510  79 M   34.00 2686.00 31.00 2449.0025MM CU WATER PIPE TYPE K
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0111 5444000000-M 1510  1,790 M   35.00 62650.00 32.00 57280.00150MM PVC H2O P SD21 1.38
0112 5462000000-M 1510  893 M   52.00 46436.00 47.00 41971.00300MM PVC H2O P SD21 1.38
0113 5480000000-M 1510  2,212 KG  8.50 18802.00 6.00 13272.00DI H2O FITTINGS 1.72MPA
0114 5510000000-M 1510  13 EA  75.00 975.00 68.00 884.0020MM CORPORATION STOP
0115 5516000000-M 1510  4 EA  83.00 332.00 75.00 300.0025MM CORPORATION STOP
0116 5540000000-M 1510  10 EA  570.00 5700.00 518.10 5181.00150MM GATE V & V BX
0117 5576000000-M 1510  2 EA  1930.00 3860.00 1755.00 3510.00*** X ***MM TAPN SLV V BX

(150MM X 150MM, 1.38MPA WP)
0118 5582000000-M 1510  2 EA  178.00 356.00 162.00 324.00*** X ***MM TAPPING SADDL

(150MM X 20MM)
0119 5582000000-M 1510  4 EA  179.00 716.00 162.00 648.00*** X ***MM TAPPING SADDL

(150MM X 25MM)
0120 5582000000-M 1510  11 EA  250.00 2750.00 225.00 2475.00*** X ***MM TAPPING SADDL

(300MM X 20MM)
0121 5648000000-N 1510  14 EA  465.00 6510.00 425.00 5950.00RELOCATE EXIST WAT METER
0122 5666000000-M 1510  3 EA  1420.00 4260.00 1285.00 3855.00FIRE HYDRANT, ****MPA WP

(1.38MPA WP)
0123 5672000000-N 1510  3 EA  1220.00 3660.00 1112.00 3336.00RELOCATE EXIST FIRE HYD
0124 5696000000-M 1520  144 M   177.00 25488.00 161.00 23184.00200MM PVC SS PIPE SDR 35
0125 5726000000-M 1520  242 M   222.00 53724.00 200.00 48400.00200MM DI SS PIPE PC 2.41
0126 5774000000-M 1525  4 EA  1265.00 5060.00 1154.00 4616.00STD ****MM DIA PC MH 0-2M

(1200MM)
0127 5780000000-M 1525  6 M   710.00 4260.00 646.00 3876.00STD PC MH WALL ****MM 2+

(1200MM)
0128 5816000000-N 1530  7 EA  630.00 4410.00 575.00 4025.00BRK DN,PLUG & FILL UT MH
0129 5822000000-N 1530  1 EA  2470.00 2470.00 2245.00 2245.00BREAK DOWN & REBUILD MH
0130 5882000000-N SP   3 EA  1321.00 3963.00 1201.00 3603.00GENERIC UTILITY ITEM (EA)

1200MM DIA PRECAST CONC FALSE BOTTOM SEWER
MANHOLE 0-2M     DEPTH

0131 5882000000-N SP   8 EA  52.00 416.00 46.00 368.00GENERIC UTILITY ITEM (EA)
150MM RESTRAINED RETAINER GLAND

0132 5882000000-N SP   2 EA  790.00 1580.00 1443.00 2886.00GENERIC UTILITY ITEM (EA)
INSTALL WATER METER

0133 5888000000-M SP   61 M   94.00 5734.00 5245.00 319945.00GENERIC UTILITY ITEM (M)
200MM DI RIGID RESTRAINED JOINT SEWER PIPE, PC
2.41MPA

0134 5889000000-M 1510  365 M   25.50 9307.50 8577.50 3130787.50GENERIC UTILITY ITEM (M) 1510
20MM PE WATER PIPE, SDR 7, 1.10MPA WP

0135 6000000000-M 1605  5,900 M   5.90 34810.00 5.25 30975.00TEMPORARY SILT FENCE
0136 6006000000-M 1610  2,500 MTN 33.00 82500.00 32.00 80000.00EROS CONTRL STONE CL A
0137 6009000000-M 1610  19,350 MTN 32.80 634680.00 32.00 619200.00EROS CONTRL STONE CL B
0138 6012000000-M 1610  7,090 MTN 28.70 203483.00 24.00 170160.00SEDIMENT CONTROL STONE
0139 6015000000-M 1615  98 HA  1050.00 102900.00 741.00 72618.00TEMPORARY MULCHING
0140 6018000000-M 1620  5,350 KG  4.00 21400.00 3.09 16531.50SEED FOR TEMP SEEDING
0141 6021000000-M 1620  43 MTN 260.00 11180.00 650.00 27950.00FERT FOR TEMP SEEDING
0142 6024000000-M 1622  2,480 M   33.00 81840.00 24.00 59520.00TEMPORARY SLOPE DRAINS
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0143 6027000000-N 1622  204 EA  200.00 40800.00 50.00 10200.00INLET PROTCN @ SLOPE DRNS
0144 6030000000-M 1630  96,775 M3  0.01 967.75 2.50 241937.50SILT EXCAVATION
0145 6033000000-M 1631  9,400 M2  1.30 12220.00 1.48 13912.00SYNTHETIC ROVING
0146 6036000000-M 1631  4,700 M2  1.30 6110.00 1.48 6956.00MATTING FOR EROS CONTROL
0147 6042000000-M 1632  175 M   5.75 1006.25 5.25 918.756.4MM HARDWARE CLOTH
0148 6045000000-M SP   180 M   120.00 21600.00 1.14 205.20***MM TEMPORARY PIPE

(450MM)
0149 6069000000-M 1638  200 M3  20.00 4000.00 34.00 6800.00STILLING BASINS
0150 6084000000-M 1660  127 HA  2300.00 292100.00 2223.00 282321.00SEEDING & MULCHING
0151 6087000000-M 1660  53 HA  82.00 4346.00 99.00 5247.00MOWING
0152 6090000000-M 1661  1,150 KG  12.60 14490.00 12.13 13949.50SEED FOR REPAIR SEEDING
0153 6093000000-M 1661 3.75 MTN 680.00 2550.00 938.00 3517.50FERT FOR REPAIR SEEDING
0154 6096000000-M 1662  3,550 KG  3.60 12780.00 2.70 9585.00SEED FOR SUPP SEEDING
0155 6102000000-M 1664  1,065 M2  6.15 6549.75 4.79 5101.35SODDING
0156 6105000000-M 1664  320 KL  24.00 7680.00 16.00 5120.00WATER
0157 6108000000-M 1665 213.5 MTN 260.40 55595.40 264.00 56364.00FERTILIZER TOPDRESSING
0158 6111000000-M SP   70 M   160.00 11200.00 110.00 7700.00IMPERVIOUS DIKE
0159 6114000000-N SP   7 HR  53.00 371.00 38.00 266.00SPECIALIZED HAND MOWING
0160 6117000000-N 1675  32 EA  50.00 1600.00 100.00 3200.00RESPONSE FOR EROS CONTROL
0161 6126000000-M SP  0.3 HA  7240.00 2172.00 6000.00 1800.00STREAMBANK REFORESTATION

CULVERT ITEMS

0162 8126000000-N 414 Lump Sum 11500.00 33250.00CULV EXCAV @ ************
(17+41.760 -Y13-)

0163 8126000000-N 414 Lump Sum 22000.00 15300.00CULV EXCAV @ ************
(78+34.220 -L-)

0164 8133000000-M 414  359 MTN 29.00 10411.00 30.80 11057.20FND COND MATL BOX CULV
0165 8196000000-M 420 566.9 M3  338.00 191612.20 315.00 178573.50CL A CONC, CULVERT
0166 8245000000-M 425  56,330 KG  1.05 59146.50 1.05 59146.50REINF STL CULV

STRUCTURE ITEMS

0167 8091000000-N 410 Lump Sum 2000.00 3700.00FND EXCAV B** STA *******
(1,82+15.759 -L-)

0168 8091000000-N 410 Lump Sum 2000.00 6200.00FND EXCAV B** STA *******
(1,94+06.813 -L-)

0169 8091000000-N 410 Lump Sum 3500.00 3200.00FND EXCAV B** STA *******
(2,94+06.813 -L-)

0170 8147000000-M 420 3,740.3 M2  225.00 841567.50 210.25 786398.08REINF CONC DECK SLAB
0171 8161000000-M 420 3,548.7 M2  2.75 9758.93 3.00 10646.10GROOVING BRIDGE FLOORS
0172 8182000000-M 420 430.1 M3  655.00 281715.50 600.00 258060.00CL A CONC, BRIDGE
0173 8210000000-N 422 Lump Sum 25500.00 21500.00BRG APPR SLAB ***********

(108+68.488 -L-LT)
0174 8210000000-N 422 Lump Sum 25500.00 21500.00BRG APPR SLAB ***********

(108+68.488 -L-RT)



JUN 18, 2002 02:55 PM WAYNE

TIP NO R-1030AB 8.1330505 10:00AM 18 /  18 004

FED AID NO NHS-117(3) 9.462 KM JUN 18 2002 C200278
GRADING, DRAINAGE, Y-LINE PAVING & STRUCTURES.

US-117 FROM SOUTH OF SR-1300 AT GOLDSBORO TO NORTH OF SR-1336.

W. C. ENGLISH, INC. C. M. LINDSAY & SONS, INC.

LYNCHBURG,  VA LUMBERTON,  NC  

0175 8210000000-N 422 Lump Sum 25500.00 30000.00BRG APPR SLAB ***********
(138+47.499 -L-LT)

0176 8210000000-N 422 Lump Sum 25500.00 30000.00BRG APPR SLAB ***********
(138+47.499 -L-RT)

0177 8210000000-N 422 Lump Sum 25500.00 19000.00BRG APPR SLAB ***********
(82+15.759 -L-)

0178 8210000000-N 422 Lump Sum 25500.00 27500.00BRG APPR SLAB ***********
(94+06.813 -L-)

0179 8217000000-M 425  55,906 KG  1.05 58701.30 1.00 55906.00REINF STEEL (BRIDGE)
0180 8238000000-M 425  1,435 KG  1.78 2554.30 2.00 2870.00SPIRAL COL REINF STL STR
0181 8265000000-M 430 268.4 M   400.00 107360.00 380.00 101992.001372MM PRESTR CONC GIRDER
0182 8280000000-M 440 Lump Sum 1029000.00 1020000.00STRUCTURAL STEEL
0183 8364000000-M 450  3,628 M   71.00 257588.00 68.00 246704.00HP310X79 STL PILE
0184 8503000000-M 460 683.548 M   160.00 109367.68 144.00 98430.91CONC BARRIER RAIL
0185 8531000000-M 462  2,564 M2  51.00 130764.00 51.00 130764.00100MM SLOPE PROTECTION
0186 8650000000-N SP  Lump Sum 65000.00 46000.00POT BEARINGS
0187 8692000000-N SP  Lump Sum 15000.00 26000.00EVAZOTE JOINT SEALS
0188 8727000000-N SP  Lump Sum 15000.00 13800.00ELEC CONDUIT SYS ********

(108+68.488 -L-LT)
0189 8727000000-N SP  Lump Sum 15000.00 13800.00ELEC CONDUIT SYS ********

(108+68.488 -L-RT)
0190 8727000000-N SP  Lump Sum 16000.00 14400.00ELEC CONDUIT SYS ********

(138+47.499 -L-LT)
0191 8727000000-N SP  Lump Sum 16000.00 14400.00ELEC CONDUIT SYS ********

(138+47.499 -L-RT)

 

    TOTAL 17828779.29 TOTAL 18946940.35CONTRACT TOTAL

 

    SUB-TOTAL 14403232.38 SUB-TOTAL 15646842.06ROADWAY ITEMS
    SUB-TOTAL 294669.70 SUB-TOTAL 297327.20CULVERT ITEMS
    SUB-TOTAL 3130877.21 SUB-TOTAL 3002771.09STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  14739282.98BARNHILL CONTRACTING CO.
     2  14788927.97PLT CONSTRUCTION CO., INC.
     3  15608299.91BMCO CONSTRUCTION, INC.
     4  16048897.83S. T. WOOTEN CORPORATION
     5  16627747.39TRIANGLE GRADING & PAVING, INC.
     6  16936568.05BRANCH HIGHWAYS, INC.
     7  17828779.29W. C. ENGLISH, INC.
     8  18946940.35C. M. LINDSAY & SONS, INC.



JUN 18, 2002 02:55 PM CHATHAM, DURHAM

TIP NO  6.351010R, 6.521007R 10:00AM 1 /  2 006

FED AID NO STATE FUNDED 11.840 MI JUN 18 2002 C200482
WIDENING, MILLING, RESURFACING & GUARDRAIL.

13 SECTIONS OF NC-751. 

NELLO L. TEER COMPANY MANGUM ASPHALT SERVICES, LLC S. T. WOOTEN CORPORATION

RALEIGH,  NC RALEIGH,  NC WILSON,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 111000.00 61200.00 130000.00MOBILIZATION
0002 0000930000-E SP   150 LF  8.00 1200.00 9.50 1425.00 8.00 1200.00GENERIC MISCELLANEOUS ITEM (LF)

CONCRETE ISLAND REMOVAL
0003 0000930000-E SP   1,006 LF  10.00 10060.00 9.50 9557.00 7.00 7042.00GENERIC MISCELLANEOUS ITEM (LF)

REMOVAL OF CURB & GUTTER
0004 0043000000-N 226 Lump Sum 64130.00 31800.00 23000.00GRADING
0005 0318000000-E 300  48 TON 15.00 720.00 32.00 1536.00 33.00 1584.00FNDATION MATL, MINOR STRS
0006 0366000000-E 310  20 LF  53.00 1060.00 32.00 640.00 40.00 800.0015" RC PIPE CULV III
0007 0372000000-E 310  192 LF  28.00 5376.00 37.00 7104.00 26.00 4992.0018" RC PIPE CULV III
0008 0384000000-E 310  8 LF  96.00 768.00 53.00 424.00 68.00 544.0030" RC PIPE CULV III
0009 0732000000-E 310  225 LF  45.00 10125.00 64.00 14400.00 48.00 10800.0036" BCCSP B 0.079"
0010 0995000000-E 340  120 LF  11.00 1320.00 16.00 1920.00 6.50 780.00PIPE REMOVAL
0011 1220000000-E 545  196 TON 40.00 7840.00 32.00 6272.00 21.00 4116.00INCIDENTAL STONE BASE
0012 1245000000-E SP  21.69 SMI 3972.00 86152.68 3203.00 69473.07 5400.00 117126.00SHOULDER RECONSTRUCTION
0013 1264000000-E SP   3,000 LF  1.75 5250.00 2.10 6300.00 4.00 12000.00DITCHING
0014 1308000000-E 607  14,202 SY  3.50 49707.00 2.70 38345.40 3.00 42606.00MILLN ASPHALT PVMT ***** - *****

(0" TO 3")
0015 1491000000-E 610  843 TON 35.50 29926.50 71.00 59853.00 43.00 36249.00ASP CONC BASE CRS B25.0C
0016 1503000000-E 610  32,780 TON 24.25 794915.00 28.50 934230.00 29.00 950620.00ASP CONC INTR CRS I19.0C
0017 1523000000-E 610  16,213 TON 25.85 419106.05 29.40 476662.20 29.00 470177.00ASP CONC SURF CRS S9.5C
0018 1560000000-E 620  1,576 TON 180.00 283680.00 160.00 252160.00 185.00 291560.00ASP FOR PLANT MIX  PG64-22
0019 1565000000-E 620  1,054 TON 198.00 208692.00 174.00 183396.00 205.00 216070.00ASP FOR PLANT MIX PG70-22
0020 1704000000-E SP   1,215 TON 118.00 143370.00 102.00 123930.00 120.00 145800.00PATCHING EXIST PAVEMENT
0021 2209000000-E 838  3 CY  1037.00 3111.00 1450.00 4350.00 2300.00 6900.00ENDWALLS
0022 2253000000-E 840  7 CY  690.00 4830.00 1270.00 8890.00 1000.00 7000.00PIPE COLLARS
0023 2286000000-N 840  4 EA  1500.00 6000.00 1981.00 7924.00 900.00 3600.00MASNRY DRAINAGE STRUCT
0024 2363000000-N 840  4 EA  400.00 1600.00 425.00 1700.00 270.00 1080.00FRAME W/2GRTS 840.***** STD

(840.24)
0025 3030000000-E 862  1,527 LF  10.00 15270.00 9.50 14506.50 9.00 13743.00STL BM GUARDRAIL
0026 3270000000-N SP   6 EA  1720.00 10320.00 1910.00 11460.00 1650.00 9900.00GR ANCHOR TYPE 350
0027 4685000000-E 1205  124,891 LF  0.39 48707.49 0.38 47458.58 0.37 46209.67THERMO PVT MKG LINES 4"90
0028 4686000000-E 1205  110,517 LF  0.42 46417.14 0.40 44206.80 0.40 44206.80THERMO PVT MKG LINES 4"120
0029 4697000000-E 1205  760 LF  2.15 1634.00 2.10 1596.00 2.00 1520.00THERMO PVT MKG LINE 8"120
0030 4725000000-E 1205  19 EA  107.53 2043.07 105.00 1995.00 100.00 1900.00THERMO PVT SYMBOL 90MILS
0031 4810000000-E 1205  2,400 LF  0.27 648.00 0.30 720.00 0.28 672.00PAINT PVMT MARKINGS 4"
0032 4900000000-N 1252  1,315 EA  5.38 7074.70 5.30 6969.50 5.00 6575.00PERM RAISED PVMT MARKERS
0033 6000000000-E 1605  5,270 LF  1.95 10276.50 1.90 10013.00 2.50 13175.00TEMPORARY SILT FENCE
0034 6006000000-E 1610  21 TON 45.00 945.00 53.00 1113.00 40.00 840.00EROS CONTRL STONE CL A
0035 6009000000-E 1610  206 TON 35.00 7210.00 53.00 10918.00 45.00 9270.00EROS CONTRL STONE CL B
0036 6012000000-E 1610  194 TON 32.00 6208.00 33.00 6402.00 29.00 5626.00SEDIMENT CONTROL STONE
0037 6036000000-E 1631  1,350 SY  1.50 2025.00 2.00 2700.00 2.00 2700.00MATTING FOR EROS CONTROL
0038 6084000000-E 1660 23.57 ACR 1526.88 35988.56 1155.00 27223.35 1100.00 25927.00SEEDING AND MULCHING



JUN 18, 2002 02:55 PM CHATHAM, DURHAM

TIP NO  6.351010R, 6.521007R 10:00AM 2 /  2 006

FED AID NO STATE FUNDED 11.840 MI JUN 18 2002 C200482
WIDENING, MILLING, RESURFACING & GUARDRAIL.

13 SECTIONS OF NC-751. 

   

 

    TOTAL 2444706.69 TOTAL 2490773.40 TOTAL 2667910.47CONTRACT TOTAL

 

    SUB-TOTAL 2444706.69 SUB-TOTAL 2490773.40 SUB-TOTAL 2667910.47ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2444706.69NELLO L. TEER COMPANY
     2  2490773.40MANGUM ASPHALT SERVICES, LLC
     3  2667910.47S. T. WOOTEN CORPORATION



JUN 18, 2002 02:55 PM SCOTLAND

TIP NO B-3515 8.2590502 10:00AM 1 /  6 007

FED AID NO BRZ-1612(2) 0.170 MI JUN 18 2002 C200454
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER BIG SHOE HEEL CREEK AND APPROACHES ON SR-1612 NEAR MAXTON.

S. T. WOOTEN CORPORATION R. E. BURNS & SONS CO., INC. SMITH-ROWE, INC.

WILSON,  NC STATESVILLE,  NC MOUNT AIRY,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 29800.00 30000.00 30000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 10000.00 8500.00 10000.00CONSTRUCTION SURVEYING
0003 0043000000-N 226 Lump Sum 22000.00 25000.00 30000.00GRADING
0004 0057000000-E 226  100 CY  16.00 1600.00 3.00 300.00 8.00 800.00UNDERCUT EXCAVATION
0005 0318000000-E 300  6 TON 33.00 198.00 20.00 120.00 25.00 150.00FNDATION MATL, MINOR STRS
0006 0366000000-E 310  56 LF  27.00 1512.00 35.00 1960.00 30.00 1680.0015" RC PIPE CULV III
0007 1220000000-E 545  50 TON 26.00 1300.00 14.00 700.00 22.00 1100.00INCIDENTAL STONE BASE
0008 1489000000-E 610  290 TON 41.60 12064.00 43.60 12644.00 41.60 12064.00ASP CONC BASE CRS B25.0B
0009 1498000000-E 610  80 TON 50.00 4000.00 52.50 4200.00 50.00 4000.00ASP CONC INTR CRS I19.0B
0010 1514000000-E 610  320 TON 39.75 12720.00 41.75 13360.00 39.75 12720.00ASP CONC SURF CRS S9.5A
0011 1560000000-E 620  38 TON 255.00 9690.00 255.00 9690.00 255.00 9690.00ASP FOR PLANT MIX  PG64-22
0012 2286000000-N 840  2 EA  1100.00 2200.00 2000.00 4000.00 1200.00 2400.00MASNRY DRAINAGE STRUCT
0013 2363000000-N 840  2 EA  385.00 770.00 500.00 1000.00 350.00 700.00FRAME W/2GRTS 840.***** STD

(840.29)
0014 2556000000-E 846  25 LF  25.00 625.00 30.00 750.00 50.00 1250.00SHOULDER BERM GUTTER
0015 3030000000-E 862  850 LF  9.50 8075.00 9.50 8075.00 9.50 8075.00STL BM GUARDRAIL
0016 3150000000-N 862  5 EA  35.00 175.00 35.00 175.00 35.00 175.00ADDIT GUARDRAIL POSTS
0017 3215000000-N 862  4 EA  900.00 3600.00 900.00 3600.00 900.00 3600.00GR ANCHOR TYPE III
0018 3270000000-N SP   4 EA  1700.00 6800.00 1700.00 6800.00 1700.00 6800.00GR ANCHOR TYPE 350
0019 3635000000-E 876  2 TON 40.00 80.00 60.00 120.00 35.00 70.00PLAIN RIP RAP, CLASS II
0020 3656000000-E 876  156 SY  2.50 390.00 2.00 312.00 2.00 312.00FILTER FABRIC FOR DRAINGE
0021 4400000000-E 1110  256 SF  8.65 2214.40 10.00 2560.00 10.00 2560.00WORK ZONE SIGNS (STAT)
0022 4410000000-E 1110  94 SF  4.95 465.30 5.00 470.00 6.00 564.00WORK ZONE SIGNS (BARRICDE
0023 4425000000-N 1125  2 EA  15.00 30.00 12.00 24.00 30.00 60.00WARNING FLAG SETS
0024 4445000000-E 1145  96 LF  8.00 768.00 10.00 960.00 12.00 1152.00BARRICADES (TYPE III)
0025 4810000000-E 1205  5,600 LF  0.35 1960.00 0.35 1960.00 0.35 1960.00PAINT PVMT MARKINGS 4"
0026 4900000000-N 1252  9 EA  10.00 90.00 10.00 90.00 10.00 90.00PERM RAISED PVMT MARKERS
0027 6000000000-E 1605  1,400 LF  2.20 3080.00 3.00 4200.00 3.25 4550.00TEMPORARY SILT FENCE
0028 6006000000-E 1610  75 TON 38.00 2850.00 22.00 1650.00 28.00 2100.00EROS CONTRL STONE CL A
0029 6009000000-E 1610  140 TON 34.00 4760.00 24.00 3360.00 32.50 4550.00EROS CONTRL STONE CL B
0030 6012000000-E 1610  50 TON 30.00 1500.00 24.00 1200.00 25.00 1250.00SEDIMENT CONTROL STONE
0031 6015000000-E 1615 0.5 ACR 600.00 300.00 600.00 300.00 500.00 250.00TEMPORARY MULCHING
0032 6018000000-E 1620  50 LB  6.00 300.00 4.00 200.00 5.00 250.00SEED FOR TEMP SEEDING
0033 6021000000-E 1620 0.25 TON 800.00 200.00 1000.00 250.00 425.00 106.25FERT FOR TEMP SEEDING
0034 6030000000-E 1630  300 CY  5.00 1500.00 2.00 600.00 6.00 1800.00SILT EXCAVATION
0035 6033000000-E 1631  350 SY  3.50 1225.00 2.00 700.00 2.00 700.00SYNTHETIC ROVING
0036 6036000000-E 1631  200 SY  3.00 600.00 2.00 400.00 2.50 500.00MATTING FOR EROS CONTROL
0037 6042000000-E 1632  50 LF  2.15 107.50 4.00 200.00 6.00 300.001/4" HARDWARE CLOTH
0038 6048000000-E SP   50 SY  40.00 2000.00 10.00 500.00 75.00 3750.00FLOAT TURBIDITY CURTAIN
0039 6084000000-E 1660 0.5 ACR 5000.00 2500.00 1800.00 900.00 1800.00 900.00SEEDING AND MULCHING
0040 6087000000-E 1660 0.5 ACR 100.00 50.00 60.00 30.00 100.00 50.00MOWING



JUN 18, 2002 02:55 PM SCOTLAND

TIP NO B-3515 8.2590502 10:00AM 2 /  6 007

FED AID NO BRZ-1612(2) 0.170 MI JUN 18 2002 C200454
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER BIG SHOE HEEL CREEK AND APPROACHES ON SR-1612 NEAR MAXTON.

S. T. WOOTEN CORPORATION R. E. BURNS & SONS CO., INC. SMITH-ROWE, INC.

WILSON,  NC STATESVILLE,  NC MOUNT AIRY,  NC

0041 6090000000-E 1661  50 LB  10.00 500.00 6.00 300.00 6.00 300.00SEED FOR REPAIR SEEDING
0042 6093000000-E 1661 0.25 TON 1000.00 250.00 1000.00 250.00 400.00 100.00FERT FOR REPAIR SEEDING
0043 6096000000-E 1662  50 LB  6.00 300.00 4.00 200.00 2.50 125.00SEED FOR SUPP SEEDING
0044 6102000000-E 1664  450 SY  7.00 3150.00 10.00 4500.00 5.00 2250.00SODDING
0045 6105000000-E 1664 7.6 M/G 100.00 760.00 400.00 3040.00 200.00 1520.00WATER
0046 6108000000-E 1665 0.25 TON 400.00 100.00 550.00 137.50 400.00 100.00FERTILIZER TOPDRESSING
0047 6114000000-N SP   3 HR  60.00 180.00 60.00 180.00 40.00 120.00SPECIALIZED HAND MOWING
0048 6117000000-N 1675  8 EA  100.00 800.00 1.00 8.00 10.00 80.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0049 8035000000-N 402 Lump Sum 30000.00 47530.00 42000.00REMV EXIST STR **********
(22+56.00 -L-)

0050 8119000000-E 412  260 CY  9.00 2340.00 4.30 1118.00 10.00 2600.00UNCLASSIFIED STR EXCAV
0051 8182000000-E 420 66.6 CY  650.00 43290.00 715.00 47619.00 673.20 44835.12CLASS A CONCRETE (BRIDGE)
0052 8210000000-N 422 Lump Sum 20000.00 17000.00 21200.00BRG APPR SLAB ***********

(22+56.00 -L-)
0053 8217000000-E 425  11,772 LB  0.50 5886.00 0.70 8240.40 0.57 6710.04REINF STEEL (BRIDGE)
0054 8364000000-E 450  670 LF  25.00 16750.00 12.00 8040.00 16.35 10954.50HP12X53 PILES
0055 8386000000-E 450  1,080 LF  68.00 73440.00 70.00 75600.00 64.45 69606.00PP18X0.50 STL PILE
0056 8503000000-E 460  480 LF  36.00 17280.00 34.00 16320.00 36.20 17376.00CONCRETE BARRIER RAIL
0057 8608000000-E 876  139 TON 39.00 5421.00 35.00 4865.00 38.75 5386.25PLAIN RIP RAP II (2'-0")
0058 8622000000-E 876  155 SY  3.50 542.50 2.00 310.00 3.00 465.00FILTER FABRIC FOR DRAINAGE
0059 8657000000-N 430 Lump Sum 3300.00 3200.00 4100.00ELASTOMERIC BEARINGS
0060 8762000000-E 430 2,633.13 LF  83.00 218549.79 85.00 223816.05 84.25 221841.203'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 596938.49 TOTAL 614133.95 TOTAL 614697.36CONTRACT TOTAL

 

    SUB-TOTAL 160139.20 SUB-TOTAL 160475.50 SUB-TOTAL 167623.25ROADWAY ITEMS
    SUB-TOTAL 436799.29 SUB-TOTAL 453658.45 SUB-TOTAL 447074.11STRUCTURE ITEMS



JUN 18, 2002 02:55 PM SCOTLAND

TIP NO B-3515 8.2590502 10:00AM 3 /  6 007

FED AID NO BRZ-1612(2) 0.170 MI JUN 18 2002 C200454
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER BIG SHOE HEEL CREEK AND APPROACHES ON SR-1612 NEAR MAXTON.

SANFORD CONTRACTORS, INC. DANE CONSTRUCTION, INC. LEE CONSTRUCTION CO. OF THE
CAROLINAS, INC.

SANFORD,  NC MOORESVILLE,  NC CHARLOTTE,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 30000.00 34000.00 38500.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 7500.00 8500.00 2000.00CONSTRUCTION SURVEYING
0003 0043000000-N 226 Lump Sum 22400.00 35000.00 20000.00GRADING
0004 0057000000-E 226  100 CY  21.10 2110.00 15.00 1500.00 10.00 1000.00UNDERCUT EXCAVATION
0005 0318000000-E 300  6 TON 30.00 180.00 40.00 240.00 25.00 150.00FNDATION MATL, MINOR STRS
0006 0366000000-E 310  56 LF  30.00 1680.00 40.00 2240.00 30.00 1680.0015" RC PIPE CULV III
0007 1220000000-E 545  50 TON 27.75 1387.50 28.00 1400.00 20.00 1000.00INCIDENTAL STONE BASE
0008 1489000000-E 610  290 TON 41.60 12064.00 41.60 12064.00 41.60 12064.00ASP CONC BASE CRS B25.0B
0009 1498000000-E 610  80 TON 50.00 4000.00 50.00 4000.00 50.00 4000.00ASP CONC INTR CRS I19.0B
0010 1514000000-E 610  320 TON 39.75 12720.00 39.75 12720.00 39.75 12720.00ASP CONC SURF CRS S9.5A
0011 1560000000-E 620  38 TON 255.00 9690.00 255.00 9690.00 255.00 9690.00ASP FOR PLANT MIX  PG64-22
0012 2286000000-N 840  2 EA  1500.00 3000.00 1700.00 3400.00 5000.00 10000.00MASNRY DRAINAGE STRUCT
0013 2363000000-N 840  2 EA  400.00 800.00 325.00 650.00 300.00 600.00FRAME W/2GRTS 840.***** STD

(840.29)
0014 2556000000-E 846  25 LF  40.00 1000.00 45.00 1125.00 40.00 1000.00SHOULDER BERM GUTTER
0015 3030000000-E 862  850 LF  8.75 7437.50 9.50 8075.00 8.95 7607.50STL BM GUARDRAIL
0016 3150000000-N 862  5 EA  30.00 150.00 35.00 175.00 32.00 160.00ADDIT GUARDRAIL POSTS
0017 3215000000-N 862  4 EA  900.00 3600.00 900.00 3600.00 765.00 3060.00GR ANCHOR TYPE III
0018 3270000000-N SP   4 EA  1500.00 6000.00 1700.00 6800.00 1600.00 6400.00GR ANCHOR TYPE 350
0019 3635000000-E 876  2 TON 51.00 102.00 160.00 320.00 40.00 80.00PLAIN RIP RAP, CLASS II
0020 3656000000-E 876  156 SY  3.00 468.00 3.00 468.00 5.00 780.00FILTER FABRIC FOR DRAINGE
0021 4400000000-E 1110  256 SF  11.25 2880.00 10.00 2560.00 10.00 2560.00WORK ZONE SIGNS (STAT)
0022 4410000000-E 1110  94 SF  10.50 987.00 5.00 470.00 8.00 752.00WORK ZONE SIGNS (BARRICDE
0023 4425000000-N 1125  2 EA  25.00 50.00 13.00 26.00 15.00 30.00WARNING FLAG SETS
0024 4445000000-E 1145  96 LF  14.00 1344.00 12.00 1152.00 15.00 1440.00BARRICADES (TYPE III)
0025 4810000000-E 1205  5,600 LF  0.35 1960.00 0.35 1960.00 0.35 1960.00PAINT PVMT MARKINGS 4"
0026 4900000000-N 1252  9 EA  10.00 90.00 10.00 90.00 10.00 90.00PERM RAISED PVMT MARKERS
0027 6000000000-E 1605  1,400 LF  2.75 3850.00 3.00 4200.00 3.50 4900.00TEMPORARY SILT FENCE
0028 6006000000-E 1610  75 TON 40.00 3000.00 32.00 2400.00 30.00 2250.00EROS CONTRL STONE CL A
0029 6009000000-E 1610  140 TON 40.00 5600.00 33.00 4620.00 30.00 4200.00EROS CONTRL STONE CL B
0030 6012000000-E 1610  50 TON 30.00 1500.00 32.00 1600.00 30.00 1500.00SEDIMENT CONTROL STONE
0031 6015000000-E 1615 0.5 ACR 600.00 300.00 1000.00 500.00 400.00 200.00TEMPORARY MULCHING
0032 6018000000-E 1620  50 LB  6.00 300.00 5.00 250.00 3.00 150.00SEED FOR TEMP SEEDING
0033 6021000000-E 1620 0.25 TON 800.00 200.00 5.00 1.25 650.00 162.50FERT FOR TEMP SEEDING
0034 6030000000-E 1630  300 CY  6.00 1800.00 6.00 1800.00 5.00 1500.00SILT EXCAVATION
0035 6033000000-E 1631  350 SY  3.50 1225.00 3.00 1050.00 1.85 647.50SYNTHETIC ROVING
0036 6036000000-E 1631  200 SY  3.00 600.00 5.00 1000.00 1.85 370.00MATTING FOR EROS CONTROL
0037 6042000000-E 1632  50 LF  6.00 300.00 2.15 107.50 5.00 250.001/4" HARDWARE CLOTH
0038 6048000000-E SP   50 SY  30.00 1500.00 50.00 2500.00 30.00 1500.00FLOAT TURBIDITY CURTAIN
0039 6084000000-E 1660 0.5 ACR 5000.00 2500.00 5000.00 2500.00 1300.00 650.00SEEDING AND MULCHING
0040 6087000000-E 1660 0.5 ACR 100.00 50.00 200.00 100.00 50.00 25.00MOWING



JUN 18, 2002 02:55 PM SCOTLAND

TIP NO B-3515 8.2590502 10:00AM 4 /  6 007

FED AID NO BRZ-1612(2) 0.170 MI JUN 18 2002 C200454
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER BIG SHOE HEEL CREEK AND APPROACHES ON SR-1612 NEAR MAXTON.

SANFORD CONTRACTORS, INC. DANE CONSTRUCTION, INC. LEE CONSTRUCTION CO. OF THE
CAROLINAS, INC.

SANFORD,  NC MOORESVILLE,  NC CHARLOTTE,  NC

0041 6090000000-E 1661  50 LB  10.00 500.00 5.00 250.00 7.00 350.00SEED FOR REPAIR SEEDING
0042 6093000000-E 1661 0.25 TON 1000.00 250.00 1000.00 250.00 900.00 225.00FERT FOR REPAIR SEEDING
0043 6096000000-E 1662  50 LB  6.00 300.00 5.00 250.00 2.10 105.00SEED FOR SUPP SEEDING
0044 6102000000-E 1664  450 SY  7.00 3150.00 10.00 4500.00 7.00 3150.00SODDING
0045 6105000000-E 1664 7.6 M/G 100.00 760.00 300.00 2280.00 90.00 684.00WATER
0046 6108000000-E 1665 0.25 TON 400.00 100.00 1000.00 250.00 350.00 87.50FERTILIZER TOPDRESSING
0047 6114000000-N SP   3 HR  60.00 180.00 25.00 75.00 50.00 150.00SPECIALIZED HAND MOWING
0048 6117000000-N 1675  8 EA  100.00 800.00 1.00 8.00 50.00 400.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0049 8035000000-N 402 Lump Sum 34000.00 65000.00 181120.30REMV EXIST STR **********
(22+56.00 -L-)

0050 8119000000-E 412  260 CY  5.00 1300.00 9.50 2470.00 20.00 5200.00UNCLASSIFIED STR EXCAV
0051 8182000000-E 420 66.6 CY  735.00 48951.00 800.00 53280.00 850.00 56610.00CLASS A CONCRETE (BRIDGE)
0052 8210000000-N 422 Lump Sum 22000.00 17000.00 18000.00BRG APPR SLAB ***********

(22+56.00 -L-)
0053 8217000000-E 425  11,772 LB  0.65 7651.80 1.00 11772.00 1.00 11772.00REINF STEEL (BRIDGE)
0054 8364000000-E 450  670 LF  20.50 13735.00 27.00 18090.00 30.00 20100.00HP12X53 PILES
0055 8386000000-E 450  1,080 LF  80.00 86400.00 91.00 98280.00 50.00 54000.00PP18X0.50 STL PILE
0056 8503000000-E 460  480 LF  38.00 18240.00 31.00 14880.00 40.00 19200.00CONCRETE BARRIER RAIL
0057 8608000000-E 876  139 TON 38.00 5282.00 40.00 5560.00 50.00 6950.00PLAIN RIP RAP II (2'-0")
0058 8622000000-E 876  155 SY  3.00 465.00 3.00 465.00 2.00 310.00FILTER FABRIC FOR DRAINAGE
0059 8657000000-N 430 Lump Sum 2950.00 4000.00 3000.00ELASTOMERIC BEARINGS
0060 8762000000-E 430 2,633.13 LF  81.40 214336.78 85.00 223816.05 90.00 236981.703'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 617676.58 TOTAL 697329.80 TOTAL 776024.00CONTRACT TOTAL

 

    SUB-TOTAL 162365.00 SUB-TOTAL 182716.75 SUB-TOTAL 162780.00ROADWAY ITEMS
    SUB-TOTAL 455311.58 SUB-TOTAL 514613.05 SUB-TOTAL 613244.00STRUCTURE ITEMS



JUN 18, 2002 02:55 PM SCOTLAND

TIP NO B-3515 8.2590502 10:00AM 5 /  6 007

FED AID NO BRZ-1612(2) 0.170 MI JUN 18 2002 C200454
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER BIG SHOE HEEL CREEK AND APPROACHES ON SR-1612 NEAR MAXTON.

CAROLINA BRIDGE COMPANY, INC. CROWDER CONSTRUCTION
COMPANY

ORANGEBURG,  SC CHARLOTTE,  NC  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 33021.25 45000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 14000.91 8500.00CONSTRUCTION SURVEYING
0003 0043000000-N 226 Lump Sum 32418.02 18500.00GRADING
0004 0057000000-E 226  100 CY  10.99 1099.00 15.00 1500.00UNDERCUT EXCAVATION
0005 0318000000-E 300  6 TON 33.37 200.22 40.00 240.00FNDATION MATL, MINOR STRS
0006 0366000000-E 310  56 LF  57.31 3209.36 40.00 2240.0015" RC PIPE CULV III
0007 1220000000-E 545  50 TON 19.94 997.00 28.00 1400.00INCIDENTAL STONE BASE
0008 1489000000-E 610  290 TON 41.60 12064.00 41.60 12064.00ASP CONC BASE CRS B25.0B
0009 1498000000-E 610  80 TON 50.00 4000.00 50.00 4000.00ASP CONC INTR CRS I19.0B
0010 1514000000-E 610  320 TON 39.75 12720.00 39.75 12720.00ASP CONC SURF CRS S9.5A
0011 1560000000-E 620  38 TON 255.00 9690.00 255.00 9690.00ASP FOR PLANT MIX  PG64-22
0012 2286000000-N 840  2 EA  1508.70 3017.40 1700.00 3400.00MASNRY DRAINAGE STRUCT
0013 2363000000-N 840  2 EA  442.00 884.00 325.00 650.00FRAME W/2GRTS 840.***** STD

(840.29)
0014 2556000000-E 846  25 LF  50.00 1250.00 100.00 2500.00SHOULDER BERM GUTTER
0015 3030000000-E 862  850 LF  9.50 8075.00 9.50 8075.00STL BM GUARDRAIL
0016 3150000000-N 862  5 EA  35.00 175.00 35.00 175.00ADDIT GUARDRAIL POSTS
0017 3215000000-N 862  4 EA  900.00 3600.00 900.00 3600.00GR ANCHOR TYPE III
0018 3270000000-N SP   4 EA  1700.00 6800.00 1700.00 6800.00GR ANCHOR TYPE 350
0019 3635000000-E 876  2 TON 62.03 124.06 160.00 320.00PLAIN RIP RAP, CLASS II
0020 3656000000-E 876  156 SY  3.00 468.00 3.00 468.00FILTER FABRIC FOR DRAINGE
0021 4400000000-E 1110  256 SF  15.00 3840.00 8.95 2291.20WORK ZONE SIGNS (STAT)
0022 4410000000-E 1110  94 SF  15.00 1410.00 3.99 375.06WORK ZONE SIGNS (BARRICDE
0023 4425000000-N 1125  2 EA  20.00 40.00 12.95 25.90WARNING FLAG SETS
0024 4445000000-E 1145  96 LF  20.00 1920.00 10.50 1008.00BARRICADES (TYPE III)
0025 4810000000-E 1205  5,600 LF  0.35 1960.00 0.35 1960.00PAINT PVMT MARKINGS 4"
0026 4900000000-N 1252  9 EA  10.00 90.00 10.00 90.00PERM RAISED PVMT MARKERS
0027 6000000000-E 1605  1,400 LF  2.20 3080.00 2.20 3080.00TEMPORARY SILT FENCE
0028 6006000000-E 1610  75 TON 46.03 3452.25 32.00 2400.00EROS CONTRL STONE CL A
0029 6009000000-E 1610  140 TON 46.03 6444.20 33.00 4620.00EROS CONTRL STONE CL B
0030 6012000000-E 1610  50 TON 31.18 1559.00 32.00 1600.00SEDIMENT CONTROL STONE
0031 6015000000-E 1615 0.5 ACR 2000.00 1000.00 600.00 300.00TEMPORARY MULCHING
0032 6018000000-E 1620  50 LB  5.00 250.00 3.30 165.00SEED FOR TEMP SEEDING
0033 6021000000-E 1620 0.25 TON 800.00 200.00 660.00 165.00FERT FOR TEMP SEEDING
0034 6030000000-E 1630  300 CY  7.48 2244.00 6.00 1800.00SILT EXCAVATION
0035 6033000000-E 1631  350 SY  250.00 87500.00 2.50 875.00SYNTHETIC ROVING
0036 6036000000-E 1631  200 SY  250.00 50000.00 2.50 500.00MATTING FOR EROS CONTROL
0037 6042000000-E 1632  50 LF  2.15 107.50 2.15 107.501/4" HARDWARE CLOTH
0038 6048000000-E SP   50 SY  54.70 2735.00 100.00 5000.00FLOAT TURBIDITY CURTAIN
0039 6084000000-E 1660 0.5 ACR 4000.00 2000.00 2175.00 1087.50SEEDING AND MULCHING
0040 6087000000-E 1660 0.5 ACR 60.00 30.00 60.00 30.00MOWING



JUN 18, 2002 02:55 PM SCOTLAND

TIP NO B-3515 8.2590502 10:00AM 6 /  6 007

FED AID NO BRZ-1612(2) 0.170 MI JUN 18 2002 C200454
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER BIG SHOE HEEL CREEK AND APPROACHES ON SR-1612 NEAR MAXTON.

CAROLINA BRIDGE COMPANY, INC. CROWDER CONSTRUCTION
COMPANY

ORANGEBURG,  SC CHARLOTTE,  NC  

0041 6090000000-E 1661  50 LB  12.00 600.00 8.00 400.00SEED FOR REPAIR SEEDING
0042 6093000000-E 1661 0.25 TON 600.00 150.00 1100.00 275.00FERT FOR REPAIR SEEDING
0043 6096000000-E 1662  50 LB  8.00 400.00 3.00 150.00SEED FOR SUPP SEEDING
0044 6102000000-E 1664  450 SY  8.50 3825.00 10.00 4500.00SODDING
0045 6105000000-E 1664 7.6 M/G 40.00 304.00 500.00 3800.00WATER
0046 6108000000-E 1665 0.25 TON 800.00 200.00 500.00 125.00FERTILIZER TOPDRESSING
0047 6114000000-N SP   3 HR  30.00 90.00 50.00 150.00SPECIALIZED HAND MOWING
0048 6117000000-N 1675  8 EA  800.00 6400.00 50.00 400.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0049 8035000000-N 402 Lump Sum 52209.32 110000.00REMV EXIST STR **********
(22+56.00 -L-)

0050 8119000000-E 412  260 CY  32.70 8502.00 28.00 7280.00UNCLASSIFIED STR EXCAV
0051 8182000000-E 420 66.6 CY  530.66 35341.96 1290.00 85914.00CLASS A CONCRETE (BRIDGE)
0052 8210000000-N 422 Lump Sum 22758.67 105000.00BRG APPR SLAB ***********

(22+56.00 -L-)
0053 8217000000-E 425  11,772 LB  0.71 8358.12 0.50 5886.00REINF STEEL (BRIDGE)
0054 8364000000-E 450  670 LF  23.37 15657.90 35.00 23450.00HP12X53 PILES
0055 8386000000-E 450  1,080 LF  66.90 72252.00 130.00 140400.00PP18X0.50 STL PILE
0056 8503000000-E 460  480 LF  43.95 21096.00 35.00 16800.00CONCRETE BARRIER RAIL
0057 8608000000-E 876  139 TON 40.79 5669.81 65.00 9035.00PLAIN RIP RAP II (2'-0")
0058 8622000000-E 876  155 SY  1.92 297.60 4.00 620.00FILTER FABRIC FOR DRAINAGE
0059 8657000000-N 430 Lump Sum 4967.70 3500.00ELASTOMERIC BEARINGS
0060 8762000000-E 430 2,633.13 LF  85.58 225343.27 105.00 276478.653'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 802098.52 TOTAL 963485.81CONTRACT TOTAL

 

    SUB-TOTAL 329644.17 SUB-TOTAL 179122.16ROADWAY ITEMS
    SUB-TOTAL 472454.35 SUB-TOTAL 784363.65STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  596938.49S. T. WOOTEN CORPORATION
     2  614133.95R. E. BURNS & SONS CO., INC.
     3  614697.36SMITH-ROWE, INC.
     4  617676.58SANFORD CONTRACTORS, INC.
     5  697329.80DANE CONSTRUCTION, INC.
     6  776024.00LEE CONSTRUCTION CO. OF THE CAROLINAS, INC.
     7  802098.52CAROLINA BRIDGE COMPANY, INC.
     8  963485.81CROWDER CONSTRUCTION COMPANY



JUN 18, 2002 02:55 PM LEE

TIP NO R-2417BA 6.549007T 10:00AM 1 /  45 008

FED AID NO STATE FUNDED 5.679 KM JUN 18 2002 C200480
GRADING, DRAINAGE, PAVING & STRUCTURE.

US-421 & NC-87 (SANFORD BYPASS) FROM EAST OF US-1 & US-15/501 TO EAST OF SR-1521.

SANFORD CONTRACTORS, INC. BARNHILL CONTRACTING CO. S. T. WOOTEN CORPORATION

SANFORD,  NC TARBORO,  NC WILSON,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 1100000.00 1110000.00 1185000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 748657.20 204000.00 200000.00CONSTRUCTION SURVEYING
0003 0001000000-M 200 Lump Sum 860885.80 1200000.00 460000.00CLEARING & GRUBBING
0004 0008000000-M 200  2 HA  5000.00 10000.00 6350.00 12700.00 5000.00 10000.00SUPP CLEARING & GRUBBING
0005 0015000000-N 205  2 EA  1600.00 3200.00 1000.00 2000.00 750.00 1500.00SEALING ABANDONED WELLS
0006 0022000000-M 225  1,217,000 M3  1.98 2409660.00 1.85 2251450.00 2.30 2799100.00UNCLASSIFIED EXCAVATION
0007 0029000000-N SP  Lump Sum 12000.00 9200.00 10000.00REINF BRG APPR **********

(13+69.054-Y8-)
0008 0029000000-N SP  Lump Sum 17500.00 9200.00 13000.00REINF BRG APPR **********

(14+12.166-Y9-)
0009 0029000000-N SP  Lump Sum 16500.00 8500.00 12000.00REINF BRG APPR **********

(14+76.497-Y6-)
0010 0029000000-N SP  Lump Sum 14000.00 8500.00 10000.00REINF BRG APPR **********

(14+78.206-Y7-)
0011 0029000000-N SP  Lump Sum 14000.00 6500.00 11000.00REINF BRG APPR **********

(94+22.500-L- EBL)
0012 0029000000-N SP  Lump Sum 16500.00 11100.00 14000.00REINF BRG APPR **********

(94+22.500-L- WBL)
0013 0036000000-M 225  12,000 M3  2.71 32520.00 2.00 24000.00 7.00 84000.00UNDERCUT EXCAVATION
0014 0080000000-M SP   500 MTN 16.47 8235.00 10.75 5375.00 15.00 7500.00CLASS IV SUBGRD STABILIZATION
0015 0106000000-M 230  219,000 M3  1.93 422670.00 2.35 514650.00 3.50 766500.00BORROW EXCAVATION
0016 0134000000-M 240  14,600 M3  3.50 51100.00 2.00 29200.00 4.75 69350.00DRAINAGE DITCH EXCAVATION
0017 0141000000-M 240  57 M   10.46 596.22 5.00 285.00 3.00 171.00BERM DITCH CONSTRUCTION
0018 0156000000-M 250  18,000 M2  2.95 53100.00 2.60 46800.00 1.30 23400.00REMOVAL OF EXT ASPHALT PVM'T
0019 0192000000-N 260  40 HR  400.00 16000.00 140.00 5600.00 210.00 8400.00PROOF ROLLING
0020 0195000000-M 265  8,500 M3  18.73 159205.00 5.00 42500.00 17.00 144500.00SELECT GRANULAR MATERIAL
0021 0196000000-M 270  500 M2  1.61 805.00 1.75 875.00 2.00 1000.00SOIL STABILIZATION FABRIC
0022 0234000000-M SP   12,112 M3  19.00 230128.00 16.35 198031.20 19.00 230128.00GENERIC GRADING ITEM (M3)

CHIPPED TIRE MATERIAL
0023 0257000000-M SP   52 M   200.00 10400.00 50.00 2600.00 295.00 15340.00GENERIC GRADING ITEM (M)

STREAM CHANNEL CONSTRUCTION
0024 0262000000-N SP   4 EA  44000.00 176000.00 8025.00 32100.00 9500.00 38000.00GENERIC GRADING ITEM (EA)

END BENT STABILIZATION
0025 0300000000-M 300  750 MTN 19.73 14797.50 8.00 6000.00 13.00 9750.00SELECT MATERIAL II
0026 0306000000-M 300  900 MTN 19.73 17757.00 8.60 7740.00 16.50 14850.00SELECT MATERAIL III
0027 0312000000-M 300  3,400 MTN 13.54 46036.00 9.40 31960.00 11.42 38828.00SELECT MATERIAL IV
0028 0318000000-M 300  2,250 MTN 21.00 47250.00 20.00 45000.00 20.00 45000.00FND CONDIT MAT'L MIN STR
0029 0342000000-M 310 51.6 M   58.59 3023.24 85.00 4386.00 49.00 2528.40****MM SIDE DRAIN PIPE

(375MM)
0030 0360000000-M 310 358.8 M   62.84 22546.99 60.00 21528.00 54.00 19375.20300MM RCP CULV CLASS III
0031 0366000000-M 310 1,388.4 M   64.82 89996.09 61.00 84692.40 55.00 76362.00375MM RCP CULV CLASS III
0032 0372000000-M 310 1,197.6 M   72.87 87269.11 64.00 76646.40 63.00 75448.80450MM RCP CULV CLASS III
0033 0378000000-M 310 746.4 M   88.03 65705.59 85.00 63444.00 79.00 58965.60600MM RCP CULV CLASS III
0034 0384000000-M 310 344.4 M   116.32 40060.61 117.00 40294.80 101.00 34784.40750MM RCP CULV CLASS III
0035 0390000000-M 310 43.2 M   146.91 6346.51 125.00 5400.00 129.00 5572.80900MM RCP CULV CLASS III



JUN 18, 2002 02:55 PM LEE

TIP NO R-2417BA 6.549007T 10:00AM 2 /  45 008

FED AID NO STATE FUNDED 5.679 KM JUN 18 2002 C200480
GRADING, DRAINAGE, PAVING & STRUCTURE.

US-421 & NC-87 (SANFORD BYPASS) FROM EAST OF US-1 & US-15/501 TO EAST OF SR-1521.

SANFORD CONTRACTORS, INC. BARNHILL CONTRACTING CO. S. T. WOOTEN CORPORATION

SANFORD,  NC TARBORO,  NC WILSON,  NC

0036 0402000000-M 310 70.8 M   218.03 15436.52 187.00 13239.60 197.00 13947.601200MM RCP CULV CLASS III
0037 0448000000-M 310 123.6 M   238.97 29536.69 209.00 25832.40 240.00 29664.00***MM RCP CULV CLASS IV

(1200MM)
0038 0448000000-M 310 91.2 M   316.36 28852.03 295.00 26904.00 292.00 26630.40***MM RCP CULV CLASS IV

(1350MM)
0039 0448000000-M 310 94.8 M   381.21 36138.71 345.00 32706.00 351.00 33274.80***MM RCP CULV CLASS IV

(1500MM)
0040 0448000000-M 310 148.8 M   104.37 15530.26 83.00 12350.40 103.00 15326.40***MM RCP CULV CLASS IV

(600MM)
0041 0448000000-M 310 145.2 M   126.25 18331.50 125.00 18150.00 130.00 18876.00***MM RCP CULV CLASS IV

(750MM)
0042 0448000000-M 310 100.8 M   167.04 16837.63 133.00 13406.40 175.00 17640.00***MM RCP CULV CLASS IV

(900MM)
0043 0528000000-M 310  2 EA  177.00 354.00 400.00 800.00 425.00 850.00***MM RC PIPE ELB CL III

(450MM)
0044 0576000000-M 310 7.2 M   89.67 645.62 150.00 1080.00 90.00 648.00***MM CS PIPE CULV ****MM

(900MM, 2.01MM)
0045 0588000000-M 310 28.8 M   53.96 1554.05 56.00 1612.80 57.00 1641.60450MM CS PIPE CULV 1.63MM
0046 0594000000-M 310 33.6 M   61.10 2052.96 60.00 2016.00 66.00 2217.60600MM CS PIPE CULV 1.63MM
0047 0600000000-M 310 13.2 M   80.81 1066.69 170.00 2244.00 82.00 1082.40800MM CS PIPE CULV 2.01MM
0048 0684000000-M 310 38.4 M   93.27 3581.57 61.00 2342.40 44.00 1689.60***MM BCCSP B ****

(150MM, 1.63MM)
0049 0684000000-M 310 153.6 M   48.99 7524.86 68.00 10444.80 56.00 8601.60***MM BCCSP B ****

(300MM, 1.63MM)
0050 0684000000-M 310 99.6 M   93.50 9312.60 100.00 9960.00 96.00 9561.60***MM BCCSP B ****

(800MM, 4.27MM)
0051 0708000000-M 310 277.2 M   56.69 15714.47 66.00 18295.20 63.00 17463.60400MM BCCSP B 1.63
0052 0714000000-M 310 157.2 M   61.02 9592.34 76.00 11947.20 68.00 10689.60450MM BCCSP B 1.63
0053 0720000000-M 310 338.4 M   73.05 24720.12 80.00 27072.00 81.00 27410.40600MM BCCSP B 1.63
0054 0726000000-M 310 31.2 M   93.50 2917.20 98.00 3057.60 97.00 3026.40800MM BCCSP B 2.01
0055 0804000000-M 310  16 EA  101.48 1623.68 100.00 1600.00 107.00 1712.00***MM BCCSP ELB B ****

(300MM, 1.63MM)
0056 0806000000-M 310  16 EA  121.54 1944.64 110.00 1760.00 135.00 2160.00400MM BCCSP ELB B 1.63
0057 0807000000-M 310  11 EA  139.24 1531.64 125.00 1375.00 150.00 1650.00450MM BCCSP ELB B 1.63
0058 0808000000-M 310  10 EA  201.78 2017.80 180.00 1800.00 183.00 1830.00600MM BCCSP ELB B 1.63
0059 0809000000-M 310  2 EA  260.78 521.56 210.00 420.00 250.00 500.00800MM BCCSP ELB B 2.01
0060 0987000000-M 310  990 M   45.97 45510.30 52.00 51480.00 56.00 55440.00GENERIC PIPE ITEM (M) 310

150MM BIT COAT CS PIPE CULVERT 1.63MM THICK, TYPE
B  (SPRING BOX)

0061 0995000000-M 340 231.8 M   35.82 8303.08 10.00 2318.00 17.00 3940.60PIPE REMOVAL
0062 1000000000-M 462  300 M2  52.00 15600.00 65.00 19500.00 63.43 19029.00150MM SLOPE PROTECTION
0063 1011000000-N 500 Lump Sum 275000.00 700000.00 140000.00FINE GRADING
0064 1044000000-M 501  64,100 M2  1.58 101278.00 1.58 101278.00 1.58 101278.00LIME TRTD SOIL (SLURRY)
0065 1066000000-M 501  710 MTN 166.00 117860.00 166.00 117860.00 166.00 117860.00LIME FOR LIME TRTD SOIL
0066 1110000000-M 510  1,000 MTN 11.54 11540.00 9.40 9400.00 16.00 16000.00STABILIZER AGGREGATE
0067 1121000000-M 520  118,100 MTN 10.04 1185724.00 11.01 1300281.00 11.50 1358150.00AGGREGATE BASE COURSE



JUN 18, 2002 02:55 PM LEE

TIP NO R-2417BA 6.549007T 10:00AM 3 /  45 008

FED AID NO STATE FUNDED 5.679 KM JUN 18 2002 C200480
GRADING, DRAINAGE, PAVING & STRUCTURE.
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0068 1176000000-M 542  64,100 M2  1.79 114739.00 1.79 114739.00 1.79 114739.00***MM SOIL CEMENT BASE
(180MM)

0069 1187000000-M 542  1,925 MTN 95.00 182875.00 95.00 182875.00 95.00 182875.00PC FOR SOIL CEMENT BASE
0070 1198000000-M SP   435 MTN 18.00 7830.00 9.20 4002.00 11.84 5150.40AGGREGATE FOR SOIL CEM B
0071 1209000000-M 543  11,540 L   0.45 5193.00 0.37 4269.80 0.37 4269.80ASPHALT CURING SEAL
0072 1220000000-M 545  200 MTN 14.04 2808.00 18.00 3600.00 26.00 5200.00INCIDENTAL STONE BASE
0073 1275000000-M 600  39,340 L   0.37 14555.80 0.37 14555.80 0.37 14555.80PRIME COAT
0074 1489000000-M 610  5,690 MTN 29.75 169277.50 29.75 169277.50 29.75 169277.50ASP CONC BASE CRS B25.0B
0075 1498000000-M 610  8,810 MTN 30.50 268705.00 30.50 268705.00 30.50 268705.00ASP CONC INTR CRS I19.0B
0076 1503000000-M 610  24,620 MTN 26.45 651199.00 26.45 651199.00 26.45 651199.00ASP CONC INTR CRS I19.0C
0077 1519000000-M 610  8,410 MTN 30.00 252300.00 30.00 252300.00 30.00 252300.00ASP CONC SURF CRS S9.5B
0078 1523000000-M 610  24,010 MTN 27.00 648270.00 27.00 648270.00 27.00 648270.00ASP CONC SURF CRS S9.5C
0079 1560000000-M 620  2,363 MTN 190.00 448970.00 190.00 448970.00 190.00 448970.00ASP FOR PLANT MIX  PG64-22
0080 1565000000-M 620  1,561 MTN 220.00 343420.00 220.00 343420.00 220.00 343420.00ASP FOR PLANT MIX  PG70-22
0081 1693000000-M 654  250 MTN 137.50 34375.00 110.00 27500.00 105.72 26430.00ASPH PLT MIX PVMT REPAIR
0082 1840000000-M 665  21,840 M   0.79 17253.60 0.47 10264.80 0.37 8080.80MILLED RUMBLE STRIPS
0083 2022000000-M 815  4,975 M3  7.00 34825.00 7.00 34825.00 7.00 34825.00SUBDRAIN EXCAVATION
0084 2033000000-M 815  2,490 M3  33.00 82170.00 33.00 82170.00 33.00 82170.00SUBDR FINE AGGREGATE
0085 2044000000-M 815  6,000 M   13.00 78000.00 13.00 78000.00 13.00 78000.00150MM PERF SUBDR PIPE
0086 2055000000-M 815  600 EA  0.50 300.00 0.50 300.00 0.50 300.00150MM SUBDR PIPE Y,T,&L'S
0087 2066000000-N 815  40 EA  150.00 6000.00 150.00 6000.00 150.00 6000.00CONC PAD SUBDRN OUTLET
0088 2077000000-M 815  80 M   13.00 1040.00 13.00 1040.00 13.00 1040.00150MM OUTLET PIPE (SD)
0089 2099000000-M 816  2,580 M   8.40 21672.00 8.40 21672.00 8.40 21672.00SHLDR DRAINS
0090 2110000000-M 816  2,580 M   3.30 8514.00 3.30 8514.00 3.30 8514.00100MM SHLDR DRAINS PIPE
0091 2121000000-M 816  240 M   12.00 2880.00 12.00 2880.00 12.00 2880.00100MM OUTLET PIPE (SH DRN
0092 2132000000-N 816  5 EA  140.00 700.00 140.00 700.00 140.00 700.00CONC PAD SHLDR DRN OUTLET
0093 2143000000-M 818  10 MTN 20.00 200.00 30.00 300.00 51.36 513.60BLOTTING SAND
0094 2209000000-M 838  16 M3  932.20 14915.20 700.00 11200.00 700.00 11200.00ENDWALLS
0095 2220000000-M 838  9 M3  1109.20 9982.80 840.00 7560.00 840.00 7560.00REINFORCED ENDWALLS
0096 2253000000-M 840  1 M3  1770.00 1770.00 705.00 705.00 705.00 705.00PIPE COLLARS
0097 2286000000-N 840  183 EA  914.50 167353.50 1015.00 185745.00 940.00 172020.00MASNRY DRAINAGE STRUCT
0098 2308000000-M 840  39 M   666.70 26001.30 595.00 23205.00 595.00 23205.00MASONRY DRAINAGE STRS
0099 2352000000-N 840  7 EA  185.26 1296.82 191.00 1337.00 191.00 1337.00FRAME W/GRATE 840.***** STD

(840.22)
0100 2363000000-N 840  39 EA  240.72 9388.08 245.00 9555.00 245.00 9555.00FRAME W/2GRTS 840.***** STD

(840.20)
0101 2363000000-N 840  87 EA  240.72 20942.64 245.00 21315.00 245.00 21315.00FRAME W/2GRTS 840.***** STD

(840.22)
0102 2363000000-N 840  18 EA  240.72 4332.96 245.00 4410.00 245.00 4410.00FRAME W/2GRTS 840.***** STD

(840.29)
0103 2374000000-N 840  2 EA  335.12 670.24 321.00 642.00 321.00 642.00FRAME-GRT-HD 840.03 **

(E)



JUN 18, 2002 02:55 PM LEE

TIP NO R-2417BA 6.549007T 10:00AM 4 /  45 008

FED AID NO STATE FUNDED 5.679 KM JUN 18 2002 C200480
GRADING, DRAINAGE, PAVING & STRUCTURE.

US-421 & NC-87 (SANFORD BYPASS) FROM EAST OF US-1 & US-15/501 TO EAST OF SR-1521.

SANFORD CONTRACTORS, INC. BARNHILL CONTRACTING CO. S. T. WOOTEN CORPORATION

SANFORD,  NC TARBORO,  NC WILSON,  NC

0104 2374000000-N 840  2 EA  335.12 670.24 321.00 642.00 321.00 642.00FRAME-GRT-HD 840.03 **
(F)

0105 2374000000-N 840  2 EA  335.12 670.24 321.00 642.00 321.00 642.00FRAME-GRT-HD 840.03 **
(G)

0106 2396000000-N 840  2 EA  210.04 420.08 222.00 444.00 222.00 444.00FRAME W/COVER STD 840.54
0107 2486000000-M SP   120 M2  48.00 5760.00 50.00 6000.00 27.55 3306.00GENERIC DRAINAGE ITEM (M2)

SAND BLANKET
0108 2549000000-M 846  445 M   33.00 14685.00 33.50 14907.50 27.38 12184.10750MM CONC CURB & GUTTER
0109 2556000000-M 846  3,280 M   27.00 88560.00 33.50 109880.00 29.76 97612.80SHLDR BERM GUTTER
0110 2619000000-M 850  25 M2  73.00 1825.00 33.00 825.00 37.97 949.25100MM CONC PAVED DITCH
0111 2655000000-M 852  245 M2  54.50 13352.50 34.00 8330.00 42.54 10422.30125MM MONOLITHIC CONC ISL (KEY IN)
0112 3030000000-M 862 6,339.84 M   32.80 207946.75 27.88 176754.74 27.88 176754.74STL BM GRDRAIL
0113 3045000000-M 862 53.34 M   39.40 2101.60 29.52 1574.60 29.52 1574.60STL BM GRDRAIL SHOP CURV
0114 3150000000-N 862  10 EA  35.00 350.00 35.00 350.00 35.00 350.00ADDIT GUARDRAIL POSTS
0115 3195000000-N 862  2 EA  320.00 640.00 300.00 600.00 300.00 600.00GR ANCHOR TYPE AT-1
0116 3210000000-N 862  20 EA  395.00 7900.00 500.00 10000.00 500.00 10000.00GR ANCHOR TYPE CAT-1
0117 3215000000-N 862  21 EA  900.00 18900.00 900.00 18900.00 900.00 18900.00GR ANCHOR TYPE III
0118 3270000000-N SP   30 EA  1690.00 50700.00 1600.00 48000.00 1600.00 48000.00GR ANCHOR TYPE 350
0119 3285000000-N SP   2 EA  1550.00 3100.00 1300.00 2600.00 1300.00 2600.00GR ANCHOR TYPE M-350
0120 3380000000-M 862 548.64 M   22.50 12344.40 16.40 8997.70 16.40 8997.70TEMP STL BM GUARDRAIL
0121 3389100000-N SP   10 EA  800.00 8000.00 750.00 7500.00 750.00 7500.00GDRL ANCH UNITS 350 TEMP
0122 3389400000-M 865  5,460 M   12.65 69069.00 14.76 80589.60 14.76 80589.60DBL FACED CABLE GUIDERAIL
0123 3389600000-N 865  22 EA  850.00 18700.00 950.00 20900.00 950.00 20900.00CBL GUIDERAIL ANCH UNIT
0124 3503000000-M 866  13,900 M   5.75 79925.00 5.75 79925.00 5.75 79925.00WW WIRE FENCE 1200MM FABR
0125 3509000000-M 866  2,890 EA  14.00 40460.00 14.00 40460.00 14.00 40460.00100MM FENCE POSTS 2.30M
0126 3515000000-M 866  700 EA  30.00 21000.00 30.00 21000.00 30.00 21000.00125MM FENCE POSTS 2.50M
0127 3557000000-M 866  300 M   3.30 990.00 3.30 990.00 3.30 990.00ADDITIONAL BARBED WIRE
0128 3628000000-M 876  3,350 MTN 24.46 81941.00 27.50 92125.00 12.56 42076.00PLN RIP RAP CL I
0129 3642000000-M 876  5 MTN 24.46 122.30 27.50 137.50 25.61 128.05PLN RIP RAP, CLASS A
0130 3649000000-M 876  3,000 MTN 24.46 73380.00 27.50 82500.00 25.66 76980.00PLN RIP RAP, CLASS B
0131 3656000000-M 876  19,100 M2  1.85 35335.00 1.20 22920.00 1.81 34571.00FILTER FABRIC FOR DRAINGE
0132 3684000000-M SP   28 MTN 332.21 9301.88 63.00 1764.00 100.00 2800.00GENERIC EROSION CONTROL ITEM (MTN)

BOULDERS
0133 4048000000-M 902  5 M3  750.00 3750.00 750.00 3750.00 750.00 3750.00RC SIGN FOOTINGS
0134 4054000000-M 902  2 M3  700.00 1400.00 700.00 1400.00 700.00 1400.00PLN CONC SIGN FOOTINGS
0135 4060000000-M 903  1,258 KG  6.25 7862.50 6.25 7862.50 6.25 7862.50SUPPORT, BRKWY STL BEAM
0136 4066000000-M 903  1,561 KG  4.75 7414.75 4.75 7414.75 4.75 7414.75SIMPLE STL BEAM SIGN SUPP
0137 4072000000-M 903  490 M   18.00 8820.00 18.00 8820.00 18.00 8820.00SUPPORT, 4.5KG STEEL U-CHNL
0138 4078000000-M 903  6 EA  35.00 210.00 35.00 210.00 35.00 210.00SUPPORT, 3KG STEEL U-CHAN
0139 4096000000-N 904  14 EA  100.00 1400.00 100.00 1400.00 100.00 1400.00SIGN ERECTION, TYPE D
0140 4102000000-N 904  48 EA  70.00 3360.00 70.00 3360.00 70.00 3360.00SIGN ERECTION, TYPE E
0141 4108000000-N 904  18 EA  100.00 1800.00 100.00 1800.00 100.00 1800.00SIGN ERECTION, TYPE F
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0142 4110000000-N 904  12 EA  300.00 3600.00 300.00 3600.00 300.00 3600.00SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0143 4110000000-N 904  9 EA  250.00 2250.00 250.00 2250.00 250.00 2250.00SIGN ERECTION, TYPE *** (GRD MTD)
(B)

0144 4114000000-N 904  6 EA  50.00 300.00 50.00 300.00 50.00 300.00SIGN ERECTION, MILEMARKERS
0145 4400000000-M 1110  40 M2  105.00 4200.00 79.00 3160.00 78.74 3149.60WORK ZONE SIGNS (STAT)
0146 4405000000-M 1110  84 M2  64.00 5376.00 150.00 12600.00 222.72 18708.48WORK ZONE SIGNS (PORT)
0147 4410000000-M 1110  20 M2  64.00 1280.00 65.00 1300.00 99.03 1980.60WORK ZONE SIGNS (BARRICAD
0148 4415000000-N 1115  2 EA  2500.00 5000.00 2000.00 4000.00 3381.30 6762.60FLASHING ARROW PNL TYPE C
0149 4425000000-N 1125  6 EA  15.00 90.00 30.00 180.00 9.05 54.30WARNING FLAG SETS
0150 4430000000-N 1130  300 EA  33.25 9975.00 38.00 11400.00 62.07 18621.00DRUMS
0151 4435000000-N 1135  50 EA  9.95 497.50 20.00 1000.00 11.34 567.00CONES
0152 4445000000-M 1145  150 M   26.50 3975.00 34.00 5100.00 62.20 9330.00BARRICADES (TYPE III)
0153 4455000000-N 1150  200 MD  154.00 30800.00 100.00 20000.00 138.00 27600.00FLAGGER
0154 4460000000-N 1155  18 EA  65.00 1170.00 90.00 1620.00 185.97 3347.46WARNING LIGHTS (TYPE B)
0155 4475000000-N 1165  2 EA  7500.00 15000.00 3000.00 6000.00 5832.50 11665.00TRUCK MTD IMP ATTN 45 MPH
0156 4650000000-N 1251  770 EA  3.85 2964.50 3.85 2964.50 3.85 2964.50TEMP RAISED PVMT MRKS
0157 4685000000-M 1205  32,480 M   1.05 34104.00 1.05 34104.00 1.05 34104.00100MM THERMO MKG, 2.3MMTK
0158 4686000000-M 1205  9,700 M   1.31 12707.00 1.31 12707.00 1.31 12707.00100MM THERMO MKG, 3.1MMTK
0159 4695000000-M 1205  1,880 M   2.30 4324.00 2.30 4324.00 2.30 4324.00200MM THERMO MKG 2.3MM TK
0160 4710000000-M 1205  80 M   14.00 1120.00 14.00 1120.00 14.00 1120.00600MM THERMO MKG 3.1MM TK
0161 4725000000-M 1205  32 EA  72.00 2304.00 72.00 2304.00 72.00 2304.00THERMO PVT MKG SYMB 2.3MM
0162 4770000000-M 1205  2,570 M   3.25 8352.50 3.25 8352.50 3.25 8352.50COLD APP PLAS LINES 100MM
0163 4780000000-M 1205  30 M   5.00 150.00 5.00 150.00 5.00 150.00COLD APP PLAS LINES 200MM
0164 4805000000-N 1205  3 EA  125.00 375.00 125.00 375.00 125.00 375.00COLD APPL PLASTIC SYMBOL
0165 4810000000-M 1205  37,650 M   0.39 14683.50 0.39 14683.50 0.39 14683.50PAINT PVT MKG LINES 100MM
0166 4820000000-M 1205  680 M   0.50 340.00 0.50 340.00 0.50 340.00PAINT PVT MKG LINES 200MM
0167 4850000000-M 1205  500 M   3.25 1625.00 3.25 1625.00 3.25 1625.00REMVL OF 100MM LINES
0168 4860000000-M 1205  30 M   3.25 97.50 3.25 97.50 3.25 97.50REMVL OF 200MM LINES
0169 4880000000-M 1205  2,570 M   0.66 1696.20 0.66 1696.20 0.66 1696.20CURING COMPD REMOVAL LINE
0170 4885000000-N 1205  3 EA  25.00 75.00 25.00 75.00 25.00 75.00CURING COMPD REMOVAL SYMB
0171 4900000000-N 1252  1,100 EA  3.85 4235.00 3.85 4235.00 3.85 4235.00PERM RAISED PVMT MARKERS
0172 4915000000-M 1264  12 EA  25.00 300.00 18.00 216.00 18.00 216.002.1M U-CHANNEL POSTS
0173 4935000000-N 1267  115 EA  35.00 4025.00 27.75 3191.25 27.75 3191.25FLEX DELINATR (CRYSTAL)
0174 4940000000-N 1267  62 EA  35.00 2170.00 27.75 1720.50 27.75 1720.50FLEX DELINATR (YELLOW)
0175 4945000000-N 1267  23 EA  35.00 805.00 29.95 688.85 29.95 688.85FLEX DELINATR (CRY & RED)
0176 4950000000-N 1267  20 EA  35.00 700.00 29.95 599.00 29.95 599.00FLEX DELINATR (YEL & RED)
0177 4957000000-N 1264  12 EA  50.00 600.00 74.50 894.00 74.50 894.00OBJECT MARKERS (TYPE **)

(3)
0178 5300000000-M 1505  115 MTN 17.20 1978.00 20.00 2300.00 20.00 2300.00FND CONDIT MAT'L ********

(VI)
0179 5306000000-M SP   115 MTN 17.20 1978.00 20.00 2300.00 20.00 2300.00BEDDN MAT'L CL **********

(IV)
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0180 5324000000-M 1510  368 M   103.38 38043.84 70.00 25760.00 70.00 25760.00***MM DI WP CL***********
(400MM, 50, 2.41MPA WP)

0181 5330000000-M 1510  18 M   65.77 1183.86 44.00 792.00 44.00 792.00150MM DI WP CL***********
(150MM, 50, 2.41MPA WP)

0182 5414000000-M 1510 40.3 M   50.12 2019.84 30.00 1209.00 30.00 1209.0020MM CU WATER PIPE TYPE K
0183 5480000000-M 1510  851 KG  9.30 7914.30 8.00 6808.00 8.00 6808.00DI H2O FITTINGS 1.72MPA
0184 5510000000-M 1510  1 EA  96.00 96.00 125.00 125.00 125.00 125.0020MM CORPORATION STOP
0185 5534000000-M 1510  1 EA  3624.00 3624.00 3855.00 3855.00 3855.00 3855.00***MM GATE V & V BX

(400MM, 1.38MPA WP)
0186 5540000000-M 1510  1 EA  522.00 522.00 575.00 575.00 575.00 575.00150MM GATE V & V BX
0187 5582000000-M 1510  1 EA  690.00 690.00 245.00 245.00 245.00 245.00*** X ***MM TAPPING SADDL

(400MM X 20MM)
0188 5648000000-N 1510  4 EA  492.00 1968.00 425.00 1700.00 425.00 1700.00RELOCATE EXIST WAT METER
0189 5666000000-M 1510  1 EA  1614.00 1614.00 1465.00 1465.00 1465.00 1465.00FIRE HYDRANT, ****MPA WP

(1.03MPA WP)
0190 5882000000-N SP   1 EA  1800.00 1800.00 1535.00 1535.00 1535.00 1535.00GENERIC UTILITY ITEM (EA)

AIR RELEASE ASSEMBLY
0191 6000000000-M 1605  900 M   5.90 5310.00 5.10 4590.00 5.10 4590.00TEMPORARY SILT FENCE
0192 6006000000-M 1610  640 MTN 25.19 16121.60 27.50 17600.00 28.50 18240.00EROS CONTRL STONE CL A
0193 6009000000-M 1610  14,530 MTN 25.19 366010.70 27.50 399575.00 28.50 414105.00EROS CONTRL STONE CL B
0194 6012000000-M 1610  7,240 MTN 23.92 173180.80 21.00 152040.00 24.50 177380.00SEDIMENT CONTROL STONE
0195 6015000000-M 1615 81.5 HA  741.00 60391.50 741.00 60391.50 741.00 60391.50TEMPORARY MULCHING
0196 6018000000-M 1620  3,425 KG  3.31 11336.75 3.31 11336.75 10.00 34250.00SEED FOR TEMP SEEDING
0197 6021000000-M 1620 27.5 MTN 650.00 17875.00 650.00 17875.00 650.00 17875.00FERT FOR TEMP SEEDING
0198 6024000000-M 1622  1,110 M   26.12 28993.20 22.00 24420.00 47.50 52725.00TEMPORARY SLOPE DRAINS
0199 6027000000-N 1622  80 EA  150.00 12000.00 90.00 7200.00 150.00 12000.00INLET PROTCN @ SLOPE DRNS
0200 6030000000-M 1630  70,000 M3  3.79 265300.00 1.00 70000.00 8.00 560000.00SILT EXCAVATION
0201 6033000000-M 1631  5,700 M2  1.74 9918.00 1.74 9918.00 5.00 28500.00SYNTHETIC ROVING
0202 6036000000-M 1631  2,900 M2  1.74 5046.00 1.74 5046.00 5.00 14500.00MATTING FOR EROS CONTROL
0203 6038000000-M SP   60 M2  9.58 574.80 9.58 574.80 10.00 600.00PERM SOIL REINF MAT
0204 6042000000-M 1632  350 M   8.20 2870.00 2248.00 786800.00 4.75 1662.506.4MM HARDWARE CLOTH
0205 6057000000-M 1637  2 EA  3834.00 7668.00 1500.00 3000.00 1300.00 2600.00*** X *** X *** PERF TEE

(800MM X 800MM X 800MM)
0206 6057000000-M 1637  1 EA  3966.00 3966.00 1800.00 1800.00 1800.00 1800.00*** X *** X *** PERF TEE

(900MM X 900MM X 900MM)
0207 6069000000-M 1638  950 M3  15.00 14250.00 15.00 14250.00 23.00 21850.00STILLING BASINS
0208 6070000000-N SP   16 EA  400.00 6400.00 400.00 6400.00 570.00 9120.00SPECIAL STILLING BASINS
0209 6084000000-M 1660 81.5 HA  2248.00 183212.00 2748.00 223962.00 8085.00 658927.50SEEDING & MULCHING
0210 6087000000-M 1660 45.5 HA  94.00 4277.00 94.00 4277.00 94.00 4277.00MOWING
0211 6090000000-M 1661  1,000 KG  11.03 11030.00 11.03 11030.00 60.00 60000.00SEED FOR REPAIR SEEDING
0212 6093000000-M 1661 3.25 MTN 828.00 2691.00 828.00 2691.00 828.00 2691.00FERT FOR REPAIR SEEDING
0213 6096000000-M 1662 22.75 KG  3.53 80.31 3.53 80.31 10.18 231.60SEED FOR SUPP SEEDING
0214 6102000000-M 1664  12,725 M2  4.19 53317.75 4.19 53317.75 7.25 92256.25SODDING
0215 6105000000-M 1664 3,340.4 KL  11.85 39583.74 11.85 39583.74 11.85 39583.74WATER
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0216 6108000000-M 1665  137 MTN 264.00 36168.00 264.00 36168.00 264.00 36168.00FERTILIZER TOPDRESSING
0217 6111000000-M SP   75 M   25.00 1875.00 25.00 1875.00 190.00 14250.00IMPERVIOUS DIKE
0218 6114000000-N SP   80 HR  42.00 3360.00 42.00 3360.00 42.00 3360.00SPECIALIZED HAND MOWING
0219 6117000000-N 1675  28 EA  1.00 28.00 1.00 28.00 1.00 28.00RESPONSE FOR EROS CONTROL
0220 6120000000-M SP   2,075 M3  15.50 32162.50 15.50 32162.50 18.00 37350.00CULVERT DIVERSION CHANNEL
0221 6123000000-M 1670  5 HA  1236.00 6180.00 1236.00 6180.00 1236.00 6180.00REFORESTATION
0222 6126000000-M SP  0.9 HA  3950.00 3555.00 3950.00 3555.00 3950.00 3555.00STREAMBANK REFORESTATION
0223 6132000000-N SP   12 EA  550.00 6600.00 200.00 2400.00 200.00 2400.00GENERIC EROSION CONTROL ITEM (EA)

ROOTWADS

CULVERT ITEMS

0224 8126000000-N 414 Lump Sum 47275.00 47275.00 55000.00CULV EXCAV @ ************
(112+66.000-L-)

0225 8126000000-N 414 Lump Sum 20725.00 20725.00 31000.00CULV EXCAV @ ************
(125+42.300-L-)

0226 8126000000-N 414 Lump Sum 18100.00 18100.00 26000.00CULV EXCAV @ ************
(135+36.800-L-)

0227 8126000000-N 414 Lump Sum 70100.00 40100.00 123000.00CULV EXCAV @ ************
(146+05.700-L-)

0228 8133000000-M 414  1,009 MTN 20.44 20623.96 20.44 20623.96 30.00 30270.00FND COND MATL BOX CULV
0229 8196000000-M 420 2,343.9 M3  200.87 470819.19 200.87 470819.19 275.00 644572.50CL A CONC, CULVERT
0230 8245000000-M 425  183,182 KG  0.96 175854.72 0.96 175854.72 0.96 175854.72REINF STL CULV
0231 8594000000-M 876  90 MTN 30.00 2700.00 30.00 2700.00 60.00 5400.00PLAIN RIP RAP B

STRUCTURE ITEMS

0232 8007000000-N SP  Lump Sum 110000.00 110000.00 19000.00CM&R TEMP STR ***********
(94+22.50-L-RT)

0233 8017000000-N SP  Lump Sum 110000.00 110000.00 19000.00CM&R TEMP ACCESS ***********
(94+22.50-L-LT)

0234 8091000000-N 410 Lump Sum 7000.00 7000.00 2200.00FND EXCAV B** STA *******
(1,121+91.414-L-)

0235 8091000000-N 410 Lump Sum 7000.00 7000.00 2100.00FND EXCAV B** STA *******
(1,130+46.246-L-)

0236 8091000000-N 410 Lump Sum 8300.00 8300.00 2100.00FND EXCAV B** STA *******
(1,141+42.898-L-)

0237 8091000000-N 410 Lump Sum 7000.00 7000.00 3000.00FND EXCAV B** STA *******
(1,97+61.025-L-)

0238 8105500000-M SP   34 M   1017.00 34578.00 1017.00 34578.00 1165.00 39610.00****MM DRILLD PIER IN SOIL
(1372MM)

0239 8105500000-M SP  31.7 M   1048.00 33221.60 1048.00 33221.60 1165.00 36930.50****MM DRILLD PIER IN SOIL
(1524MM)

0240 8105600000-M SP  41.5 M   3470.00 144005.00 3470.00 144005.00 3220.00 133630.00****MM DRILLD PIER NO SOIL
(1372MM)

0241 8105600000-M SP  57.5 M   4184.00 240580.00 4184.00 240580.00 3225.00 185437.50****MM DRILLD PIER NO SOIL
(1524MM)

0242 8111000000-M SP  13.5 M   618.00 8343.00 618.00 8343.00 385.00 5197.50PERM STL CASING FOR *** PIER
(1372MM)



JUN 18, 2002 02:55 PM LEE

TIP NO R-2417BA 6.549007T 10:00AM 8 /  45 008

FED AID NO STATE FUNDED 5.679 KM JUN 18 2002 C200480
GRADING, DRAINAGE, PAVING & STRUCTURE.

US-421 & NC-87 (SANFORD BYPASS) FROM EAST OF US-1 & US-15/501 TO EAST OF SR-1521.

SANFORD CONTRACTORS, INC. BARNHILL CONTRACTING CO. S. T. WOOTEN CORPORATION

SANFORD,  NC TARBORO,  NC WILSON,  NC

0243 8111000000-M SP  14.7 M   671.00 9863.70 671.00 9863.70 385.00 5659.50PERM STL CASING FOR *** PIER
(1524MM)

0244 8115000000-N SP   2 EA  2684.00 5368.00 2684.00 5368.00 1600.00 3200.00CROSSHOLE SONIC LOGGING
0245 8116000000-M SP  730.2 M   14.00 10222.80 14.00 10222.80 10.00 7302.00CSL TUBES
0246 8147000000-M 420 9,009.3 M2  155.00 1396441.50 155.00 1396441.50 160.00 1441488.00REINF CONC DECK SLAB
0247 8161000000-M 420 7,758.2 M2  2.90 22498.78 2.90 22498.78 1.85 14352.67GROOVING BRIDGE FLOORS
0248 8182000000-M 420 1,116.2 M3  451.00 503406.20 451.00 503406.20 440.00 491128.00CL A CONC, BRIDGE
0249 8210000000-N 422 Lump Sum 24000.00 24000.00 22000.00BRG APPR SLAB ***********

(121+91.414-L-)
0250 8210000000-N 422 Lump Sum 24000.00 24000.00 24000.00BRG APPR SLAB ***********

(130+46.246-L-)
0251 8210000000-N 422 Lump Sum 32800.00 32800.00 30000.00BRG APPR SLAB ***********

(141+42.898-L-)
0252 8210000000-N 422 Lump Sum 30500.00 30500.00 28000.00BRG APPR SLAB ***********

(94+22.50-L-LT)
0253 8210000000-N 422 Lump Sum 28000.00 28000.00 26000.00BRG APPR SLAB ***********

(94+22.50-L-RT)
0254 8210000000-N 422 Lump Sum 31000.00 31000.00 30000.00BRG APPR SLAB ***********

(97+61.025-L-)
0255 8217000000-M 425  137,351 KG  1.10 151086.10 1.10 151086.10 0.96 131856.96REINF STEEL (BRIDGE)
0256 8238000000-M 425  19,380 KG  2.00 38760.00 2.00 38760.00 1.66 32170.80SPIRAL COL REINF STL STR
0257 8280000000-M 440 Lump Sum 2612000.00 2612000.00 2610000.00STRUCTURAL STEEL
0258 8364000000-M 450  940 M   76.00 71440.00 76.00 71440.00 100.00 94000.00HP310X79 STL PILE
0259 8475000000-M 460 168.61 M   185.00 31192.85 185.00 31192.85 185.00 31192.85TWO BAR METAL RAIL
0260 8503000000-M 460 1,173.192 M   128.00 150168.58 128.00 150168.58 135.00 158380.92CONC BARRIER RAIL
0261 8517000000-M 460 173.828 M   185.45 32236.40 185.45 32236.40 195.00 33896.46***X****MM CONC PARAPET

(355MM X 760MM)
0262 8531000000-M 462  1,648 M2  52.00 85696.00 52.00 85696.00 50.00 82400.00100MM SLOPE PROTECTION
0263 8608000000-M 876  2,599 MTN 30.00 77970.00 30.00 77970.00 32.00 83168.00PLAIN RIP RAP II 600MM TK
0264 8622000000-M 876  2,651 M2  2.40 6362.40 2.40 6362.40 1.75 4639.25FILTER FABRIC FOR DRAINAGE
0265 8650000000-N SP  Lump Sum 86000.00 86000.00 100000.91POT BEARINGS
0266 8657000000-N 430 Lump Sum 18758.00 18758.00 30000.00ELASTOMERIC BEARINGS
0267 8692000000-N SP  Lump Sum 29000.00 29000.00 45000.00EVAZOTE JOINT SEALS
0268 8706000000-N SP  Lump Sum 41900.00 41900.00 20000.00EXPANSION JOINT SEALS
0269 8867000000-M SP   42 M   135.00 5670.00 135.00 5670.00 360.00 15120.00GENERIC STRUCTURE ITEM (M)

PILE EXCAVATION IN SOIL
0270 8867000000-M SP   42 M   135.00 5670.00 135.00 5670.00 770.00 32340.00GENERIC STRUCTURE ITEM (M)

PILE EXCAVATION NOT IN SOIL

 

    TOTAL 22125766.03 TOTAL 22506455.32 TOTAL 22838181.66CONTRACT TOTAL

 

    SUB-TOTAL 15027529.25 SUB-TOTAL 15438218.54 SUB-TOTAL 15671582.62ROADWAY ITEMS
    SUB-TOTAL 826197.87 SUB-TOTAL 796197.87 SUB-TOTAL 1091097.22CULVERT ITEMS
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    SUB-TOTAL 6272038.91 SUB-TOTAL 6272038.91 SUB-TOTAL 6075501.82STRUCTURE ITEMS
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US-421 & NC-87 (SANFORD BYPASS) FROM EAST OF US-1 & US-15/501 TO EAST OF SR-1521.

HAYMES BROTHERS, INC. C. M. LINDSAY & SONS, INC. H. B. ROWE & COMPANY, INC.

CHATHAM,  VA LUMBERTON,  NC MOUNT AIRY,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 1100000.00 1125000.00 1144000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 250000.00 275000.00 300000.00CONSTRUCTION SURVEYING
0003 0001000000-M 200 Lump Sum 225000.00 1050000.00 400000.00CLEARING & GRUBBING
0004 0008000000-M 200  2 HA  2000.00 4000.00 4950.00 9900.00 7500.00 15000.00SUPP CLEARING & GRUBBING
0005 0015000000-N 205  2 EA  1000.00 2000.00 750.00 1500.00 3000.00 6000.00SEALING ABANDONED WELLS
0006 0022000000-M 225  1,217,000 M3  2.20 2677400.00 1.99 2421830.00 2.32 2823440.00UNCLASSIFIED EXCAVATION
0007 0029000000-N SP  Lump Sum 20000.00 10000.00 26000.00REINF BRG APPR **********

(13+69.054-Y8-)
0008 0029000000-N SP  Lump Sum 20000.00 13000.00 34000.00REINF BRG APPR **********

(14+12.166-Y9-)
0009 0029000000-N SP  Lump Sum 20000.00 12000.00 32000.00REINF BRG APPR **********

(14+76.497-Y6-)
0010 0029000000-N SP  Lump Sum 20000.00 10000.00 32000.00REINF BRG APPR **********

(14+78.206-Y7-)
0011 0029000000-N SP  Lump Sum 20000.00 11000.00 29000.00REINF BRG APPR **********

(94+22.500-L- EBL)
0012 0029000000-N SP  Lump Sum 20000.00 14000.00 34000.00REINF BRG APPR **********

(94+22.500-L- WBL)
0013 0036000000-M 225  12,000 M3  4.75 57000.00 3.50 42000.00 6.00 72000.00UNDERCUT EXCAVATION
0014 0080000000-M SP   500 MTN 18.00 9000.00 22.00 11000.00 20.00 10000.00CLASS IV SUBGRD STABILIZATION
0015 0106000000-M 230  219,000 M3  2.50 547500.00 3.99 873810.00 3.22 705180.00BORROW EXCAVATION
0016 0134000000-M 240  14,600 M3  5.00 73000.00 3.00 43800.00 4.00 58400.00DRAINAGE DITCH EXCAVATION
0017 0141000000-M 240  57 M   18.00 1026.00 10.00 570.00 35.00 1995.00BERM DITCH CONSTRUCTION
0018 0156000000-M 250  18,000 M2  2.00 36000.00 2.20 39600.00 1.20 21600.00REMOVAL OF EXT ASPHALT PVM'T
0019 0192000000-N 260  40 HR  100.00 4000.00 100.00 4000.00 250.00 10000.00PROOF ROLLING
0020 0195000000-M 265  8,500 M3  12.00 102000.00 13.50 114750.00 23.00 195500.00SELECT GRANULAR MATERIAL
0021 0196000000-M 270  500 M2  3.50 1750.00 1.50 750.00 2.50 1250.00SOIL STABILIZATION FABRIC
0022 0234000000-M SP   12,112 M3  18.00 218016.00 23.50 284632.00 25.00 302800.00GENERIC GRADING ITEM (M3)

CHIPPED TIRE MATERIAL
0023 0257000000-M SP   52 M   150.00 7800.00 300.00 15600.00 300.00 15600.00GENERIC GRADING ITEM (M)

STREAM CHANNEL CONSTRUCTION
0024 0262000000-N SP   4 EA  12500.00 50000.00 12000.00 48000.00 12000.00 48000.00GENERIC GRADING ITEM (EA)

END BENT STABILIZATION
0025 0300000000-M 300  750 MTN 16.00 12000.00 19.00 14250.00 14.00 10500.00SELECT MATERIAL II
0026 0306000000-M 300  900 MTN 18.00 16200.00 19.00 17100.00 14.00 12600.00SELECT MATERAIL III
0027 0312000000-M 300  3,400 MTN 18.00 61200.00 19.00 64600.00 14.00 47600.00SELECT MATERIAL IV
0028 0318000000-M 300  2,250 MTN 18.00 40500.00 20.00 45000.00 17.00 38250.00FND CONDIT MAT'L MIN STR
0029 0342000000-M 310 51.6 M   25.00 1290.00 49.00 2528.40 50.00 2580.00****MM SIDE DRAIN PIPE

(375MM)
0030 0360000000-M 310 358.8 M   58.00 20810.40 54.00 19375.20 50.00 17940.00300MM RCP CULV CLASS III
0031 0366000000-M 310 1,388.4 M   60.00 83304.00 55.00 76362.00 55.00 76362.00375MM RCP CULV CLASS III
0032 0372000000-M 310 1,197.6 M   80.00 95808.00 63.00 75448.80 63.00 75448.80450MM RCP CULV CLASS III
0033 0378000000-M 310 746.4 M   100.00 74640.00 79.00 58965.60 100.00 74640.00600MM RCP CULV CLASS III
0034 0384000000-M 310 344.4 M   115.00 39606.00 101.00 34784.40 115.00 39606.00750MM RCP CULV CLASS III
0035 0390000000-M 310 43.2 M   135.00 5832.00 129.00 5572.80 150.00 6480.00900MM RCP CULV CLASS III
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0036 0402000000-M 310 70.8 M   250.00 17700.00 197.00 13947.60 300.00 21240.001200MM RCP CULV CLASS III
0037 0448000000-M 310 123.6 M   375.00 46350.00 240.00 29664.00 310.00 38316.00***MM RCP CULV CLASS IV

(1200MM)
0038 0448000000-M 310 91.2 M   500.00 45600.00 292.00 26630.40 400.00 36480.00***MM RCP CULV CLASS IV

(1350MM)
0039 0448000000-M 310 94.8 M   600.00 56880.00 351.00 33274.80 500.00 47400.00***MM RCP CULV CLASS IV

(1500MM)
0040 0448000000-M 310 148.8 M   80.00 11904.00 103.00 15326.40 90.00 13392.00***MM RCP CULV CLASS IV

(600MM)
0041 0448000000-M 310 145.2 M   120.00 17424.00 130.00 18876.00 155.00 22506.00***MM RCP CULV CLASS IV

(750MM)
0042 0448000000-M 310 100.8 M   160.00 16128.00 175.00 17640.00 180.00 18144.00***MM RCP CULV CLASS IV

(900MM)
0043 0528000000-M 310  2 EA  150.00 300.00 425.00 850.00 1000.00 2000.00***MM RC PIPE ELB CL III

(450MM)
0044 0576000000-M 310 7.2 M   50.00 360.00 90.00 648.00 100.00 720.00***MM CS PIPE CULV ****MM

(900MM, 2.01MM)
0045 0588000000-M 310 28.8 M   30.00 864.00 57.00 1641.60 50.00 1440.00450MM CS PIPE CULV 1.63MM
0046 0594000000-M 310 33.6 M   45.00 1512.00 68.00 2284.80 60.00 2016.00600MM CS PIPE CULV 1.63MM
0047 0600000000-M 310 13.2 M   65.00 858.00 82.00 1082.40 100.00 1320.00800MM CS PIPE CULV 2.01MM
0048 0684000000-M 310 38.4 M   20.00 768.00 44.00 1689.60 35.00 1344.00***MM BCCSP B ****

(150MM, 1.63MM)
0049 0684000000-M 310 153.6 M   35.00 5376.00 56.00 8601.60 48.00 7372.80***MM BCCSP B ****

(300MM, 1.63MM)
0050 0684000000-M 310 99.6 M   170.00 16932.00 96.00 9561.60 220.00 21912.00***MM BCCSP B ****

(800MM, 4.27MM)
0051 0708000000-M 310 277.2 M   45.00 12474.00 63.00 17463.60 55.00 15246.00400MM BCCSP B 1.63
0052 0714000000-M 310 157.2 M   50.00 7860.00 68.00 10689.60 60.00 9432.00450MM BCCSP B 1.63
0053 0720000000-M 310 338.4 M   60.00 20304.00 81.00 27410.40 100.00 33840.00600MM BCCSP B 1.63
0054 0726000000-M 310 31.2 M   95.00 2964.00 97.00 3026.40 125.00 3900.00800MM BCCSP B 2.01
0055 0804000000-M 310  16 EA  100.00 1600.00 107.00 1712.00 250.00 4000.00***MM BCCSP ELB B ****

(300MM, 1.63MM)
0056 0806000000-M 310  16 EA  125.00 2000.00 135.00 2160.00 300.00 4800.00400MM BCCSP ELB B 1.63
0057 0807000000-M 310  11 EA  130.00 1430.00 150.00 1650.00 350.00 3850.00450MM BCCSP ELB B 1.63
0058 0808000000-M 310  10 EA  175.00 1750.00 183.00 1830.00 500.00 5000.00600MM BCCSP ELB B 1.63
0059 0809000000-M 310  2 EA  250.00 500.00 250.00 500.00 1000.00 2000.00800MM BCCSP ELB B 2.01
0060 0987000000-M 310  990 M   25.00 24750.00 56.00 55440.00 30.00 29700.00GENERIC PIPE ITEM (M) 310

150MM BIT COAT CS PIPE CULVERT 1.63MM THICK, TYPE
B  (SPRING BOX)

0061 0995000000-M 340 231.8 M   20.00 4636.00 17.00 3940.60 25.00 5795.00PIPE REMOVAL
0062 1000000000-M 462  300 M2  60.00 18000.00 55.00 16500.00 85.00 25500.00150MM SLOPE PROTECTION
0063 1011000000-N 500 Lump Sum 400000.00 350000.00 500000.00FINE GRADING
0064 1044000000-M 501  64,100 M2  1.60 102560.00 1.58 101278.00 2.23 142943.00LIME TRTD SOIL (SLURRY)
0065 1066000000-M 501  710 MTN 166.00 117860.00 166.00 117860.00 143.00 101530.00LIME FOR LIME TRTD SOIL
0066 1110000000-M 510  1,000 MTN 18.00 18000.00 15.00 15000.00 15.00 15000.00STABILIZER AGGREGATE
0067 1121000000-M 520  118,100 MTN 11.50 1358150.00 13.50 1594350.00 12.30 1452630.00AGGREGATE BASE COURSE
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0068 1176000000-M 542  64,100 M2  1.80 115380.00 1.79 114739.00 2.23 142943.00***MM SOIL CEMENT BASE
(180MM)

0069 1187000000-M 542  1,925 MTN 95.00 182875.00 95.00 182875.00 96.80 186340.00PC FOR SOIL CEMENT BASE
0070 1198000000-M SP   435 MTN 16.00 6960.00 14.00 6090.00 15.00 6525.00AGGREGATE FOR SOIL CEM B
0071 1209000000-M 543  11,540 L   1.50 17310.00 0.45 5193.00 0.37 4269.80ASPHALT CURING SEAL
0072 1220000000-M 545  200 MTN 15.00 3000.00 17.00 3400.00 25.00 5000.00INCIDENTAL STONE BASE
0073 1275000000-M 600  39,340 L   0.40 15736.00 0.37 14555.80 0.37 14555.80PRIME COAT
0074 1489000000-M 610  5,690 MTN 30.00 170700.00 29.75 169277.50 29.75 169277.50ASP CONC BASE CRS B25.0B
0075 1498000000-M 610  8,810 MTN 30.50 268705.00 30.50 268705.00 30.50 268705.00ASP CONC INTR CRS I19.0B
0076 1503000000-M 610  24,620 MTN 27.00 664740.00 26.45 651199.00 26.45 651199.00ASP CONC INTR CRS I19.0C
0077 1519000000-M 610  8,410 MTN 31.00 260710.00 30.00 252300.00 30.00 252300.00ASP CONC SURF CRS S9.5B
0078 1523000000-M 610  24,010 MTN 27.50 660275.00 27.00 648270.00 27.00 648270.00ASP CONC SURF CRS S9.5C
0079 1560000000-M 620  2,363 MTN 192.00 453696.00 190.00 448970.00 190.00 448970.00ASP FOR PLANT MIX  PG64-22
0080 1565000000-M 620  1,561 MTN 225.00 351225.00 220.00 343420.00 220.00 343420.00ASP FOR PLANT MIX  PG70-22
0081 1693000000-M 654  250 MTN 50.00 12500.00 175.00 43750.00 100.00 25000.00ASPH PLT MIX PVMT REPAIR
0082 1840000000-M 665  21,840 M   0.50 10920.00 0.56 12230.40 0.60 13104.00MILLED RUMBLE STRIPS
0083 2022000000-M 815  4,975 M3  10.00 49750.00 7.00 34825.00 10.00 49750.00SUBDRAIN EXCAVATION
0084 2033000000-M 815  2,490 M3  20.00 49800.00 33.00 82170.00 38.00 94620.00SUBDR FINE AGGREGATE
0085 2044000000-M 815  6,000 M   15.00 90000.00 13.00 78000.00 15.00 90000.00150MM PERF SUBDR PIPE
0086 2055000000-M 815  600 EA  5.00 3000.00 0.50 300.00 10.00 6000.00150MM SUBDR PIPE Y,T,&L'S
0087 2066000000-N 815  40 EA  125.00 5000.00 150.00 6000.00 200.00 8000.00CONC PAD SUBDRN OUTLET
0088 2077000000-M 815  80 M   15.00 1200.00 13.00 1040.00 20.00 1600.00150MM OUTLET PIPE (SD)
0089 2099000000-M 816  2,580 M   12.00 30960.00 8.40 21672.00 12.00 30960.00SHLDR DRAINS
0090 2110000000-M 816  2,580 M   9.00 23220.00 3.30 8514.00 4.00 10320.00100MM SHLDR DRAINS PIPE
0091 2121000000-M 816  240 M   9.00 2160.00 12.00 2880.00 20.00 4800.00100MM OUTLET PIPE (SH DRN
0092 2132000000-N 816  5 EA  125.00 625.00 140.00 700.00 200.00 1000.00CONC PAD SHLDR DRN OUTLET
0093 2143000000-M 818  10 MTN 75.00 750.00 25.00 250.00 50.00 500.00BLOTTING SAND
0094 2209000000-M 838  16 M3  800.00 12800.00 700.00 11200.00 1000.00 16000.00ENDWALLS
0095 2220000000-M 838  9 M3  800.00 7200.00 840.00 7560.00 1200.00 10800.00REINFORCED ENDWALLS
0096 2253000000-M 840  1 M3  1000.00 1000.00 705.00 705.00 1200.00 1200.00PIPE COLLARS
0097 2286000000-N 840  183 EA  1200.00 219600.00 940.00 172020.00 1400.00 256200.00MASNRY DRAINAGE STRUCT
0098 2308000000-M 840  39 M   1350.00 52650.00 595.00 23205.00 600.00 23400.00MASONRY DRAINAGE STRS
0099 2352000000-N 840  7 EA  400.00 2800.00 191.00 1337.00 350.00 2450.00FRAME W/GRATE 840.***** STD

(840.22)
0100 2363000000-N 840  39 EA  400.00 15600.00 245.00 9555.00 350.00 13650.00FRAME W/2GRTS 840.***** STD

(840.20)
0101 2363000000-N 840  87 EA  400.00 34800.00 245.00 21315.00 350.00 30450.00FRAME W/2GRTS 840.***** STD

(840.22)
0102 2363000000-N 840  18 EA  400.00 7200.00 245.00 4410.00 350.00 6300.00FRAME W/2GRTS 840.***** STD

(840.29)
0103 2374000000-N 840  2 EA  400.00 800.00 321.00 642.00 350.00 700.00FRAME-GRT-HD 840.03 **

(E)
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CHATHAM,  VA LUMBERTON,  NC MOUNT AIRY,  NC

0104 2374000000-N 840  2 EA  400.00 800.00 321.00 642.00 350.00 700.00FRAME-GRT-HD 840.03 **
(F)

0105 2374000000-N 840  2 EA  400.00 800.00 321.00 642.00 350.00 700.00FRAME-GRT-HD 840.03 **
(G)

0106 2396000000-N 840  2 EA  400.00 800.00 222.00 444.00 350.00 700.00FRAME W/COVER STD 840.54
0107 2486000000-M SP   120 M2  40.00 4800.00 45.00 5400.00 100.00 12000.00GENERIC DRAINAGE ITEM (M2)

SAND BLANKET
0108 2549000000-M 846  445 M   35.00 15575.00 33.00 14685.00 35.00 15575.00750MM CONC CURB & GUTTER
0109 2556000000-M 846  3,280 M   35.00 114800.00 32.61 106960.80 33.00 108240.00SHLDR BERM GUTTER
0110 2619000000-M 850  25 M2  60.00 1500.00 73.00 1825.00 100.00 2500.00100MM CONC PAVED DITCH
0111 2655000000-M 852  245 M2  50.00 12250.00 54.50 13352.50 60.00 14700.00125MM MONOLITHIC CONC ISL (KEY IN)
0112 3030000000-M 862 6,339.84 M   28.00 177515.52 27.88 176754.74 27.88 176754.74STL BM GRDRAIL
0113 3045000000-M 862 53.34 M   29.52 1574.60 29.52 1574.60 29.52 1574.60STL BM GRDRAIL SHOP CURV
0114 3150000000-N 862  10 EA  35.00 350.00 35.00 350.00 35.00 350.00ADDIT GUARDRAIL POSTS
0115 3195000000-N 862  2 EA  300.00 600.00 300.00 600.00 300.00 600.00GR ANCHOR TYPE AT-1
0116 3210000000-N 862  20 EA  500.00 10000.00 500.00 10000.00 500.00 10000.00GR ANCHOR TYPE CAT-1
0117 3215000000-N 862  21 EA  900.00 18900.00 900.00 18900.00 900.00 18900.00GR ANCHOR TYPE III
0118 3270000000-N SP   30 EA  1600.00 48000.00 1600.00 48000.00 1600.00 48000.00GR ANCHOR TYPE 350
0119 3285000000-N SP   2 EA  1300.00 2600.00 1300.00 2600.00 1300.00 2600.00GR ANCHOR TYPE M-350
0120 3380000000-M 862 548.64 M   16.40 8997.70 16.40 8997.70 16.40 8997.70TEMP STL BM GUARDRAIL
0121 3389100000-N SP   10 EA  750.00 7500.00 750.00 7500.00 750.00 7500.00GDRL ANCH UNITS 350 TEMP
0122 3389400000-M 865  5,460 M   14.76 80589.60 14.76 80589.60 14.76 80589.60DBL FACED CABLE GUIDERAIL
0123 3389600000-N 865  22 EA  950.00 20900.00 950.00 20900.00 950.00 20900.00CBL GUIDERAIL ANCH UNIT
0124 3503000000-M 866  13,900 M   5.90 82010.00 5.75 79925.00 6.15 85485.00WW WIRE FENCE 1200MM FABR
0125 3509000000-M 866  2,890 EA  22.00 63580.00 14.00 40460.00 21.00 60690.00100MM FENCE POSTS 2.30M
0126 3515000000-M 866  700 EA  42.00 29400.00 30.00 21000.00 41.00 28700.00125MM FENCE POSTS 2.50M
0127 3557000000-M 866  300 M   2.45 735.00 3.30 990.00 3.00 900.00ADDITIONAL BARBED WIRE
0128 3628000000-M 876  3,350 MTN 26.00 87100.00 28.00 93800.00 30.00 100500.00PLN RIP RAP CL I
0129 3642000000-M 876  5 MTN 40.00 200.00 27.00 135.00 35.00 175.00PLN RIP RAP, CLASS A
0130 3649000000-M 876  3,000 MTN 26.00 78000.00 28.00 84000.00 30.00 90000.00PLN RIP RAP, CLASS B
0131 3656000000-M 876  19,100 M2  2.00 38200.00 1.50 28650.00 2.50 47750.00FILTER FABRIC FOR DRAINGE
0132 3684000000-M SP   28 MTN 55.00 1540.00 150.00 4200.00 150.00 4200.00GENERIC EROSION CONTROL ITEM (MTN)

BOULDERS
0133 4048000000-M 902  5 M3  750.00 3750.00 925.00 4625.00 750.00 3750.00RC SIGN FOOTINGS
0134 4054000000-M 902  2 M3  700.00 1400.00 900.00 1800.00 700.00 1400.00PLN CONC SIGN FOOTINGS
0135 4060000000-M 903  1,258 KG  6.25 7862.50 6.70 8428.60 6.25 7862.50SUPPORT, BRKWY STL BEAM
0136 4066000000-M 903  1,561 KG  4.75 7414.75 4.25 6634.25 4.75 7414.75SIMPLE STL BEAM SIGN SUPP
0137 4072000000-M 903  490 M   18.00 8820.00 24.50 12005.00 18.00 8820.00SUPPORT, 4.5KG STEEL U-CHNL
0138 4078000000-M 903  6 EA  35.00 210.00 42.00 252.00 35.00 210.00SUPPORT, 3KG STEEL U-CHAN
0139 4096000000-N 904  14 EA  100.00 1400.00 100.00 1400.00 100.00 1400.00SIGN ERECTION, TYPE D
0140 4102000000-N 904  48 EA  70.00 3360.00 75.00 3600.00 70.00 3360.00SIGN ERECTION, TYPE E
0141 4108000000-N 904  18 EA  100.00 1800.00 115.00 2070.00 100.00 1800.00SIGN ERECTION, TYPE F
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0142 4110000000-N 904  12 EA  300.00 3600.00 600.00 7200.00 300.00 3600.00SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0143 4110000000-N 904  9 EA  250.00 2250.00 300.00 2700.00 250.00 2250.00SIGN ERECTION, TYPE *** (GRD MTD)
(B)

0144 4114000000-N 904  6 EA  50.00 300.00 33.00 198.00 50.00 300.00SIGN ERECTION, MILEMARKERS
0145 4400000000-M 1110  40 M2  120.00 4800.00 125.00 5000.00 150.00 6000.00WORK ZONE SIGNS (STAT)
0146 4405000000-M 1110  84 M2  100.00 8400.00 180.00 15120.00 175.00 14700.00WORK ZONE SIGNS (PORT)
0147 4410000000-M 1110  20 M2  100.00 2000.00 180.00 3600.00 175.00 3500.00WORK ZONE SIGNS (BARRICAD
0148 4415000000-N 1115  2 EA  5000.00 10000.00 3900.00 7800.00 6000.00 12000.00FLASHING ARROW PNL TYPE C
0149 4425000000-N 1125  6 EA  20.00 120.00 20.00 120.00 200.00 1200.00WARNING FLAG SETS
0150 4430000000-N 1130  300 EA  75.00 22500.00 45.00 13500.00 100.00 30000.00DRUMS
0151 4435000000-N 1135  50 EA  30.00 1500.00 20.00 1000.00 35.00 1750.00CONES
0152 4445000000-M 1145  150 M   50.00 7500.00 46.00 6900.00 50.00 7500.00BARRICADES (TYPE III)
0153 4455000000-N 1150  200 MD  175.00 35000.00 150.00 30000.00 200.00 40000.00FLAGGER
0154 4460000000-N 1155  18 EA  75.00 1350.00 150.00 2700.00 300.00 5400.00WARNING LIGHTS (TYPE B)
0155 4475000000-N 1165  2 EA  15000.00 30000.00 8500.00 17000.00 15000.00 30000.00TRUCK MTD IMP ATTN 45 MPH
0156 4650000000-N 1251  770 EA  3.85 2964.50 3.85 2964.50 3.85 2964.50TEMP RAISED PVMT MRKS
0157 4685000000-M 1205  32,480 M   1.05 34104.00 1.05 34104.00 1.05 34104.00100MM THERMO MKG, 2.3MMTK
0158 4686000000-M 1205  9,700 M   1.31 12707.00 1.31 12707.00 1.31 12707.00100MM THERMO MKG, 3.1MMTK
0159 4695000000-M 1205  1,880 M   2.30 4324.00 2.30 4324.00 2.30 4324.00200MM THERMO MKG 2.3MM TK
0160 4710000000-M 1205  80 M   14.00 1120.00 14.00 1120.00 14.00 1120.00600MM THERMO MKG 3.1MM TK
0161 4725000000-M 1205  32 EA  72.00 2304.00 72.00 2304.00 72.00 2304.00THERMO PVT MKG SYMB 2.3MM
0162 4770000000-M 1205  2,570 M   3.25 8352.50 3.25 8352.50 3.25 8352.50COLD APP PLAS LINES 100MM
0163 4780000000-M 1205  30 M   5.00 150.00 5.00 150.00 5.00 150.00COLD APP PLAS LINES 200MM
0164 4805000000-N 1205  3 EA  125.00 375.00 125.00 375.00 125.00 375.00COLD APPL PLASTIC SYMBOL
0165 4810000000-M 1205  37,650 M   0.39 14683.50 0.39 14683.50 0.39 14683.50PAINT PVT MKG LINES 100MM
0166 4820000000-M 1205  680 M   0.50 340.00 0.50 340.00 0.50 340.00PAINT PVT MKG LINES 200MM
0167 4850000000-M 1205  500 M   3.25 1625.00 3.25 1625.00 3.25 1625.00REMVL OF 100MM LINES
0168 4860000000-M 1205  30 M   3.25 97.50 3.25 97.50 3.25 97.50REMVL OF 200MM LINES
0169 4880000000-M 1205  2,570 M   0.66 1696.20 0.66 1696.20 0.66 1696.20CURING COMPD REMOVAL LINE
0170 4885000000-N 1205  3 EA  25.00 75.00 25.00 75.00 25.00 75.00CURING COMPD REMOVAL SYMB
0171 4900000000-N 1252  1,100 EA  3.85 4235.00 3.85 4235.00 3.85 4235.00PERM RAISED PVMT MARKERS
0172 4915000000-M 1264  12 EA  25.00 300.00 18.00 216.00 25.00 300.002.1M U-CHANNEL POSTS
0173 4935000000-N 1267  115 EA  35.00 4025.00 30.00 3450.00 35.00 4025.00FLEX DELINATR (CRYSTAL)
0174 4940000000-N 1267  62 EA  35.00 2170.00 30.00 1860.00 35.00 2170.00FLEX DELINATR (YELLOW)
0175 4945000000-N 1267  23 EA  35.00 805.00 32.00 736.00 35.00 805.00FLEX DELINATR (CRY & RED)
0176 4950000000-N 1267  20 EA  35.00 700.00 32.00 640.00 35.00 700.00FLEX DELINATR (YEL & RED)
0177 4957000000-N 1264  12 EA  50.00 600.00 85.00 1020.00 50.00 600.00OBJECT MARKERS (TYPE **)

(3)
0178 5300000000-M 1505  115 MTN 28.00 3220.00 20.00 2300.00 35.00 4025.00FND CONDIT MAT'L ********

(VI)
0179 5306000000-M SP   115 MTN 28.00 3220.00 20.00 2300.00 35.00 4025.00BEDDN MAT'L CL **********

(IV)
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0180 5324000000-M 1510  368 M   145.00 53360.00 70.00 25760.00 134.00 49312.00***MM DI WP CL***********
(400MM, 50, 2.41MPA WP)

0181 5330000000-M 1510  18 M   95.00 1710.00 44.00 792.00 82.00 1476.00150MM DI WP CL***********
(150MM, 50, 2.41MPA WP)

0182 5414000000-M 1510 40.3 M   45.00 1813.50 30.00 1209.00 20.00 806.0020MM CU WATER PIPE TYPE K
0183 5480000000-M 1510  851 KG  10.00 8510.00 8.00 6808.00 4.75 4042.25DI H2O FITTINGS 1.72MPA
0184 5510000000-M 1510  1 EA  150.00 150.00 125.00 125.00 125.00 125.0020MM CORPORATION STOP
0185 5534000000-M 1510  1 EA  2800.00 2800.00 3855.00 3855.00 3000.00 3000.00***MM GATE V & V BX

(400MM, 1.38MPA WP)
0186 5540000000-M 1510  1 EA  600.00 600.00 575.00 575.00 500.00 500.00150MM GATE V & V BX
0187 5582000000-M 1510  1 EA  850.00 850.00 245.00 245.00 325.00 325.00*** X ***MM TAPPING SADDL

(400MM X 20MM)
0188 5648000000-N 1510  4 EA  500.00 2000.00 425.00 1700.00 350.00 1400.00RELOCATE EXIST WAT METER
0189 5666000000-M 1510  1 EA  1800.00 1800.00 1465.00 1465.00 2100.00 2100.00FIRE HYDRANT, ****MPA WP

(1.03MPA WP)
0190 5882000000-N SP   1 EA  3500.00 3500.00 1535.00 1535.00 3300.00 3300.00GENERIC UTILITY ITEM (EA)

AIR RELEASE ASSEMBLY
0191 6000000000-M 1605  900 M   6.00 5400.00 5.25 4725.00 10.00 9000.00TEMPORARY SILT FENCE
0192 6006000000-M 1610  640 MTN 28.00 17920.00 27.00 17280.00 35.00 22400.00EROS CONTRL STONE CL A
0193 6009000000-M 1610  14,530 MTN 25.00 363250.00 28.00 406840.00 30.00 435900.00EROS CONTRL STONE CL B
0194 6012000000-M 1610  7,240 MTN 20.00 144800.00 22.00 159280.00 25.00 181000.00SEDIMENT CONTROL STONE
0195 6015000000-M 1615 81.5 HA  741.00 60391.50 741.00 60391.50 741.00 60391.50TEMPORARY MULCHING
0196 6018000000-M 1620  3,425 KG  3.35 11473.75 3.31 11336.75 3.31 11336.75SEED FOR TEMP SEEDING
0197 6021000000-M 1620 27.5 MTN 655.00 18012.50 650.00 17875.00 650.00 17875.00FERT FOR TEMP SEEDING
0198 6024000000-M 1622  1,110 M   18.00 19980.00 28.00 31080.00 40.00 44400.00TEMPORARY SLOPE DRAINS
0199 6027000000-N 1622  80 EA  125.00 10000.00 90.00 7200.00 150.00 12000.00INLET PROTCN @ SLOPE DRNS
0200 6030000000-M 1630  70,000 M3  3.00 210000.00 3.00 210000.00 3.00 210000.00SILT EXCAVATION
0201 6033000000-M 1631  5,700 M2  2.00 11400.00 1.74 9918.00 1.74 9918.00SYNTHETIC ROVING
0202 6036000000-M 1631  2,900 M2  2.00 5800.00 1.74 5046.00 1.74 5046.00MATTING FOR EROS CONTROL
0203 6038000000-M SP   60 M2  10.00 600.00 9.58 574.80 9.58 574.80PERM SOIL REINF MAT
0204 6042000000-M 1632  350 M   8.20 2870.00 5.00 1750.00 15.00 5250.006.4MM HARDWARE CLOTH
0205 6057000000-M 1637  2 EA  3000.00 6000.00 1250.00 2500.00 5000.00 10000.00*** X *** X *** PERF TEE

(800MM X 800MM X 800MM)
0206 6057000000-M 1637  1 EA  3000.00 3000.00 1500.00 1500.00 7500.00 7500.00*** X *** X *** PERF TEE

(900MM X 900MM X 900MM)
0207 6069000000-M 1638  950 M3  6.00 5700.00 23.00 21850.00 15.00 14250.00STILLING BASINS
0208 6070000000-N SP   16 EA  500.00 8000.00 570.00 9120.00 500.00 8000.00SPECIAL STILLING BASINS
0209 6084000000-M 1660 81.5 HA  2400.00 195600.00 2248.00 183212.00 2248.00 183212.00SEEDING & MULCHING
0210 6087000000-M 1660 45.5 HA  95.00 4322.50 94.00 4277.00 94.00 4277.00MOWING
0211 6090000000-M 1661  1,000 KG  11.05 11050.00 11.03 11030.00 11.03 11030.00SEED FOR REPAIR SEEDING
0212 6093000000-M 1661 3.25 MTN 830.00 2697.50 828.00 2691.00 828.00 2691.00FERT FOR REPAIR SEEDING
0213 6096000000-M 1662 22.75 KG  3.53 80.31 3.53 80.31 3.53 80.31SEED FOR SUPP SEEDING
0214 6102000000-M 1664  12,725 M2  4.25 54081.25 4.19 53317.75 4.19 53317.75SODDING
0215 6105000000-M 1664 3,340.4 KL  12.00 40084.80 11.85 39583.74 11.85 39583.74WATER
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0216 6108000000-M 1665  137 MTN 265.00 36305.00 264.00 36168.00 264.00 36168.00FERTILIZER TOPDRESSING
0217 6111000000-M SP   75 M   100.00 7500.00 190.00 14250.00 100.00 7500.00IMPERVIOUS DIKE
0218 6114000000-N SP   80 HR  45.00 3600.00 42.00 3360.00 42.00 3360.00SPECIALIZED HAND MOWING
0219 6117000000-N 1675  28 EA  1.00 28.00 1.00 28.00 1.00 28.00RESPONSE FOR EROS CONTROL
0220 6120000000-M SP   2,075 M3  10.00 20750.00 18.00 37350.00 16.00 33200.00CULVERT DIVERSION CHANNEL
0221 6123000000-M 1670  5 HA  1250.00 6250.00 1236.00 6180.00 1300.00 6500.00REFORESTATION
0222 6126000000-M SP  0.9 HA  4000.00 3600.00 3950.00 3555.00 4000.00 3600.00STREAMBANK REFORESTATION
0223 6132000000-N SP   12 EA  750.00 9000.00 100.00 1200.00 250.00 3000.00GENERIC EROSION CONTROL ITEM (EA)

ROOTWADS

CULVERT ITEMS

0224 8126000000-N 414 Lump Sum 20000.00 55000.00 48000.00CULV EXCAV @ ************
(112+66.000-L-)

0225 8126000000-N 414 Lump Sum 12000.00 31000.00 21000.00CULV EXCAV @ ************
(125+42.300-L-)

0226 8126000000-N 414 Lump Sum 15000.00 26000.00 19000.00CULV EXCAV @ ************
(135+36.800-L-)

0227 8126000000-N 414 Lump Sum 60000.00 123000.00 60000.00CULV EXCAV @ ************
(146+05.700-L-)

0228 8133000000-M 414  1,009 MTN 25.00 25225.00 30.00 30270.00 20.44 20623.96FND COND MATL BOX CULV
0229 8196000000-M 420 2,343.9 M3  260.00 609414.00 275.00 644572.50 201.00 471123.90CL A CONC, CULVERT
0230 8245000000-M 425  183,182 KG  1.20 219818.40 0.96 175854.72 0.96 175854.72REINF STL CULV
0231 8594000000-M 876  90 MTN 40.00 3600.00 60.00 5400.00 30.00 2700.00PLAIN RIP RAP B

STRUCTURE ITEMS

0232 8007000000-N SP  Lump Sum 125000.00 19000.00 105000.00CM&R TEMP STR ***********
(94+22.50-L-RT)

0233 8017000000-N SP  Lump Sum 125000.00 19000.00 177000.00CM&R TEMP ACCESS ***********
(94+22.50-L-LT)

0234 8091000000-N 410 Lump Sum 20000.00 2200.00 7200.00FND EXCAV B** STA *******
(1,121+91.414-L-)

0235 8091000000-N 410 Lump Sum 20000.00 2100.00 6750.00FND EXCAV B** STA *******
(1,130+46.246-L-)

0236 8091000000-N 410 Lump Sum 20000.00 2100.00 8750.00FND EXCAV B** STA *******
(1,141+42.898-L-)

0237 8091000000-N 410 Lump Sum 20000.00 3000.00 4500.00FND EXCAV B** STA *******
(1,97+61.025-L-)

0238 8105500000-M SP   34 M   700.00 23800.00 1165.00 39610.00 1130.00 38420.00****MM DRILLD PIER IN SOIL
(1372MM)

0239 8105500000-M SP  31.7 M   800.00 25360.00 1165.00 36930.50 1300.00 41210.00****MM DRILLD PIER IN SOIL
(1524MM)

0240 8105600000-M SP  41.5 M   4000.00 166000.00 3220.00 133630.00 3865.00 160397.50****MM DRILLD PIER NO SOIL
(1372MM)

0241 8105600000-M SP  57.5 M   4500.00 258750.00 3225.00 185437.50 4185.00 240637.50****MM DRILLD PIER NO SOIL
(1524MM)

0242 8111000000-M SP  13.5 M   600.00 8100.00 385.00 5197.50 498.00 6723.00PERM STL CASING FOR *** PIER
(1372MM)
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0243 8111000000-M SP  14.7 M   700.00 10290.00 385.00 5659.50 532.00 7820.40PERM STL CASING FOR *** PIER
(1524MM)

0244 8115000000-N SP   2 EA  2500.00 5000.00 1600.00 3200.00 2000.00 4000.00CROSSHOLE SONIC LOGGING
0245 8116000000-M SP  730.2 M   10.00 7302.00 10.00 7302.00 22.00 16064.40CSL TUBES
0246 8147000000-M 420 9,009.3 M2  170.00 1531581.00 160.00 1441488.00 142.57 1284455.90REINF CONC DECK SLAB
0247 8161000000-M 420 7,758.2 M2  4.00 31032.80 1.85 14352.67 2.85 22110.87GROOVING BRIDGE FLOORS
0248 8182000000-M 420 1,116.2 M3  600.00 669720.00 440.00 491128.00 612.20 683337.64CL A CONC, BRIDGE
0249 8210000000-N 422 Lump Sum 20000.00 22000.00 17750.00BRG APPR SLAB ***********

(121+91.414-L-)
0250 8210000000-N 422 Lump Sum 20000.00 24000.00 22200.00BRG APPR SLAB ***********

(130+46.246-L-)
0251 8210000000-N 422 Lump Sum 25000.00 30000.00 31000.00BRG APPR SLAB ***********

(141+42.898-L-)
0252 8210000000-N 422 Lump Sum 25000.00 28000.00 27750.00BRG APPR SLAB ***********

(94+22.50-L-LT)
0253 8210000000-N 422 Lump Sum 22000.00 26000.00 24500.00BRG APPR SLAB ***********

(94+22.50-L-RT)
0254 8210000000-N 422 Lump Sum 25000.00 30000.00 29750.00BRG APPR SLAB ***********

(97+61.025-L-)
0255 8217000000-M 425  137,351 KG  1.20 164821.20 0.96 131856.96 1.10 151086.10REINF STEEL (BRIDGE)
0256 8238000000-M 425  19,380 KG  2.00 38760.00 1.66 32170.80 2.50 48450.00SPIRAL COL REINF STL STR
0257 8280000000-M 440 Lump Sum 3250000.00 2960000.00 2570000.00STRUCTURAL STEEL
0258 8364000000-M 450  940 M   100.00 94000.00 100.00 94000.00 83.75 78725.00HP310X79 STL PILE
0259 8475000000-M 460 168.61 M   250.00 42152.50 185.00 31192.85 221.00 37262.81TWO BAR METAL RAIL
0260 8503000000-M 460 1,173.192 M   125.00 146649.00 135.00 158380.92 125.00 146649.00CONC BARRIER RAIL
0261 8517000000-M 460 173.828 M   200.00 34765.60 195.00 33896.46 126.00 21902.33***X****MM CONC PARAPET

(355MM X 760MM)
0262 8531000000-M 462  1,648 M2  60.00 98880.00 50.00 82400.00 55.00 90640.00100MM SLOPE PROTECTION
0263 8608000000-M 876  2,599 MTN 32.00 83168.00 32.00 83168.00 24.00 62376.00PLAIN RIP RAP II 600MM TK
0264 8622000000-M 876  2,651 M2  5.00 13255.00 1.75 4639.25 3.00 7953.00FILTER FABRIC FOR DRAINAGE
0265 8650000000-N SP  Lump Sum 100000.00 100000.91 82000.00POT BEARINGS
0266 8657000000-N 430 Lump Sum 20000.00 30000.00 17000.00ELASTOMERIC BEARINGS
0267 8692000000-N SP  Lump Sum 20000.00 45000.00 24000.00EVAZOTE JOINT SEALS
0268 8706000000-N SP  Lump Sum 30000.00 20000.00 35500.00EXPANSION JOINT SEALS
0269 8867000000-M SP   42 M   250.00 10500.00 360.00 15120.00 1000.00 42000.00GENERIC STRUCTURE ITEM (M)

PILE EXCAVATION IN SOIL
0270 8867000000-M SP   42 M   500.00 21000.00 770.00 32340.00 1390.00 58380.00GENERIC STRUCTURE ITEM (M)

PILE EXCAVATION NOT IN SOIL

 

    TOTAL 22968856.38 TOTAL 23065957.18 TOTAL 23177751.92CONTRACT TOTAL

 

    SUB-TOTAL 14631911.88 SUB-TOTAL 15549358.14 SUB-TOTAL 15918197.89ROADWAY ITEMS
    SUB-TOTAL 965057.40 SUB-TOTAL 1091097.22 SUB-TOTAL 818302.58CULVERT ITEMS
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    SUB-TOTAL 7371887.10 SUB-TOTAL 6425501.82 SUB-TOTAL 6441251.45STRUCTURE ITEMS
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LYNCHBURG,  VA SPARTANBURG,  SC MT. JULIET,  TN

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 1100000.00 1100000.00 1240000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 220000.00 355000.00 350000.00CONSTRUCTION SURVEYING
0003 0001000000-M 200 Lump Sum 996000.00 700000.00 695000.00CLEARING & GRUBBING
0004 0008000000-M 200  2 HA  6000.00 12000.00 5500.00 11000.00 7500.00 15000.00SUPP CLEARING & GRUBBING
0005 0015000000-N 205  2 EA  1000.00 2000.00 1050.00 2100.00 1500.00 3000.00SEALING ABANDONED WELLS
0006 0022000000-M 225  1,217,000 M3  2.75 3346750.00 2.20 2677400.00 2.52 3066840.00UNCLASSIFIED EXCAVATION
0007 0029000000-N SP  Lump Sum 6700.00 16000.00 18000.00REINF BRG APPR **********

(13+69.054-Y8-)
0008 0029000000-N SP  Lump Sum 18600.00 16000.00 20000.00REINF BRG APPR **********

(14+12.166-Y9-)
0009 0029000000-N SP  Lump Sum 18300.00 16000.00 20000.00REINF BRG APPR **********

(14+76.497-Y6-)
0010 0029000000-N SP  Lump Sum 11900.00 16000.00 18000.00REINF BRG APPR **********

(14+78.206-Y7-)
0011 0029000000-N SP  Lump Sum 14100.00 16000.00 19500.00REINF BRG APPR **********

(94+22.500-L- EBL)
0012 0029000000-N SP  Lump Sum 16800.00 16000.00 17800.00REINF BRG APPR **********

(94+22.500-L- WBL)
0013 0036000000-M 225  12,000 M3  5.00 60000.00 7.05 84600.00 9.50 114000.00UNDERCUT EXCAVATION
0014 0080000000-M SP   500 MTN 16.00 8000.00 21.25 10625.00 13.83 6915.00CLASS IV SUBGRD STABILIZATION
0015 0106000000-M 230  219,000 M3  2.75 602250.00 3.05 667950.00 4.41 965790.00BORROW EXCAVATION
0016 0134000000-M 240  14,600 M3  6.50 94900.00 8.00 116800.00 5.63 82198.00DRAINAGE DITCH EXCAVATION
0017 0141000000-M 240  57 M   20.00 1140.00 10.00 570.00 35.00 1995.00BERM DITCH CONSTRUCTION
0018 0156000000-M 250  18,000 M2  1.00 18000.00 1.76 31680.00 2.47 44460.00REMOVAL OF EXT ASPHALT PVM'T
0019 0192000000-N 260  40 HR  200.00 8000.00 150.00 6000.00 200.00 8000.00PROOF ROLLING
0020 0195000000-M 265  8,500 M3  22.00 187000.00 10.00 85000.00 16.08 136680.00SELECT GRANULAR MATERIAL
0021 0196000000-M 270  500 M2  2.00 1000.00 2.00 1000.00 1.80 900.00SOIL STABILIZATION FABRIC
0022 0234000000-M SP   12,112 M3  23.00 278576.00 19.00 230128.00 19.60 237395.20GENERIC GRADING ITEM (M3)

CHIPPED TIRE MATERIAL
0023 0257000000-M SP   52 M   50.00 2600.00 310.00 16120.00 125.00 6500.00GENERIC GRADING ITEM (M)

STREAM CHANNEL CONSTRUCTION
0024 0262000000-N SP   4 EA  18000.00 72000.00 18000.00 72000.00 18500.00 74000.00GENERIC GRADING ITEM (EA)

END BENT STABILIZATION
0025 0300000000-M 300  750 MTN 17.00 12750.00 15.00 11250.00 16.19 12142.50SELECT MATERIAL II
0026 0306000000-M 300  900 MTN 17.00 15300.00 15.00 13500.00 16.19 14571.00SELECT MATERAIL III
0027 0312000000-M 300  3,400 MTN 17.00 57800.00 13.50 45900.00 14.76 50184.00SELECT MATERIAL IV
0028 0318000000-M 300  2,250 MTN 21.00 47250.00 17.50 39375.00 17.10 38475.00FND CONDIT MAT'L MIN STR
0029 0342000000-M 310 51.6 M   77.00 3973.20 63.50 3276.60 63.99 3301.88****MM SIDE DRAIN PIPE

(375MM)
0030 0360000000-M 310 358.8 M   55.00 19734.00 63.50 22783.80 71.70 25725.96300MM RCP CULV CLASS III
0031 0366000000-M 310 1,388.4 M   60.00 83304.00 63.50 88163.40 63.46 88107.86375MM RCP CULV CLASS III
0032 0372000000-M 310 1,197.6 M   69.00 82634.40 67.40 80718.24 75.18 90035.57450MM RCP CULV CLASS III
0033 0378000000-M 310 746.4 M   87.00 64936.80 88.90 66354.96 88.31 65914.58600MM RCP CULV CLASS III
0034 0384000000-M 310 344.4 M   111.00 38228.40 109.75 37797.90 111.96 38559.02750MM RCP CULV CLASS III
0035 0390000000-M 310 43.2 M   168.00 7257.60 146.00 6307.20 144.49 6241.97900MM RCP CULV CLASS III
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0036 0402000000-M 310 70.8 M   251.00 17770.80 230.00 16284.00 202.20 14315.761200MM RCP CULV CLASS III
0037 0448000000-M 310 123.6 M   250.00 30900.00 260.00 32136.00 226.07 27942.25***MM RCP CULV CLASS IV

(1200MM)
0038 0448000000-M 310 91.2 M   346.00 31555.20 315.00 28728.00 300.00 27360.00***MM RCP CULV CLASS IV

(1350MM)
0039 0448000000-M 310 94.8 M   406.00 38488.80 450.00 42660.00 356.69 33814.21***MM RCP CULV CLASS IV

(1500MM)
0040 0448000000-M 310 148.8 M   107.00 15921.60 98.50 14656.80 100.25 14917.20***MM RCP CULV CLASS IV

(600MM)
0041 0448000000-M 310 145.2 M   148.00 21489.60 128.00 18585.60 122.19 17741.99***MM RCP CULV CLASS IV

(750MM)
0042 0448000000-M 310 100.8 M   184.00 18547.20 165.00 16632.00 151.75 15296.40***MM RCP CULV CLASS IV

(900MM)
0043 0528000000-M 310  2 EA  417.00 834.00 635.00 1270.00 461.24 922.48***MM RC PIPE ELB CL III

(450MM)
0044 0576000000-M 310 7.2 M   168.00 1209.60 118.00 849.60 88.43 636.70***MM CS PIPE CULV ****MM

(900MM, 2.01MM)
0045 0588000000-M 310 28.8 M   68.00 1958.40 70.00 2016.00 55.77 1606.18450MM CS PIPE CULV 1.63MM
0046 0594000000-M 310 33.6 M   84.00 2822.40 78.00 2620.80 66.77 2243.47600MM CS PIPE CULV 1.63MM
0047 0600000000-M 310 13.2 M   116.00 1531.20 93.50 1234.20 87.43 1154.08800MM CS PIPE CULV 2.01MM
0048 0684000000-M 310 38.4 M   40.00 1536.00 45.00 1728.00 46.90 1800.96***MM BCCSP B ****

(150MM, 1.63MM)
0049 0684000000-M 310 153.6 M   62.00 9523.20 62.00 9523.20 53.36 8196.10***MM BCCSP B ****

(300MM, 1.63MM)
0050 0684000000-M 310 99.6 M   154.00 15338.40 115.00 11454.00 85.08 8473.97***MM BCCSP B ****

(800MM, 4.27MM)
0051 0708000000-M 310 277.2 M   66.00 18295.20 67.00 18572.40 60.16 16676.35400MM BCCSP B 1.63
0052 0714000000-M 310 157.2 M   75.00 11790.00 72.00 11318.40 65.60 10312.32450MM BCCSP B 1.63
0053 0720000000-M 310 338.4 M   95.00 32148.00 92.00 31132.80 86.75 29356.20600MM BCCSP B 1.63
0054 0726000000-M 310 31.2 M   129.00 4024.80 113.00 3525.60 93.90 2929.68800MM BCCSP B 2.01
0055 0804000000-M 310  16 EA  105.00 1680.00 139.50 2232.00 135.99 2175.84***MM BCCSP ELB B ****

(300MM, 1.63MM)
0056 0806000000-M 310  16 EA  128.00 2048.00 156.50 2504.00 147.95 2367.20400MM BCCSP ELB B 1.63
0057 0807000000-M 310  11 EA  140.00 1540.00 172.00 1892.00 165.42 1819.62450MM BCCSP ELB B 1.63
0058 0808000000-M 310  10 EA  169.00 1690.00 210.00 2100.00 257.23 2572.30600MM BCCSP ELB B 1.63
0059 0809000000-M 310  2 EA  229.00 458.00 350.00 700.00 332.40 664.80800MM BCCSP ELB B 2.01
0060 0987000000-M 310  990 M   35.00 34650.00 40.00 39600.00 40.68 40273.20GENERIC PIPE ITEM (M) 310

150MM BIT COAT CS PIPE CULVERT 1.63MM THICK, TYPE
B  (SPRING BOX)

0061 0995000000-M 340 231.8 M   30.00 6954.00 28.00 6490.40 33.31 7721.26PIPE REMOVAL
0062 1000000000-M 462  300 M2  50.00 15000.00 55.00 16500.00 50.00 15000.00150MM SLOPE PROTECTION
0063 1011000000-N 500 Lump Sum 100000.00 325000.00 300000.00FINE GRADING
0064 1044000000-M 501  64,100 M2  0.14 8974.00 2.00 128200.00 1.90 121790.00LIME TRTD SOIL (SLURRY)
0065 1066000000-M 501  710 MTN 159.00 112890.00 136.00 96560.00 130.00 92300.00LIME FOR LIME TRTD SOIL
0066 1110000000-M 510  1,000 MTN 20.00 20000.00 18.00 18000.00 15.60 15600.00STABILIZER AGGREGATE
0067 1121000000-M 520  118,100 MTN 10.80 1275480.00 13.00 1535300.00 10.84 1280204.00AGGREGATE BASE COURSE
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0068 1176000000-M 542  64,100 M2  0.12 7692.00 1.95 124995.00 1.85 118585.00***MM SOIL CEMENT BASE
(180MM)

0069 1187000000-M 542  1,925 MTN 122.00 234850.00 100.00 192500.00 96.00 184800.00PC FOR SOIL CEMENT BASE
0070 1198000000-M SP   435 MTN 16.00 6960.00 16.70 7264.50 16.00 6960.00AGGREGATE FOR SOIL CEM B
0071 1209000000-M 543  11,540 L   0.40 4616.00 0.39 4500.60 0.50 5770.00ASPHALT CURING SEAL
0072 1220000000-M 545  200 MTN 20.00 4000.00 20.00 4000.00 25.00 5000.00INCIDENTAL STONE BASE
0073 1275000000-M 600  39,340 L   0.40 15736.00 0.39 15342.60 0.40 15736.00PRIME COAT
0074 1489000000-M 610  5,690 MTN 30.00 170700.00 31.05 176674.50 31.00 176390.00ASP CONC BASE CRS B25.0B
0075 1498000000-M 610  8,810 MTN 31.00 273110.00 31.85 280598.50 32.00 281920.00ASP CONC INTR CRS I19.0B
0076 1503000000-M 610  24,620 MTN 27.00 664740.00 27.60 679512.00 27.00 664740.00ASP CONC INTR CRS I19.0C
0077 1519000000-M 610  8,410 MTN 31.00 260710.00 31.30 263233.00 31.00 260710.00ASP CONC SURF CRS S9.5B
0078 1523000000-M 610  24,010 MTN 28.00 672280.00 28.15 675881.50 28.00 672280.00ASP CONC SURF CRS S9.5C
0079 1560000000-M 620  2,363 MTN 198.00 467874.00 200.00 472600.00 190.00 448970.00ASP FOR PLANT MIX  PG64-22
0080 1565000000-M 620  1,561 MTN 229.00 357469.00 230.00 359030.00 220.00 343420.00ASP FOR PLANT MIX  PG70-22
0081 1693000000-M 654  250 MTN 150.00 37500.00 150.00 37500.00 100.00 25000.00ASPH PLT MIX PVMT REPAIR
0082 1840000000-M 665  21,840 M   1.00 21840.00 0.55 12012.00 0.60 13104.00MILLED RUMBLE STRIPS
0083 2022000000-M 815  4,975 M3  7.50 37312.50 9.50 47262.50 7.50 37312.50SUBDRAIN EXCAVATION
0084 2033000000-M 815  2,490 M3  35.00 87150.00 32.00 79680.00 33.00 82170.00SUBDR FINE AGGREGATE
0085 2044000000-M 815  6,000 M   14.00 84000.00 12.00 72000.00 13.00 78000.00150MM PERF SUBDR PIPE
0086 2055000000-M 815  600 EA  1.00 600.00 50.00 30000.00 0.55 330.00150MM SUBDR PIPE Y,T,&L'S
0087 2066000000-N 815  40 EA  159.00 6360.00 200.00 8000.00 150.00 6000.00CONC PAD SUBDRN OUTLET
0088 2077000000-M 815  80 M   14.00 1120.00 13.00 1040.00 13.00 1040.00150MM OUTLET PIPE (SD)
0089 2099000000-M 816  2,580 M   8.80 22704.00 10.00 25800.00 8.40 21672.00SHLDR DRAINS
0090 2110000000-M 816  2,580 M   3.50 9030.00 20.00 51600.00 3.30 8514.00100MM SHLDR DRAINS PIPE
0091 2121000000-M 816  240 M   13.00 3120.00 20.00 4800.00 12.00 2880.00100MM OUTLET PIPE (SH DRN
0092 2132000000-N 816  5 EA  148.00 740.00 210.00 1050.00 140.00 700.00CONC PAD SHLDR DRN OUTLET
0093 2143000000-M 818  10 MTN 150.00 1500.00 35.00 350.00 40.00 400.00BLOTTING SAND
0094 2209000000-M 838  16 M3  900.00 14400.00 1150.00 18400.00 1950.00 31200.00ENDWALLS
0095 2220000000-M 838  9 M3  1000.00 9000.00 1150.00 10350.00 1950.00 17550.00REINFORCED ENDWALLS
0096 2253000000-M 840  1 M3  1000.00 1000.00 1500.00 1500.00 1950.00 1950.00PIPE COLLARS
0097 2286000000-N 840  183 EA  1000.00 183000.00 1300.00 237900.00 1100.00 201300.00MASNRY DRAINAGE STRUCT
0098 2308000000-M 840  39 M   1500.00 58500.00 660.00 25740.00 487.50 19012.50MASONRY DRAINAGE STRS
0099 2352000000-N 840  7 EA  250.00 1750.00 200.00 1400.00 325.00 2275.00FRAME W/GRATE 840.***** STD

(840.22)
0100 2363000000-N 840  39 EA  350.00 13650.00 310.00 12090.00 325.00 12675.00FRAME W/2GRTS 840.***** STD

(840.20)
0101 2363000000-N 840  87 EA  316.00 27492.00 300.00 26100.00 325.00 28275.00FRAME W/2GRTS 840.***** STD

(840.22)
0102 2363000000-N 840  18 EA  325.00 5850.00 300.00 5400.00 325.00 5850.00FRAME W/2GRTS 840.***** STD

(840.29)
0103 2374000000-N 840  2 EA  365.00 730.00 335.00 670.00 325.00 650.00FRAME-GRT-HD 840.03 **

(E)
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0104 2374000000-N 840  2 EA  365.00 730.00 335.00 670.00 325.00 650.00FRAME-GRT-HD 840.03 **
(F)

0105 2374000000-N 840  2 EA  365.00 730.00 335.00 670.00 325.00 650.00FRAME-GRT-HD 840.03 **
(G)

0106 2396000000-N 840  2 EA  280.00 560.00 250.00 500.00 325.00 650.00FRAME W/COVER STD 840.54
0107 2486000000-M SP   120 M2  60.00 7200.00 20.00 2400.00 45.00 5400.00GENERIC DRAINAGE ITEM (M2)

SAND BLANKET
0108 2549000000-M 846  445 M   36.50 16242.50 34.50 15352.50 33.00 14685.00750MM CONC CURB & GUTTER
0109 2556000000-M 846  3,280 M   30.00 98400.00 28.70 94136.00 33.00 108240.00SHLDR BERM GUTTER
0110 2619000000-M 850  25 M2  61.00 1525.00 57.50 1437.50 34.00 850.00100MM CONC PAVED DITCH
0111 2655000000-M 852  245 M2  55.00 13475.00 52.00 12740.00 35.00 8575.00125MM MONOLITHIC CONC ISL (KEY IN)
0112 3030000000-M 862 6,339.84 M   32.00 202874.88 29.09 184425.95 28.00 177515.52STL BM GRDRAIL
0113 3045000000-M 862 53.34 M   34.00 1813.56 30.80 1642.87 30.00 1600.20STL BM GRDRAIL SHOP CURV
0114 3150000000-N 862  10 EA  40.00 400.00 36.52 365.20 35.00 350.00ADDIT GUARDRAIL POSTS
0115 3195000000-N 862  2 EA  341.00 682.00 313.05 626.10 300.00 600.00GR ANCHOR TYPE AT-1
0116 3210000000-N 862  20 EA  431.00 8620.00 521.76 10435.20 525.00 10500.00GR ANCHOR TYPE CAT-1
0117 3215000000-N 862  21 EA  924.00 19404.00 939.16 19722.36 900.00 18900.00GR ANCHOR TYPE III
0118 3270000000-N SP   30 EA  1760.00 52800.00 1669.62 50088.60 1600.00 48000.00GR ANCHOR TYPE 350
0119 3285000000-N SP   2 EA  1830.00 3660.00 1356.57 2713.14 1300.00 2600.00GR ANCHOR TYPE M-350
0120 3380000000-M 862 548.64 M   27.00 14813.28 17.11 9387.23 17.80 9765.79TEMP STL BM GUARDRAIL
0121 3389100000-N SP   10 EA  1916.00 19160.00 782.63 7826.30 815.00 8150.00GDRL ANCH UNITS 350 TEMP
0122 3389400000-M 865  5,460 M   13.30 72618.00 15.40 84084.00 14.76 80589.60DBL FACED CABLE GUIDERAIL
0123 3389600000-N 865  22 EA  1328.00 29216.00 991.34 21809.48 950.00 20900.00CBL GUIDERAIL ANCH UNIT
0124 3503000000-M 866  13,900 M   6.20 86180.00 6.00 83400.00 6.00 83400.00WW WIRE FENCE 1200MM FABR
0125 3509000000-M 866  2,890 EA  23.00 66470.00 14.61 42222.90 15.00 43350.00100MM FENCE POSTS 2.30M
0126 3515000000-M 866  700 EA  44.00 30800.00 31.31 21917.00 30.00 21000.00125MM FENCE POSTS 2.50M
0127 3557000000-M 866  300 M   2.60 780.00 3.44 1032.00 3.40 1020.00ADDITIONAL BARBED WIRE
0128 3628000000-M 876  3,350 MTN 24.00 80400.00 33.50 112225.00 35.00 117250.00PLN RIP RAP CL I
0129 3642000000-M 876  5 MTN 70.00 350.00 33.50 167.50 150.00 750.00PLN RIP RAP, CLASS A
0130 3649000000-M 876  3,000 MTN 24.00 72000.00 33.50 100500.00 37.00 111000.00PLN RIP RAP, CLASS B
0131 3656000000-M 876  19,100 M2  2.00 38200.00 2.00 38200.00 1.90 36290.00FILTER FABRIC FOR DRAINGE
0132 3684000000-M SP   28 MTN 73.00 2044.00 65.00 1820.00 160.00 4480.00GENERIC EROSION CONTROL ITEM (MTN)

BOULDERS
0133 4048000000-M 902  5 M3  790.00 3950.00 975.00 4875.00 750.00 3750.00RC SIGN FOOTINGS
0134 4054000000-M 902  2 M3  735.00 1470.00 925.00 1850.00 700.00 1400.00PLN CONC SIGN FOOTINGS
0135 4060000000-M 903  1,258 KG  6.60 8302.80 8.15 10252.70 6.25 7862.50SUPPORT, BRKWY STL BEAM
0136 4066000000-M 903  1,561 KG  5.00 7805.00 6.20 9678.20 4.75 7414.75SIMPLE STL BEAM SIGN SUPP
0137 4072000000-M 903  490 M   19.00 9310.00 23.40 11466.00 18.00 8820.00SUPPORT, 4.5KG STEEL U-CHNL
0138 4078000000-M 903  6 EA  37.00 222.00 45.50 273.00 35.00 210.00SUPPORT, 3KG STEEL U-CHAN
0139 4096000000-N 904  14 EA  105.00 1470.00 104.35 1460.90 100.00 1400.00SIGN ERECTION, TYPE D
0140 4102000000-N 904  48 EA  74.00 3552.00 73.05 3506.40 70.00 3360.00SIGN ERECTION, TYPE E
0141 4108000000-N 904  18 EA  105.00 1890.00 104.35 1878.30 100.00 1800.00SIGN ERECTION, TYPE F
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0142 4110000000-N 904  12 EA  315.00 3780.00 313.05 3756.60 300.00 3600.00SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0143 4110000000-N 904  9 EA  263.00 2367.00 265.00 2385.00 250.00 2250.00SIGN ERECTION, TYPE *** (GRD MTD)
(B)

0144 4114000000-N 904  6 EA  53.00 318.00 55.00 330.00 50.00 300.00SIGN ERECTION, MILEMARKERS
0145 4400000000-M 1110  40 M2  110.00 4400.00 110.00 4400.00 125.00 5000.00WORK ZONE SIGNS (STAT)
0146 4405000000-M 1110  84 M2  150.00 12600.00 66.80 5611.20 150.00 12600.00WORK ZONE SIGNS (PORT)
0147 4410000000-M 1110  20 M2  110.00 2200.00 66.80 1336.00 140.00 2800.00WORK ZONE SIGNS (BARRICAD
0148 4415000000-N 1115  2 EA  7200.00 14400.00 5000.00 10000.00 1800.00 3600.00FLASHING ARROW PNL TYPE C
0149 4425000000-N 1125  6 EA  100.00 600.00 15.00 90.00 50.00 300.00WARNING FLAG SETS
0150 4430000000-N 1130  300 EA  65.00 19500.00 40.00 12000.00 61.51 18453.00DRUMS
0151 4435000000-N 1135  50 EA  50.00 2500.00 15.00 750.00 21.50 1075.00CONES
0152 4445000000-M 1145  150 M   50.00 7500.00 45.00 6750.00 50.00 7500.00BARRICADES (TYPE III)
0153 4455000000-N 1150  200 MD  150.00 30000.00 175.00 35000.00 165.00 33000.00FLAGGER
0154 4460000000-N 1155  18 EA  250.00 4500.00 115.00 2070.00 200.00 3600.00WARNING LIGHTS (TYPE B)
0155 4475000000-N 1165  2 EA  12000.00 24000.00 12500.00 25000.00 6500.00 13000.00TRUCK MTD IMP ATTN 45 MPH
0156 4650000000-N 1251  770 EA  4.00 3080.00 4.05 3118.50 3.85 2964.50TEMP RAISED PVMT MRKS
0157 4685000000-M 1205  32,480 M   1.10 35728.00 1.10 35728.00 1.05 34104.00100MM THERMO MKG, 2.3MMTK
0158 4686000000-M 1205  9,700 M   1.40 13580.00 1.37 13289.00 1.31 12707.00100MM THERMO MKG, 3.1MMTK
0159 4695000000-M 1205  1,880 M   2.40 4512.00 2.46 4624.80 2.30 4324.00200MM THERMO MKG 2.3MM TK
0160 4710000000-M 1205  80 M   15.00 1200.00 14.60 1168.00 14.00 1120.00600MM THERMO MKG 3.1MM TK
0161 4725000000-M 1205  32 EA  76.00 2432.00 75.00 2400.00 72.00 2304.00THERMO PVT MKG SYMB 2.3MM
0162 4770000000-M 1205  2,570 M   3.40 8738.00 3.40 8738.00 3.25 8352.50COLD APP PLAS LINES 100MM
0163 4780000000-M 1205  30 M   5.25 157.50 5.25 157.50 5.00 150.00COLD APP PLAS LINES 200MM
0164 4805000000-N 1205  3 EA  130.00 390.00 130.50 391.50 125.00 375.00COLD APPL PLASTIC SYMBOL
0165 4810000000-M 1205  37,650 M   0.50 18825.00 0.45 16942.50 0.39 14683.50PAINT PVT MKG LINES 100MM
0166 4820000000-M 1205  680 M   0.60 408.00 0.55 374.00 0.50 340.00PAINT PVT MKG LINES 200MM
0167 4850000000-M 1205  500 M   3.40 1700.00 3.40 1700.00 3.25 1625.00REMVL OF 100MM LINES
0168 4860000000-M 1205  30 M   3.40 102.00 3.40 102.00 3.25 97.50REMVL OF 200MM LINES
0169 4880000000-M 1205  2,570 M   0.70 1799.00 0.70 1799.00 0.66 1696.20CURING COMPD REMOVAL LINE
0170 4885000000-N 1205  3 EA  27.00 81.00 26.10 78.30 25.00 75.00CURING COMPD REMOVAL SYMB
0171 4900000000-N 1252  1,100 EA  4.00 4400.00 4.00 4400.00 3.85 4235.00PERM RAISED PVMT MARKERS
0172 4915000000-M 1264  12 EA  26.00 312.00 26.10 313.20 25.00 300.002.1M U-CHANNEL POSTS
0173 4935000000-N 1267  115 EA  37.00 4255.00 36.50 4197.50 35.00 4025.00FLEX DELINATR (CRYSTAL)
0174 4940000000-N 1267  62 EA  37.00 2294.00 36.50 2263.00 35.00 2170.00FLEX DELINATR (YELLOW)
0175 4945000000-N 1267  23 EA  37.00 851.00 36.50 839.50 35.00 805.00FLEX DELINATR (CRY & RED)
0176 4950000000-N 1267  20 EA  37.00 740.00 36.50 730.00 35.00 700.00FLEX DELINATR (YEL & RED)
0177 4957000000-N 1264  12 EA  53.00 636.00 55.00 660.00 50.00 600.00OBJECT MARKERS (TYPE **)

(3)
0178 5300000000-M 1505  115 MTN 22.00 2530.00 20.00 2300.00 22.50 2587.50FND CONDIT MAT'L ********

(VI)
0179 5306000000-M SP   115 MTN 22.00 2530.00 20.00 2300.00 22.50 2587.50BEDDN MAT'L CL **********

(IV)
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FED AID NO STATE FUNDED 5.679 KM JUN 18 2002 C200480
GRADING, DRAINAGE, PAVING & STRUCTURE.

US-421 & NC-87 (SANFORD BYPASS) FROM EAST OF US-1 & US-15/501 TO EAST OF SR-1521.

ENGLISH CONSTRUCTION CO.,
INC.

MORGAN CORPORATION JONES BROS., INC.

LYNCHBURG,  VA SPARTANBURG,  SC MT. JULIET,  TN

0180 5324000000-M 1510  368 M   77.00 28336.00 141.31 52002.08 150.00 55200.00***MM DI WP CL***********
(400MM, 50, 2.41MPA WP)

0181 5330000000-M 1510  18 M   48.00 864.00 86.47 1556.46 100.00 1800.00150MM DI WP CL***********
(150MM, 50, 2.41MPA WP)

0182 5414000000-M 1510 40.3 M   33.00 1329.90 21.09 849.93 55.00 2216.5020MM CU WATER PIPE TYPE K
0183 5480000000-M 1510  851 KG  9.00 7659.00 5.01 4263.51 10.00 8510.00DI H2O FITTINGS 1.72MPA
0184 5510000000-M 1510  1 EA  138.00 138.00 131.82 131.82 150.00 150.0020MM CORPORATION STOP
0185 5534000000-M 1510  1 EA  4241.00 4241.00 3163.67 3163.67 1900.00 1900.00***MM GATE V & V BX

(400MM, 1.38MPA WP)
0186 5540000000-M 1510  1 EA  633.00 633.00 527.28 527.28 770.00 770.00150MM GATE V & V BX
0187 5582000000-M 1510  1 EA  270.00 270.00 342.73 342.73 300.00 300.00*** X ***MM TAPPING SADDL

(400MM X 20MM)
0188 5648000000-N 1510  4 EA  468.00 1872.00 369.09 1476.36 450.00 1800.00RELOCATE EXIST WAT METER
0189 5666000000-M 1510  1 EA  1612.00 1612.00 2214.57 2214.57 2200.00 2200.00FIRE HYDRANT, ****MPA WP

(1.03MPA WP)
0190 5882000000-N SP   1 EA  1689.00 1689.00 3163.67 3163.67 1500.00 1500.00GENERIC UTILITY ITEM (EA)

AIR RELEASE ASSEMBLY
0191 6000000000-M 1605  900 M   10.00 9000.00 8.50 7650.00 7.90 7110.00TEMPORARY SILT FENCE
0192 6006000000-M 1610  640 MTN 26.00 16640.00 34.00 21760.00 32.15 20576.00EROS CONTRL STONE CL A
0193 6009000000-M 1610  14,530 MTN 24.00 348720.00 34.70 504191.00 32.40 470772.00EROS CONTRL STONE CL B
0194 6012000000-M 1610  7,240 MTN 21.00 152040.00 25.00 181000.00 32.00 231680.00SEDIMENT CONTROL STONE
0195 6015000000-M 1615 81.5 HA  780.00 63570.00 750.00 61125.00 800.00 65200.00TEMPORARY MULCHING
0196 6018000000-M 1620  3,425 KG  3.50 11987.50 4.61 15789.25 3.40 11645.00SEED FOR TEMP SEEDING
0197 6021000000-M 1620 27.5 MTN 683.00 18782.50 678.28 18652.70 665.00 18287.50FERT FOR TEMP SEEDING
0198 6024000000-M 1622  1,110 M   32.00 35520.00 45.54 50549.40 30.00 33300.00TEMPORARY SLOPE DRAINS
0199 6027000000-N 1622  80 EA  200.00 16000.00 172.50 13800.00 185.00 14800.00INLET PROTCN @ SLOPE DRNS
0200 6030000000-M 1630  70,000 M3  0.01 700.00 6.00 420000.00 4.50 315000.00SILT EXCAVATION
0201 6033000000-M 1631  5,700 M2  1.80 10260.00 1.82 10374.00 1.75 9975.00SYNTHETIC ROVING
0202 6036000000-M 1631  2,900 M2  1.80 5220.00 1.82 5278.00 1.75 5075.00MATTING FOR EROS CONTROL
0203 6038000000-M SP   60 M2  10.00 600.00 10.00 600.00 9.58 574.80PERM SOIL REINF MAT
0204 6042000000-M 1632  350 M   10.00 3500.00 4.96 1736.00 9.00 3150.006.4MM HARDWARE CLOTH
0205 6057000000-M 1637  2 EA  2200.00 4400.00 2000.00 4000.00 3000.00 6000.00*** X *** X *** PERF TEE

(800MM X 800MM X 800MM)
0206 6057000000-M 1637  1 EA  2500.00 2500.00 2000.00 2000.00 3000.00 3000.00*** X *** X *** PERF TEE

(900MM X 900MM X 900MM)
0207 6069000000-M 1638  950 M3  16.00 15200.00 18.00 17100.00 28.00 26600.00STILLING BASINS
0208 6070000000-N SP   16 EA  2000.00 32000.00 1200.00 19200.00 900.00 14400.00SPECIAL STILLING BASINS
0209 6084000000-M 1660 81.5 HA  2360.00 192340.00 2371.90 193309.85 2248.00 183212.00SEEDING & MULCHING
0210 6087000000-M 1660 45.5 HA  99.00 4504.50 98.09 4463.10 94.00 4277.00MOWING
0211 6090000000-M 1661  1,000 KG  12.00 12000.00 13.58 13580.00 11.03 11030.00SEED FOR REPAIR SEEDING
0212 6093000000-M 1661 3.25 MTN 869.00 2824.25 864.03 2808.10 828.00 2691.00FERT FOR REPAIR SEEDING
0213 6096000000-M 1662 22.75 KG  3.70 84.18 3.68 83.72 3.53 80.31SEED FOR SUPP SEEDING
0214 6102000000-M 1664  12,725 M2  4.40 55990.00 5.00 63625.00 4.19 53317.75SODDING
0215 6105000000-M 1664 3,340.4 KL  12.44 41554.58 16.54 55250.22 11.85 39583.74WATER
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0216 6108000000-M 1665  137 MTN 277.00 37949.00 322.45 44175.65 264.00 36168.00FERTILIZER TOPDRESSING
0217 6111000000-M SP   75 M   26.00 1950.00 30.00 2250.00 135.00 10125.00IMPERVIOUS DIKE
0218 6114000000-N SP   80 HR  44.00 3520.00 43.83 3506.40 42.00 3360.00SPECIALIZED HAND MOWING
0219 6117000000-N 1675  28 EA  10.00 280.00 1.04 29.12 1.00 28.00RESPONSE FOR EROS CONTROL
0220 6120000000-M SP   2,075 M3  16.00 33200.00 18.44 38263.00 14.20 29465.00CULVERT DIVERSION CHANNEL
0221 6123000000-M 1670  5 HA  1298.00 6490.00 1290.00 6450.00 1236.00 6180.00REFORESTATION
0222 6126000000-M SP  0.9 HA  4148.00 3733.20 4125.00 3712.50 3950.00 3555.00STREAMBANK REFORESTATION
0223 6132000000-N SP   12 EA  600.00 7200.00 210.00 2520.00 450.00 5400.00GENERIC EROSION CONTROL ITEM (EA)

ROOTWADS

CULVERT ITEMS

0224 8126000000-N 414 Lump Sum 49639.00 56250.00 26000.00CULV EXCAV @ ************
(112+66.000-L-)

0225 8126000000-N 414 Lump Sum 21761.00 24650.00 23000.00CULV EXCAV @ ************
(125+42.300-L-)

0226 8126000000-N 414 Lump Sum 19000.00 21530.00 19500.00CULV EXCAV @ ************
(135+36.800-L-)

0227 8126000000-N 414 Lump Sum 42105.00 47700.00 69000.00CULV EXCAV @ ************
(146+05.700-L-)

0228 8133000000-M 414  1,009 MTN 21.50 21693.50 24.35 24569.15 27.00 27243.00FND COND MATL BOX CULV
0229 8196000000-M 420 2,343.9 M3  211.00 494562.90 240.00 562536.00 190.35 446161.37CL A CONC, CULVERT
0230 8245000000-M 425  183,182 KG  1.00 183182.00 1.14 208827.48 1.55 283932.10REINF STL CULV
0231 8594000000-M 876  90 MTN 32.00 2880.00 35.69 3212.10 35.00 3150.00PLAIN RIP RAP B

STRUCTURE ITEMS

0232 8007000000-N SP  Lump Sum 188000.00 20000.00 250000.00CM&R TEMP STR ***********
(94+22.50-L-RT)

0233 8017000000-N SP  Lump Sum 188000.00 20000.00 250000.00CM&R TEMP ACCESS ***********
(94+22.50-L-LT)

0234 8091000000-N 410 Lump Sum 4500.00 2295.00 7400.00FND EXCAV B** STA *******
(1,121+91.414-L-)

0235 8091000000-N 410 Lump Sum 4500.00 2195.00 13500.00FND EXCAV B** STA *******
(1,130+46.246-L-)

0236 8091000000-N 410 Lump Sum 4500.00 2195.00 11500.00FND EXCAV B** STA *******
(1,141+42.898-L-)

0237 8091000000-N 410 Lump Sum 4500.00 3130.00 7500.00FND EXCAV B** STA *******
(1,97+61.025-L-)

0238 8105500000-M SP   34 M   1350.00 45900.00 1215.00 41310.00 1500.00 51000.00****MM DRILLD PIER IN SOIL
(1372MM)

0239 8105500000-M SP  31.7 M   1350.00 42795.00 1215.00 38515.50 1500.00 47550.00****MM DRILLD PIER IN SOIL
(1524MM)

0240 8105600000-M SP  41.5 M   4200.00 174300.00 3360.00 139440.00 3350.00 139025.00****MM DRILLD PIER NO SOIL
(1372MM)

0241 8105600000-M SP  57.5 M   4200.00 241500.00 3360.00 193200.00 3740.00 215050.00****MM DRILLD PIER NO SOIL
(1524MM)

0242 8111000000-M SP  13.5 M   476.00 6426.00 405.00 5467.50 400.00 5400.00PERM STL CASING FOR *** PIER
(1372MM)



JUN 18, 2002 02:55 PM LEE

TIP NO R-2417BA 6.549007T 10:00AM 26 /  45 008

FED AID NO STATE FUNDED 5.679 KM JUN 18 2002 C200480
GRADING, DRAINAGE, PAVING & STRUCTURE.

US-421 & NC-87 (SANFORD BYPASS) FROM EAST OF US-1 & US-15/501 TO EAST OF SR-1521.

ENGLISH CONSTRUCTION CO.,
INC.

MORGAN CORPORATION JONES BROS., INC.

LYNCHBURG,  VA SPARTANBURG,  SC MT. JULIET,  TN

0243 8111000000-M SP  14.7 M   476.00 6997.20 405.00 5953.50 430.00 6321.00PERM STL CASING FOR *** PIER
(1524MM)

0244 8115000000-N SP   2 EA  2500.00 5000.00 1670.00 3340.00 1600.00 3200.00CROSSHOLE SONIC LOGGING
0245 8116000000-M SP  730.2 M   12.00 8762.40 10.50 7667.10 20.00 14604.00CSL TUBES
0246 8147000000-M 420 9,009.3 M2  122.40 1102738.32 170.00 1531581.00 175.00 1576627.50REINF CONC DECK SLAB
0247 8161000000-M 420 7,758.2 M2  2.25 17455.95 2.00 15516.40 2.30 17843.86GROOVING BRIDGE FLOORS
0248 8182000000-M 420 1,116.2 M3  333.00 371694.60 460.00 513452.00 700.00 781340.00CL A CONC, BRIDGE
0249 8210000000-N 422 Lump Sum 15100.00 23000.00 17000.00BRG APPR SLAB ***********

(121+91.414-L-)
0250 8210000000-N 422 Lump Sum 21100.00 25000.00 21000.00BRG APPR SLAB ***********

(130+46.246-L-)
0251 8210000000-N 422 Lump Sum 29300.00 31300.00 30000.00BRG APPR SLAB ***********

(141+42.898-L-)
0252 8210000000-N 422 Lump Sum 28300.00 29220.00 28000.00BRG APPR SLAB ***********

(94+22.50-L-LT)
0253 8210000000-N 422 Lump Sum 25200.00 27150.00 25000.00BRG APPR SLAB ***********

(94+22.50-L-RT)
0254 8210000000-N 422 Lump Sum 29500.00 31305.00 30000.00BRG APPR SLAB ***********

(97+61.025-L-)
0255 8217000000-M 425  137,351 KG  0.90 123615.90 1.00 137351.00 1.00 137351.00REINF STEEL (BRIDGE)
0256 8238000000-M 425  19,380 KG  1.56 30232.80 1.75 33915.00 1.70 32946.00SPIRAL COL REINF STL STR
0257 8280000000-M 440 Lump Sum 3628000.00 2800000.00 2850000.00STRUCTURAL STEEL
0258 8364000000-M 450  940 M   62.00 58280.00 105.00 98700.00 95.00 89300.00HP310X79 STL PILE
0259 8475000000-M 460 168.61 M   167.00 28157.87 195.00 32878.95 170.00 28663.70TWO BAR METAL RAIL
0260 8503000000-M 460 1,173.192 M   140.00 164246.88 145.00 170112.84 120.00 140783.04CONC BARRIER RAIL
0261 8517000000-M 460 173.828 M   156.00 27117.17 205.00 35634.74 124.00 21554.67***X****MM CONC PARAPET

(355MM X 760MM)
0262 8531000000-M 462  1,648 M2  36.00 59328.00 55.00 90640.00 57.00 93936.00100MM SLOPE PROTECTION
0263 8608000000-M 876  2,599 MTN 28.00 72772.00 34.00 88366.00 35.00 90965.00PLAIN RIP RAP II 600MM TK
0264 8622000000-M 876  2,651 M2  3.00 7953.00 2.00 5302.00 2.50 6627.50FILTER FABRIC FOR DRAINAGE
0265 8650000000-N SP  Lump Sum 92000.00 105000.00 88000.00POT BEARINGS
0266 8657000000-N 430 Lump Sum 21000.00 31300.00 16000.00ELASTOMERIC BEARINGS
0267 8692000000-N SP  Lump Sum 29600.00 47000.00 22000.00EVAZOTE JOINT SEALS
0268 8706000000-N SP  Lump Sum 32000.00 20870.00 32000.00EXPANSION JOINT SEALS
0269 8867000000-M SP   42 M   171.00 7182.00 375.00 15750.00 200.00 8400.00GENERIC STRUCTURE ITEM (M)

PILE EXCAVATION IN SOIL
0270 8867000000-M SP   42 M   687.00 28854.00 805.00 33810.00 600.00 25200.00GENERIC STRUCTURE ITEM (M)

PILE EXCAVATION NOT IN SOIL

 

    TOTAL 23386119.92 TOTAL 23538695.38 TOTAL 24532831.96CONTRACT TOTAL

 

    SUB-TOTAL 15574887.43 SUB-TOTAL 16130557.12 SUB-TOTAL 16402257.22ROADWAY ITEMS
    SUB-TOTAL 834823.40 SUB-TOTAL 949274.73 SUB-TOTAL 897986.47CULVERT ITEMS
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    SUB-TOTAL 6976409.09 SUB-TOTAL 6458863.53 SUB-TOTAL 7232588.27STRUCTURE ITEMS
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VECELLIO & GROGAN, INC. TRIANGLE GRADING & PAVING,
INC.

BLYTHE CONSTRUCTION, INC.

BECKLEY,  WV BURLINGTON,  NC CHARLOTTE,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 1300000.00 1361000.00 1300000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 377000.00 650000.00 270000.00CONSTRUCTION SURVEYING
0003 0001000000-M 200 Lump Sum 250000.00 1700000.00 977301.04CLEARING & GRUBBING
0004 0008000000-M 200  2 HA  15000.00 30000.00 14000.00 28000.00 4950.00 9900.00SUPP CLEARING & GRUBBING
0005 0015000000-N 205  2 EA  1650.00 3300.00 800.00 1600.00 1500.00 3000.00SEALING ABANDONED WELLS
0006 0022000000-M 225  1,217,000 M3  2.80 3407600.00 3.66 4454220.00 3.00 3651000.00UNCLASSIFIED EXCAVATION
0007 0029000000-N SP  Lump Sum 20000.00 20000.00 15000.00REINF BRG APPR **********

(13+69.054-Y8-)
0008 0029000000-N SP  Lump Sum 20000.00 23000.00 22000.00REINF BRG APPR **********

(14+12.166-Y9-)
0009 0029000000-N SP  Lump Sum 20000.00 22000.00 20000.00REINF BRG APPR **********

(14+76.497-Y6-)
0010 0029000000-N SP  Lump Sum 20000.00 20000.00 20000.00REINF BRG APPR **********

(14+78.206-Y7-)
0011 0029000000-N SP  Lump Sum 20000.00 21000.00 20000.00REINF BRG APPR **********

(94+22.500-L- EBL)
0012 0029000000-N SP  Lump Sum 20000.00 24000.00 18000.00REINF BRG APPR **********

(94+22.500-L- WBL)
0013 0036000000-M 225  12,000 M3  4.00 48000.00 3.25 39000.00 5.00 60000.00UNDERCUT EXCAVATION
0014 0080000000-M SP   500 MTN 17.50 8750.00 20.00 10000.00 11.23 5615.00CLASS IV SUBGRD STABILIZATION
0015 0106000000-M 230  219,000 M3  4.00 876000.00 2.00 438000.00 7.00 1533000.00BORROW EXCAVATION
0016 0134000000-M 240  14,600 M3  5.10 74460.00 5.00 73000.00 5.00 73000.00DRAINAGE DITCH EXCAVATION
0017 0141000000-M 240  57 M   2.30 131.10 15.00 855.00 85.00 4845.00BERM DITCH CONSTRUCTION
0018 0156000000-M 250  18,000 M2  1.40 25200.00 2.50 45000.00 2.00 36000.00REMOVAL OF EXT ASPHALT PVM'T
0019 0192000000-N 260  40 HR  57.00 2280.00 150.00 6000.00 150.00 6000.00PROOF ROLLING
0020 0195000000-M 265  8,500 M3  40.50 344250.00 15.00 127500.00 14.00 119000.00SELECT GRANULAR MATERIAL
0021 0196000000-M 270  500 M2  1.00 500.00 2.00 1000.00 3.00 1500.00SOIL STABILIZATION FABRIC
0022 0234000000-M SP   12,112 M3  22.25 269492.00 20.00 242240.00 21.00 254352.00GENERIC GRADING ITEM (M3)

CHIPPED TIRE MATERIAL
0023 0257000000-M SP   52 M   41.50 2158.00 275.00 14300.00 61.25 3185.00GENERIC GRADING ITEM (M)

STREAM CHANNEL CONSTRUCTION
0024 0262000000-N SP   4 EA  11000.00 44000.00 9500.00 38000.00 12011.98 48047.92GENERIC GRADING ITEM (EA)

END BENT STABILIZATION
0025 0300000000-M 300  750 MTN 17.00 12750.00 15.00 11250.00 15.00 11250.00SELECT MATERIAL II
0026 0306000000-M 300  900 MTN 13.00 11700.00 15.00 13500.00 15.00 13500.00SELECT MATERAIL III
0027 0312000000-M 300  3,400 MTN 13.50 45900.00 18.00 61200.00 12.00 40800.00SELECT MATERIAL IV
0028 0318000000-M 300  2,250 MTN 14.00 31500.00 22.00 49500.00 19.00 42750.00FND CONDIT MAT'L MIN STR
0029 0342000000-M 310 51.6 M   60.00 3096.00 64.00 3302.40 42.00 2167.20****MM SIDE DRAIN PIPE

(375MM)
0030 0360000000-M 310 358.8 M   81.00 29062.80 64.00 22963.20 52.00 18657.60300MM RCP CULV CLASS III
0031 0366000000-M 310 1,388.4 M   60.00 83304.00 56.00 77750.40 54.00 74973.60375MM RCP CULV CLASS III
0032 0372000000-M 310 1,197.6 M   65.50 78442.80 66.00 79041.60 64.00 76646.40450MM RCP CULV CLASS III
0033 0378000000-M 310 746.4 M   95.00 70908.00 84.00 62697.60 80.00 59712.00600MM RCP CULV CLASS III
0034 0384000000-M 310 344.4 M   111.00 38228.40 109.00 37539.60 100.00 34440.00750MM RCP CULV CLASS III
0035 0390000000-M 310 43.2 M   137.00 5918.40 140.00 6048.00 142.00 6134.40900MM RCP CULV CLASS III
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0036 0402000000-M 310 70.8 M   220.00 15576.00 200.00 14160.00 205.00 14514.001200MM RCP CULV CLASS III
0037 0448000000-M 310 123.6 M   280.00 34608.00 231.00 28551.60 255.00 31518.00***MM RCP CULV CLASS IV

(1200MM)
0038 0448000000-M 310 91.2 M   325.00 29640.00 292.00 26630.40 340.00 31008.00***MM RCP CULV CLASS IV

(1350MM)
0039 0448000000-M 310 94.8 M   365.00 34602.00 359.00 34033.20 400.00 37920.00***MM RCP CULV CLASS IV

(1500MM)
0040 0448000000-M 310 148.8 M   104.00 15475.20 111.00 16516.80 140.00 20832.00***MM RCP CULV CLASS IV

(600MM)
0041 0448000000-M 310 145.2 M   125.00 18150.00 138.00 20037.60 165.00 23958.00***MM RCP CULV CLASS IV

(750MM)
0042 0448000000-M 310 100.8 M   154.00 15523.20 201.00 20260.80 200.00 20160.00***MM RCP CULV CLASS IV

(900MM)
0043 0528000000-M 310  2 EA  556.00 1112.00 492.00 984.00 500.00 1000.00***MM RC PIPE ELB CL III

(450MM)
0044 0576000000-M 310 7.2 M   155.00 1116.00 157.00 1130.40 250.00 1800.00***MM CS PIPE CULV ****MM

(900MM, 2.01MM)
0045 0588000000-M 310 28.8 M   176.00 5068.80 74.00 2131.20 70.00 2016.00450MM CS PIPE CULV 1.63MM
0046 0594000000-M 310 33.6 M   183.00 6148.80 80.00 2688.00 75.00 2520.00600MM CS PIPE CULV 1.63MM
0047 0600000000-M 310 13.2 M   147.00 1940.40 92.00 1214.40 95.00 1254.00800MM CS PIPE CULV 2.01MM
0048 0684000000-M 310 38.4 M   60.00 2304.00 42.00 1612.80 65.00 2496.00***MM BCCSP B ****

(150MM, 1.63MM)
0049 0684000000-M 310 153.6 M   66.25 10176.00 64.00 9830.40 70.00 10752.00***MM BCCSP B ****

(300MM, 1.63MM)
0050 0684000000-M 310 99.6 M   159.00 15836.40 151.00 15039.60 112.00 11155.20***MM BCCSP B ****

(800MM, 4.27MM)
0051 0708000000-M 310 277.2 M   70.00 19404.00 68.00 18849.60 60.00 16632.00400MM BCCSP B 1.63
0052 0714000000-M 310 157.2 M   183.00 28767.60 72.00 11318.40 70.00 11004.00450MM BCCSP B 1.63
0053 0720000000-M 310 338.4 M   196.00 66326.40 90.00 30456.00 80.00 27072.00600MM BCCSP B 1.63
0054 0726000000-M 310 31.2 M   159.00 4960.80 101.00 3151.20 100.00 3120.00800MM BCCSP B 2.01
0055 0804000000-M 310  16 EA  205.00 3280.00 155.00 2480.00 200.00 3200.00***MM BCCSP ELB B ****

(300MM, 1.63MM)
0056 0806000000-M 310  16 EA  215.00 3440.00 168.00 2688.00 350.00 5600.00400MM BCCSP ELB B 1.63
0057 0807000000-M 310  11 EA  258.00 2838.00 231.00 2541.00 250.00 2750.00450MM BCCSP ELB B 1.63
0058 0808000000-M 310  10 EA  327.00 3270.00 260.00 2600.00 300.00 3000.00600MM BCCSP ELB B 1.63
0059 0809000000-M 310  2 EA  531.00 1062.00 335.00 670.00 325.00 650.00800MM BCCSP ELB B 2.01
0060 0987000000-M 310  990 M   34.00 33660.00 40.00 39600.00 50.00 49500.00GENERIC PIPE ITEM (M) 310

150MM BIT COAT CS PIPE CULVERT 1.63MM THICK, TYPE
B  (SPRING BOX)

0061 0995000000-M 340 231.8 M   10.50 2433.90 27.00 6258.60 50.00 11590.00PIPE REMOVAL
0062 1000000000-M 462  300 M2  68.00 20400.00 40.00 12000.00 100.00 30000.00150MM SLOPE PROTECTION
0063 1011000000-N 500 Lump Sum 380000.00 500000.00 500000.00FINE GRADING
0064 1044000000-M 501  64,100 M2  1.41 90381.00 1.58 101278.00 1.90 121790.00LIME TRTD SOIL (SLURRY)
0065 1066000000-M 501  710 MTN 160.00 113600.00 166.00 117860.00 130.00 92300.00LIME FOR LIME TRTD SOIL
0066 1110000000-M 510  1,000 MTN 11.00 11000.00 14.00 14000.00 12.19 12190.00STABILIZER AGGREGATE
0067 1121000000-M 520  118,100 MTN 15.00 1771500.00 15.00 1771500.00 12.55 1482155.00AGGREGATE BASE COURSE
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0068 1176000000-M 542  64,100 M2  1.21 77561.00 1.79 114739.00 1.85 118585.00***MM SOIL CEMENT BASE
(180MM)

0069 1187000000-M 542  1,925 MTN 125.00 240625.00 95.00 182875.00 96.00 184800.00PC FOR SOIL CEMENT BASE
0070 1198000000-M SP   435 MTN 17.00 7395.00 11.50 5002.50 16.00 6960.00AGGREGATE FOR SOIL CEM B
0071 1209000000-M 543  11,540 L   0.40 4616.00 0.37 4269.80 0.37 4269.80ASPHALT CURING SEAL
0072 1220000000-M 545  200 MTN 12.00 2400.00 25.00 5000.00 25.00 5000.00INCIDENTAL STONE BASE
0073 1275000000-M 600  39,340 L   0.40 15736.00 0.37 14555.80 0.37 14555.80PRIME COAT
0074 1489000000-M 610  5,690 MTN 33.50 190615.00 29.75 169277.50 29.75 169277.50ASP CONC BASE CRS B25.0B
0075 1498000000-M 610  8,810 MTN 34.50 303945.00 30.50 268705.00 30.50 268705.00ASP CONC INTR CRS I19.0B
0076 1503000000-M 610  24,620 MTN 30.00 738600.00 26.45 651199.00 26.45 651199.00ASP CONC INTR CRS I19.0C
0077 1519000000-M 610  8,410 MTN 34.00 285940.00 30.00 252300.00 30.00 252300.00ASP CONC SURF CRS S9.5B
0078 1523000000-M 610  24,010 MTN 30.50 732305.00 27.00 648270.00 27.00 648270.00ASP CONC SURF CRS S9.5C
0079 1560000000-M 620  2,363 MTN 215.00 508045.00 190.00 448970.00 190.00 448970.00ASP FOR PLANT MIX  PG64-22
0080 1565000000-M 620  1,561 MTN 249.00 388689.00 220.00 343420.00 220.00 343420.00ASP FOR PLANT MIX  PG70-22
0081 1693000000-M 654  250 MTN 249.00 62250.00 150.00 37500.00 120.00 30000.00ASPH PLT MIX PVMT REPAIR
0082 1840000000-M 665  21,840 M   0.85 18564.00 1.00 21840.00 2.00 43680.00MILLED RUMBLE STRIPS
0083 2022000000-M 815  4,975 M3  8.00 39800.00 9.75 48506.25 8.00 39800.00SUBDRAIN EXCAVATION
0084 2033000000-M 815  2,490 M3  37.00 92130.00 21.00 52290.00 40.00 99600.00SUBDR FINE AGGREGATE
0085 2044000000-M 815  6,000 M   14.50 87000.00 13.00 78000.00 15.00 90000.00150MM PERF SUBDR PIPE
0086 2055000000-M 815  600 EA  0.55 330.00 2.00 1200.00 20.00 12000.00150MM SUBDR PIPE Y,T,&L'S
0087 2066000000-N 815  40 EA  170.00 6800.00 150.00 6000.00 200.00 8000.00CONC PAD SUBDRN OUTLET
0088 2077000000-M 815  80 M   14.75 1180.00 20.00 1600.00 20.00 1600.00150MM OUTLET PIPE (SD)
0089 2099000000-M 816  2,580 M   9.25 23865.00 12.00 30960.00 15.00 38700.00SHLDR DRAINS
0090 2110000000-M 816  2,580 M   3.75 9675.00 4.00 10320.00 12.00 30960.00100MM SHLDR DRAINS PIPE
0091 2121000000-M 816  240 M   13.50 3240.00 21.00 5040.00 12.00 2880.00100MM OUTLET PIPE (SH DRN
0092 2132000000-N 816  5 EA  158.00 790.00 175.00 875.00 200.00 1000.00CONC PAD SHLDR DRN OUTLET
0093 2143000000-M 818  10 MTN 107.00 1070.00 30.00 300.00 50.00 500.00BLOTTING SAND
0094 2209000000-M 838  16 M3  815.00 13040.00 700.00 11200.00 500.00 8000.00ENDWALLS
0095 2220000000-M 838  9 M3  815.00 7335.00 725.00 6525.00 500.00 4500.00REINFORCED ENDWALLS
0096 2253000000-M 840  1 M3  815.00 815.00 1000.00 1000.00 1000.00 1000.00PIPE COLLARS
0097 2286000000-N 840  183 EA  1188.00 217404.00 941.00 172203.00 1200.00 219600.00MASNRY DRAINAGE STRUCT
0098 2308000000-M 840  39 M   1485.00 57915.00 481.00 18759.00 500.00 19500.00MASONRY DRAINAGE STRS
0099 2352000000-N 840  7 EA  450.00 3150.00 265.00 1855.00 600.00 4200.00FRAME W/GRATE 840.***** STD

(840.22)
0100 2363000000-N 840  39 EA  450.00 17550.00 305.00 11895.00 650.00 25350.00FRAME W/2GRTS 840.***** STD

(840.20)
0101 2363000000-N 840  87 EA  450.00 39150.00 305.00 26535.00 650.00 56550.00FRAME W/2GRTS 840.***** STD

(840.22)
0102 2363000000-N 840  18 EA  450.00 8100.00 305.00 5490.00 800.00 14400.00FRAME W/2GRTS 840.***** STD

(840.29)
0103 2374000000-N 840  2 EA  450.00 900.00 350.00 700.00 700.00 1400.00FRAME-GRT-HD 840.03 **

(E)
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0104 2374000000-N 840  2 EA  450.00 900.00 350.00 700.00 700.00 1400.00FRAME-GRT-HD 840.03 **
(F)

0105 2374000000-N 840  2 EA  450.00 900.00 350.00 700.00 700.00 1400.00FRAME-GRT-HD 840.03 **
(G)

0106 2396000000-N 840  2 EA  450.00 900.00 201.00 402.00 500.00 1000.00FRAME W/COVER STD 840.54
0107 2486000000-M SP   120 M2  55.00 6600.00 32.00 3840.00 50.00 6000.00GENERIC DRAINAGE ITEM (M2)

SAND BLANKET
0108 2549000000-M 846  445 M   38.50 17132.50 33.00 14685.00 33.00 14685.00750MM CONC CURB & GUTTER
0109 2556000000-M 846  3,280 M   38.50 126280.00 32.61 106960.80 35.75 117260.00SHLDR BERM GUTTER
0110 2619000000-M 850  25 M2  67.50 1687.50 73.00 1825.00 55.00 1375.00100MM CONC PAVED DITCH
0111 2655000000-M 852  245 M2  54.00 13230.00 54.50 13352.50 49.75 12188.75125MM MONOLITHIC CONC ISL (KEY IN)
0112 3030000000-M 862 6,339.84 M   35.50 225064.32 30.45 193048.13 30.45 193048.13STL BM GRDRAIL
0113 3045000000-M 862 53.34 M   36.50 1946.91 32.00 1706.88 32.00 1706.88STL BM GRDRAIL SHOP CURV
0114 3150000000-N 862  10 EA  45.00 450.00 38.00 380.00 38.00 380.00ADDIT GUARDRAIL POSTS
0115 3195000000-N 862  2 EA  450.00 900.00 325.00 650.00 325.00 650.00GR ANCHOR TYPE AT-1
0116 3210000000-N 862  20 EA  565.00 11300.00 410.00 8200.00 414.00 8280.00GR ANCHOR TYPE CAT-1
0117 3215000000-N 862  21 EA  1360.00 28560.00 880.00 18480.00 880.00 18480.00GR ANCHOR TYPE III
0118 3270000000-N SP   30 EA  1990.00 59700.00 1680.00 50400.00 1680.00 50400.00GR ANCHOR TYPE 350
0119 3285000000-N SP   2 EA  1800.00 3600.00 1743.00 3486.00 1743.00 3486.00GR ANCHOR TYPE M-350
0120 3380000000-M 862 548.64 M   28.00 15361.92 25.80 14154.91 25.80 14154.91TEMP STL BM GUARDRAIL
0121 3389100000-N SP   10 EA  1800.00 18000.00 1825.00 18250.00 1825.00 18250.00GDRL ANCH UNITS 350 TEMP
0122 3389400000-M 865  5,460 M   16.00 87360.00 12.65 69069.00 12.65 69069.00DBL FACED CABLE GUIDERAIL
0123 3389600000-N 865  22 EA  1200.00 26400.00 1265.00 27830.00 1265.00 27830.00CBL GUIDERAIL ANCH UNIT
0124 3503000000-M 866  13,900 M   8.00 111200.00 5.90 82010.00 5.75 79925.00WW WIRE FENCE 1200MM FABR
0125 3509000000-M 866  2,890 EA  15.00 43350.00 22.00 63580.00 14.00 40460.00100MM FENCE POSTS 2.30M
0126 3515000000-M 866  700 EA  33.00 23100.00 42.00 29400.00 30.00 21000.00125MM FENCE POSTS 2.50M
0127 3557000000-M 866  300 M   3.70 1110.00 2.45 735.00 3.30 990.00ADDITIONAL BARBED WIRE
0128 3628000000-M 876  3,350 MTN 30.50 102175.00 40.00 134000.00 30.00 100500.00PLN RIP RAP CL I
0129 3642000000-M 876  5 MTN 45.00 225.00 40.00 200.00 30.00 150.00PLN RIP RAP, CLASS A
0130 3649000000-M 876  3,000 MTN 27.80 83400.00 40.00 120000.00 30.00 90000.00PLN RIP RAP, CLASS B
0131 3656000000-M 876  19,100 M2  3.10 59210.00 1.50 28650.00 3.00 57300.00FILTER FABRIC FOR DRAINGE
0132 3684000000-M SP   28 MTN 93.00 2604.00 90.00 2520.00 150.00 4200.00GENERIC EROSION CONTROL ITEM (MTN)

BOULDERS
0133 4048000000-M 902  5 M3  849.00 4245.00 750.00 3750.00 750.00 3750.00RC SIGN FOOTINGS
0134 4054000000-M 902  2 M3  790.00 1580.00 700.00 1400.00 700.00 1400.00PLN CONC SIGN FOOTINGS
0135 4060000000-M 903  1,258 KG  7.00 8806.00 6.25 7862.50 6.25 7862.50SUPPORT, BRKWY STL BEAM
0136 4066000000-M 903  1,561 KG  5.25 8195.25 4.75 7414.75 4.75 7414.75SIMPLE STL BEAM SIGN SUPP
0137 4072000000-M 903  490 M   20.25 9922.50 18.00 8820.00 18.00 8820.00SUPPORT, 4.5KG STEEL U-CHNL
0138 4078000000-M 903  6 EA  39.50 237.00 35.00 210.00 35.00 210.00SUPPORT, 3KG STEEL U-CHAN
0139 4096000000-N 904  14 EA  113.00 1582.00 100.00 1400.00 100.00 1400.00SIGN ERECTION, TYPE D
0140 4102000000-N 904  48 EA  79.00 3792.00 70.00 3360.00 70.00 3360.00SIGN ERECTION, TYPE E
0141 4108000000-N 904  18 EA  113.00 2034.00 100.00 1800.00 100.00 1800.00SIGN ERECTION, TYPE F
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0142 4110000000-N 904  12 EA  339.00 4068.00 300.00 3600.00 300.00 3600.00SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0143 4110000000-N 904  9 EA  280.00 2520.00 250.00 2250.00 250.00 2250.00SIGN ERECTION, TYPE *** (GRD MTD)
(B)

0144 4114000000-N 904  6 EA  56.00 336.00 50.00 300.00 50.00 300.00SIGN ERECTION, MILEMARKERS
0145 4400000000-M 1110  40 M2  89.00 3560.00 110.00 4400.00 78.74 3149.60WORK ZONE SIGNS (STAT)
0146 4405000000-M 1110  84 M2  148.00 12432.00 75.00 6300.00 45.46 3818.64WORK ZONE SIGNS (PORT)
0147 4410000000-M 1110  20 M2  62.00 1240.00 75.00 1500.00 46.65 933.00WORK ZONE SIGNS (BARRICAD
0148 4415000000-N 1115  2 EA  5825.00 11650.00 2500.00 5000.00 3848.00 7696.00FLASHING ARROW PNL TYPE C
0149 4425000000-N 1125  6 EA  75.00 450.00 35.00 210.00 10.95 65.70WARNING FLAG SETS
0150 4430000000-N 1130  300 EA  43.50 13050.00 45.00 13500.00 32.39 9717.00DRUMS
0151 4435000000-N 1135  50 EA  16.00 800.00 31.00 1550.00 10.25 512.50CONES
0152 4445000000-M 1145  150 M   48.50 7275.00 60.00 9000.00 32.80 4920.00BARRICADES (TYPE III)
0153 4455000000-N 1150  200 MD  180.00 36000.00 175.00 35000.00 170.00 34000.00FLAGGER
0154 4460000000-N 1155  18 EA  190.00 3420.00 500.00 9000.00 74.80 1346.40WARNING LIGHTS (TYPE B)
0155 4475000000-N 1165  2 EA  16250.00 32500.00 6000.00 12000.00 5000.00 10000.00TRUCK MTD IMP ATTN 45 MPH
0156 4650000000-N 1251  770 EA  4.25 3272.50 3.85 2964.50 3.85 2964.50TEMP RAISED PVMT MRKS
0157 4685000000-M 1205  32,480 M   1.15 37352.00 1.05 34104.00 1.05 34104.00100MM THERMO MKG, 2.3MMTK
0158 4686000000-M 1205  9,700 M   1.45 14065.00 1.31 12707.00 1.31 12707.00100MM THERMO MKG, 3.1MMTK
0159 4695000000-M 1205  1,880 M   2.55 4794.00 2.30 4324.00 2.30 4324.00200MM THERMO MKG 2.3MM TK
0160 4710000000-M 1205  80 M   15.50 1240.00 14.00 1120.00 14.00 1120.00600MM THERMO MKG 3.1MM TK
0161 4725000000-M 1205  32 EA  80.00 2560.00 72.00 2304.00 72.00 2304.00THERMO PVT MKG SYMB 2.3MM
0162 4770000000-M 1205  2,570 M   3.50 8995.00 3.25 8352.50 3.25 8352.50COLD APP PLAS LINES 100MM
0163 4780000000-M 1205  30 M   5.50 165.00 5.00 150.00 5.00 150.00COLD APP PLAS LINES 200MM
0164 4805000000-N 1205  3 EA  140.00 420.00 125.00 375.00 125.00 375.00COLD APPL PLASTIC SYMBOL
0165 4810000000-M 1205  37,650 M   0.45 16942.50 0.39 14683.50 0.39 14683.50PAINT PVT MKG LINES 100MM
0166 4820000000-M 1205  680 M   0.55 374.00 0.50 340.00 0.50 340.00PAINT PVT MKG LINES 200MM
0167 4850000000-M 1205  500 M   3.50 1750.00 3.25 1625.00 3.25 1625.00REMVL OF 100MM LINES
0168 4860000000-M 1205  30 M   3.50 105.00 3.25 97.50 3.25 97.50REMVL OF 200MM LINES
0169 4880000000-M 1205  2,570 M   0.70 1799.00 0.66 1696.20 0.66 1696.20CURING COMPD REMOVAL LINE
0170 4885000000-N 1205  3 EA  28.00 84.00 25.00 75.00 25.00 75.00CURING COMPD REMOVAL SYMB
0171 4900000000-N 1252  1,100 EA  4.25 4675.00 3.85 4235.00 3.85 4235.00PERM RAISED PVMT MARKERS
0172 4915000000-M 1264  12 EA  20.00 240.00 55.00 660.00 18.00 216.002.1M U-CHANNEL POSTS
0173 4935000000-N 1267  115 EA  30.00 3450.00 40.00 4600.00 27.75 3191.25FLEX DELINATR (CRYSTAL)
0174 4940000000-N 1267  62 EA  30.00 1860.00 40.00 2480.00 27.75 1720.50FLEX DELINATR (YELLOW)
0175 4945000000-N 1267  23 EA  33.00 759.00 40.00 920.00 29.95 688.85FLEX DELINATR (CRY & RED)
0176 4950000000-N 1267  20 EA  33.00 660.00 40.00 800.00 29.95 599.00FLEX DELINATR (YEL & RED)
0177 4957000000-N 1264  12 EA  84.00 1008.00 100.00 1200.00 74.50 894.00OBJECT MARKERS (TYPE **)

(3)
0178 5300000000-M 1505  115 MTN 20.00 2300.00 22.00 2530.00 28.00 3220.00FND CONDIT MAT'L ********

(VI)
0179 5306000000-M SP   115 MTN 20.00 2300.00 22.00 2530.00 19.00 2185.00BEDDN MAT'L CL **********

(IV)
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0180 5324000000-M 1510  368 M   75.00 27600.00 142.00 52256.00 134.00 49312.00***MM DI WP CL***********
(400MM, 50, 2.41MPA WP)

0181 5330000000-M 1510  18 M   45.00 810.00 71.00 1278.00 82.00 1476.00150MM DI WP CL***********
(150MM, 50, 2.41MPA WP)

0182 5414000000-M 1510 40.3 M   30.00 1209.00 33.00 1329.90 20.00 806.0020MM CU WATER PIPE TYPE K
0183 5480000000-M 1510  851 KG  9.00 7659.00 8.00 6808.00 4.75 4042.25DI H2O FITTINGS 1.72MPA
0184 5510000000-M 1510  1 EA  130.00 130.00 117.00 117.00 125.00 125.0020MM CORPORATION STOP
0185 5534000000-M 1510  1 EA  3855.00 3855.00 4135.00 4135.00 3000.00 3000.00***MM GATE V & V BX

(400MM, 1.38MPA WP)
0186 5540000000-M 1510  1 EA  575.00 575.00 528.00 528.00 500.00 500.00150MM GATE V & V BX
0187 5582000000-M 1510  1 EA  245.00 245.00 476.00 476.00 325.00 325.00*** X ***MM TAPPING SADDL

(400MM X 20MM)
0188 5648000000-N 1510  4 EA  425.00 1700.00 476.00 1904.00 350.00 1400.00RELOCATE EXIST WAT METER
0189 5666000000-M 1510  1 EA  1465.00 1465.00 1498.00 1498.00 2100.00 2100.00FIRE HYDRANT, ****MPA WP

(1.03MPA WP)
0190 5882000000-N SP   1 EA  1535.00 1535.00 3041.00 3041.00 3500.00 3500.00GENERIC UTILITY ITEM (EA)

AIR RELEASE ASSEMBLY
0191 6000000000-M 1605  900 M   6.00 5400.00 5.90 5310.00 9.00 8100.00TEMPORARY SILT FENCE
0192 6006000000-M 1610  640 MTN 29.50 18880.00 50.00 32000.00 30.00 19200.00EROS CONTRL STONE CL A
0193 6009000000-M 1610  14,530 MTN 22.00 319660.00 50.00 726500.00 30.00 435900.00EROS CONTRL STONE CL B
0194 6012000000-M 1610  7,240 MTN 14.00 101360.00 30.00 217200.00 30.00 217200.00SEDIMENT CONTROL STONE
0195 6015000000-M 1615 81.5 HA  745.00 60717.50 741.00 60391.50 741.00 60391.50TEMPORARY MULCHING
0196 6018000000-M 1620  3,425 KG  3.73 12775.25 3.31 11336.75 3.31 11336.75SEED FOR TEMP SEEDING
0197 6021000000-M 1620 27.5 MTN 650.00 17875.00 650.00 17875.00 650.00 17875.00FERT FOR TEMP SEEDING
0198 6024000000-M 1622  1,110 M   14.00 15540.00 32.00 35520.00 9.44 10478.40TEMPORARY SLOPE DRAINS
0199 6027000000-N 1622  80 EA  240.00 19200.00 120.00 9600.00 150.00 12000.00INLET PROTCN @ SLOPE DRNS
0200 6030000000-M 1630  70,000 M3  1.00 70000.00 1.00 70000.00 8.00 560000.00SILT EXCAVATION
0201 6033000000-M 1631  5,700 M2  2.00 11400.00 1.74 9918.00 1.74 9918.00SYNTHETIC ROVING
0202 6036000000-M 1631  2,900 M2  1.80 5220.00 2.00 5800.00 1.74 5046.00MATTING FOR EROS CONTROL
0203 6038000000-M SP   60 M2  9.60 576.00 9.58 574.80 9.58 574.80PERM SOIL REINF MAT
0204 6042000000-M 1632  350 M   14.25 4987.50 8.20 2870.00 4.75 1662.506.4MM HARDWARE CLOTH
0205 6057000000-M 1637  2 EA  1570.00 3140.00 2000.00 4000.00 300.00 600.00*** X *** X *** PERF TEE

(800MM X 800MM X 800MM)
0206 6057000000-M 1637  1 EA  1680.00 1680.00 3000.00 3000.00 400.00 400.00*** X *** X *** PERF TEE

(900MM X 900MM X 900MM)
0207 6069000000-M 1638  950 M3  21.00 19950.00 23.00 21850.00 15.00 14250.00STILLING BASINS
0208 6070000000-N SP   16 EA  560.00 8960.00 570.00 9120.00 1249.02 19984.32SPECIAL STILLING BASINS
0209 6084000000-M 1660 81.5 HA  2350.00 191525.00 2248.00 183212.00 2248.00 183212.00SEEDING & MULCHING
0210 6087000000-M 1660 45.5 HA  95.00 4322.50 94.00 4277.00 94.00 4277.00MOWING
0211 6090000000-M 1661  1,000 KG  11.50 11500.00 11.03 11030.00 11.03 11030.00SEED FOR REPAIR SEEDING
0212 6093000000-M 1661 3.25 MTN 830.00 2697.50 828.00 2691.00 828.00 2691.00FERT FOR REPAIR SEEDING
0213 6096000000-M 1662 22.75 KG  3.97 90.32 3.53 80.31 3.53 80.31SEED FOR SUPP SEEDING
0214 6102000000-M 1664  12,725 M2  4.20 53445.00 4.19 53317.75 4.19 53317.75SODDING
0215 6105000000-M 1664 3,340.4 KL  12.00 40084.80 11.85 39583.74 11.85 39583.74WATER
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VECELLIO & GROGAN, INC. TRIANGLE GRADING & PAVING,
INC.

BLYTHE CONSTRUCTION, INC.

BECKLEY,  WV BURLINGTON,  NC CHARLOTTE,  NC

0216 6108000000-M 1665  137 MTN 264.00 36168.00 264.00 36168.00 264.00 36168.00FERTILIZER TOPDRESSING
0217 6111000000-M SP   75 M   28.00 2100.00 190.00 14250.00 25.00 1875.00IMPERVIOUS DIKE
0218 6114000000-N SP   80 HR  42.00 3360.00 42.00 3360.00 42.00 3360.00SPECIALIZED HAND MOWING
0219 6117000000-N 1675  28 EA  1.00 28.00 1.00 28.00 1.00 28.00RESPONSE FOR EROS CONTROL
0220 6120000000-M SP   2,075 M3  19.25 39943.75 18.00 37350.00 15.50 32162.50CULVERT DIVERSION CHANNEL
0221 6123000000-M 1670  5 HA  1300.00 6500.00 1236.00 6180.00 1236.00 6180.00REFORESTATION
0222 6126000000-M SP  0.9 HA  4000.00 3600.00 3950.00 3555.00 3950.00 3555.00STREAMBANK REFORESTATION
0223 6132000000-N SP   12 EA  150.00 1800.00 190.00 2280.00 500.00 6000.00GENERIC EROSION CONTROL ITEM (EA)

ROOTWADS

CULVERT ITEMS

0224 8126000000-N 414 Lump Sum 53500.00 55000.00 36968.47CULV EXCAV @ ************
(112+66.000-L-)

0225 8126000000-N 414 Lump Sum 23400.00 31000.00 37533.89CULV EXCAV @ ************
(125+42.300-L-)

0226 8126000000-N 414 Lump Sum 20500.00 26000.00 55093.66CULV EXCAV @ ************
(135+36.800-L-)

0227 8126000000-N 414 Lump Sum 45000.00 123000.00 77593.45CULV EXCAV @ ************
(146+05.700-L-)

0228 8133000000-M 414  1,009 MTN 23.00 23207.00 30.00 30270.00 22.83 23035.47FND COND MATL BOX CULV
0229 8196000000-M 420 2,343.9 M3  225.00 527377.50 275.00 644572.50 200.86 470795.75CL A CONC, CULVERT
0230 8245000000-M 425  183,182 KG  1.10 201500.20 0.96 175854.72 0.96 175854.72REINF STL CULV
0231 8594000000-M 876  90 MTN 33.00 2970.00 60.00 5400.00 30.00 2700.00PLAIN RIP RAP B

STRUCTURE ITEMS

0232 8007000000-N SP  Lump Sum 300000.00 19000.00 400000.00CM&R TEMP STR ***********
(94+22.50-L-RT)

0233 8017000000-N SP  Lump Sum 300000.00 19000.00 400000.00CM&R TEMP ACCESS ***********
(94+22.50-L-LT)

0234 8091000000-N 410 Lump Sum 12000.00 2200.00 3000.00FND EXCAV B** STA *******
(1,121+91.414-L-)

0235 8091000000-N 410 Lump Sum 15000.00 2100.00 3000.00FND EXCAV B** STA *******
(1,130+46.246-L-)

0236 8091000000-N 410 Lump Sum 15000.00 2100.00 4000.00FND EXCAV B** STA *******
(1,141+42.898-L-)

0237 8091000000-N 410 Lump Sum 10000.00 3000.00 3000.00FND EXCAV B** STA *******
(1,97+61.025-L-)

0238 8105500000-M SP   34 M   1600.00 54400.00 1165.00 39610.00 1100.00 37400.00****MM DRILLD PIER IN SOIL
(1372MM)

0239 8105500000-M SP  31.7 M   1700.00 53890.00 1165.00 36930.50 1250.00 39625.00****MM DRILLD PIER IN SOIL
(1524MM)

0240 8105600000-M SP  41.5 M   3500.00 145250.00 3220.00 133630.00 3100.00 128650.00****MM DRILLD PIER NO SOIL
(1372MM)

0241 8105600000-M SP  57.5 M   3900.00 224250.00 3225.00 185437.50 3500.00 201250.00****MM DRILLD PIER NO SOIL
(1524MM)

0242 8111000000-M SP  13.5 M   450.00 6075.00 385.00 5197.50 450.00 6075.00PERM STL CASING FOR *** PIER
(1372MM)
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VECELLIO & GROGAN, INC. TRIANGLE GRADING & PAVING,
INC.

BLYTHE CONSTRUCTION, INC.

BECKLEY,  WV BURLINGTON,  NC CHARLOTTE,  NC

0243 8111000000-M SP  14.7 M   480.00 7056.00 385.00 5659.50 480.00 7056.00PERM STL CASING FOR *** PIER
(1524MM)

0244 8115000000-N SP   2 EA  3400.00 6800.00 1600.00 3200.00 3500.00 7000.00CROSSHOLE SONIC LOGGING
0245 8116000000-M SP  730.2 M   25.00 18255.00 10.00 7302.00 20.00 14604.00CSL TUBES
0246 8147000000-M 420 9,009.3 M2  155.00 1396441.50 160.00 1441488.00 150.00 1351395.00REINF CONC DECK SLAB
0247 8161000000-M 420 7,758.2 M2  2.00 15516.40 1.85 14352.67 1.90 14740.58GROOVING BRIDGE FLOORS
0248 8182000000-M 420 1,116.2 M3  500.00 558100.00 440.00 491128.00 600.00 669720.00CL A CONC, BRIDGE
0249 8210000000-N 422 Lump Sum 15000.00 32000.00 19000.00BRG APPR SLAB ***********

(121+91.414-L-)
0250 8210000000-N 422 Lump Sum 20000.00 34000.00 22000.00BRG APPR SLAB ***********

(130+46.246-L-)
0251 8210000000-N 422 Lump Sum 25000.00 40000.00 35000.00BRG APPR SLAB ***********

(141+42.898-L-)
0252 8210000000-N 422 Lump Sum 25000.00 38000.00 32000.00BRG APPR SLAB ***********

(94+22.50-L-LT)
0253 8210000000-N 422 Lump Sum 20000.00 36000.00 27000.00BRG APPR SLAB ***********

(94+22.50-L-RT)
0254 8210000000-N 422 Lump Sum 22000.00 40000.00 35000.00BRG APPR SLAB ***********

(97+61.025-L-)
0255 8217000000-M 425  137,351 KG  1.10 151086.10 0.96 131856.96 1.00 137351.00REINF STEEL (BRIDGE)
0256 8238000000-M 425  19,380 KG  2.00 38760.00 1.66 32170.80 1.75 33915.00SPIRAL COL REINF STL STR
0257 8280000000-M 440 Lump Sum 3455500.00 2610000.00 3202000.00STRUCTURAL STEEL
0258 8364000000-M 450  940 M   110.00 103400.00 100.00 94000.00 81.00 76140.00HP310X79 STL PILE
0259 8475000000-M 460 168.61 M   110.00 18547.10 185.00 31192.85 200.00 33722.00TWO BAR METAL RAIL
0260 8503000000-M 460 1,173.192 M   110.00 129051.12 135.00 158380.92 100.00 117319.20CONC BARRIER RAIL
0261 8517000000-M 460 173.828 M   180.00 31289.04 195.00 33896.46 125.00 21728.50***X****MM CONC PARAPET

(355MM X 760MM)
0262 8531000000-M 462  1,648 M2  45.00 74160.00 50.00 82400.00 46.00 75808.00100MM SLOPE PROTECTION
0263 8608000000-M 876  2,599 MTN 45.00 116955.00 32.00 83168.00 30.00 77970.00PLAIN RIP RAP II 600MM TK
0264 8622000000-M 876  2,651 M2  1.50 3976.50 1.75 4639.25 5.00 13255.00FILTER FABRIC FOR DRAINAGE
0265 8650000000-N SP  Lump Sum 40000.00 100000.91 100000.00POT BEARINGS
0266 8657000000-N 430 Lump Sum 25000.00 30000.00 50000.00ELASTOMERIC BEARINGS
0267 8692000000-N SP  Lump Sum 30000.00 45000.00 25000.00EVAZOTE JOINT SEALS
0268 8706000000-N SP  Lump Sum 40000.00 20000.00 35000.00EXPANSION JOINT SEALS
0269 8867000000-M SP   42 M   310.00 13020.00 360.00 15120.00 100.00 4200.00GENERIC STRUCTURE ITEM (M)

PILE EXCAVATION IN SOIL
0270 8867000000-M SP   42 M   310.00 13020.00 150.00 6300.00 400.00 16800.00GENERIC STRUCTURE ITEM (M)

PILE EXCAVATION NOT IN SOIL

 

    TOTAL 25507091.48 TOTAL 26443631.11 TOTAL 26697851.53CONTRACT TOTAL

 

    SUB-TOTAL 17060838.02 SUB-TOTAL 19243072.07 SUB-TOTAL 18337551.84ROADWAY ITEMS
    SUB-TOTAL 897454.70 SUB-TOTAL 1091097.22 SUB-TOTAL 879575.41CULVERT ITEMS
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GRADING, DRAINAGE, PAVING & STRUCTURE.

US-421 & NC-87 (SANFORD BYPASS) FROM EAST OF US-1 & US-15/501 TO EAST OF SR-1521.

   

    SUB-TOTAL 7548798.76 SUB-TOTAL 6109461.82 SUB-TOTAL 7480724.28STRUCTURE ITEMS
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TIP NO R-2417BA 6.549007T 10:00AM 37 /  45 008
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GRADING, DRAINAGE, PAVING & STRUCTURE.

US-421 & NC-87 (SANFORD BYPASS) FROM EAST OF US-1 & US-15/501 TO EAST OF SR-1521.

GRANITE CONSTRUCTION
COMPANY

WATSONVILLE,  CA   

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 1510000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 600000.00CONSTRUCTION SURVEYING
0003 0001000000-M 200 Lump Sum 898000.00CLEARING & GRUBBING
0004 0008000000-M 200  2 HA  11000.00 22000.00SUPP CLEARING & GRUBBING
0005 0015000000-N 205  2 EA  900.00 1800.00SEALING ABANDONED WELLS
0006 0022000000-M 225  1,217,000 M3  3.55 4320350.00UNCLASSIFIED EXCAVATION
0007 0029000000-N SP  Lump Sum 16700.00REINF BRG APPR **********

(13+69.054-Y8-)
0008 0029000000-N SP  Lump Sum 22800.00REINF BRG APPR **********

(14+12.166-Y9-)
0009 0029000000-N SP  Lump Sum 23000.00REINF BRG APPR **********

(14+76.497-Y6-)
0010 0029000000-N SP  Lump Sum 16800.00REINF BRG APPR **********

(14+78.206-Y7-)
0011 0029000000-N SP  Lump Sum 18500.00REINF BRG APPR **********

(94+22.500-L- EBL)
0012 0029000000-N SP  Lump Sum 20250.00REINF BRG APPR **********

(94+22.500-L- WBL)
0013 0036000000-M 225  12,000 M3  4.50 54000.00UNDERCUT EXCAVATION
0014 0080000000-M SP   500 MTN 16.00 8000.00CLASS IV SUBGRD STABILIZATION
0015 0106000000-M 230  219,000 M3  6.90 1511100.00BORROW EXCAVATION
0016 0134000000-M 240  14,600 M3  4.10 59860.00DRAINAGE DITCH EXCAVATION
0017 0141000000-M 240  57 M   19.00 1083.00BERM DITCH CONSTRUCTION
0018 0156000000-M 250  18,000 M2  1.90 34200.00REMOVAL OF EXT ASPHALT PVM'T
0019 0192000000-N 260  40 HR  180.00 7200.00PROOF ROLLING
0020 0195000000-M 265  8,500 M3  16.00 136000.00SELECT GRANULAR MATERIAL
0021 0196000000-M 270  500 M2  2.20 1100.00SOIL STABILIZATION FABRIC
0022 0234000000-M SP   12,112 M3  18.20 220438.40GENERIC GRADING ITEM (M3)

CHIPPED TIRE MATERIAL
0023 0257000000-M SP   52 M   50.00 2600.00GENERIC GRADING ITEM (M)

STREAM CHANNEL CONSTRUCTION
0024 0262000000-N SP   4 EA  29500.00 118000.00GENERIC GRADING ITEM (EA)

END BENT STABILIZATION
0025 0300000000-M 300  750 MTN 18.00 13500.00SELECT MATERIAL II
0026 0306000000-M 300  900 MTN 19.50 17550.00SELECT MATERAIL III
0027 0312000000-M 300  3,400 MTN 17.00 57800.00SELECT MATERIAL IV
0028 0318000000-M 300  2,250 MTN 20.00 45000.00FND CONDIT MAT'L MIN STR
0029 0342000000-M 310 51.6 M   104.00 5366.40****MM SIDE DRAIN PIPE

(375MM)
0030 0360000000-M 310 358.8 M   106.00 38032.80300MM RCP CULV CLASS III
0031 0366000000-M 310 1,388.4 M   110.00 152724.00375MM RCP CULV CLASS III
0032 0372000000-M 310 1,197.6 M   116.00 138921.60450MM RCP CULV CLASS III
0033 0378000000-M 310 746.4 M   126.00 94046.40600MM RCP CULV CLASS III
0034 0384000000-M 310 344.4 M   152.00 52348.80750MM RCP CULV CLASS III
0035 0390000000-M 310 43.2 M   188.00 8121.60900MM RCP CULV CLASS III
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GRANITE CONSTRUCTION
COMPANY

WATSONVILLE,  CA   

0036 0402000000-M 310 70.8 M   270.00 19116.001200MM RCP CULV CLASS III
0037 0448000000-M 310 123.6 M   290.00 35844.00***MM RCP CULV CLASS IV

(1200MM)
0038 0448000000-M 310 91.2 M   344.00 31372.80***MM RCP CULV CLASS IV

(1350MM)
0039 0448000000-M 310 94.8 M   404.00 38299.20***MM RCP CULV CLASS IV

(1500MM)
0040 0448000000-M 310 148.8 M   136.00 20236.80***MM RCP CULV CLASS IV

(600MM)
0041 0448000000-M 310 145.2 M   163.00 23667.60***MM RCP CULV CLASS IV

(750MM)
0042 0448000000-M 310 100.8 M   214.00 21571.20***MM RCP CULV CLASS IV

(900MM)
0043 0528000000-M 310  2 EA  350.00 700.00***MM RC PIPE ELB CL III

(450MM)
0044 0576000000-M 310 7.2 M   108.00 777.60***MM CS PIPE CULV ****MM

(900MM, 2.01MM)
0045 0588000000-M 310 28.8 M   85.00 2448.00450MM CS PIPE CULV 1.63MM
0046 0594000000-M 310 33.6 M   89.00 2990.40600MM CS PIPE CULV 1.63MM
0047 0600000000-M 310 13.2 M   108.00 1425.60800MM CS PIPE CULV 2.01MM
0048 0684000000-M 310 38.4 M   80.00 3072.00***MM BCCSP B ****

(150MM, 1.63MM)
0049 0684000000-M 310 153.6 M   82.00 12595.20***MM BCCSP B ****

(300MM, 1.63MM)
0050 0684000000-M 310 99.6 M   130.00 12948.00***MM BCCSP B ****

(800MM, 4.27MM)
0051 0708000000-M 310 277.2 M   88.00 24393.60400MM BCCSP B 1.63
0052 0714000000-M 310 157.2 M   90.00 14148.00450MM BCCSP B 1.63
0053 0720000000-M 310 338.4 M   102.00 34516.80600MM BCCSP B 1.63
0054 0726000000-M 310 31.2 M   120.00 3744.00800MM BCCSP B 2.01
0055 0804000000-M 310  16 EA  280.00 4480.00***MM BCCSP ELB B ****

(300MM, 1.63MM)
0056 0806000000-M 310  16 EA  285.00 4560.00400MM BCCSP ELB B 1.63
0057 0807000000-M 310  11 EA  305.00 3355.00450MM BCCSP ELB B 1.63
0058 0808000000-M 310  10 EA  310.00 3100.00600MM BCCSP ELB B 1.63
0059 0809000000-M 310  2 EA  330.00 660.00800MM BCCSP ELB B 2.01
0060 0987000000-M 310  990 M   84.00 83160.00GENERIC PIPE ITEM (M) 310

150MM BIT COAT CS PIPE CULVERT 1.63MM THICK, TYPE
B  (SPRING BOX)

0061 0995000000-M 340 231.8 M   43.00 9967.40PIPE REMOVAL
0062 1000000000-M 462  300 M2  25.00 7500.00150MM SLOPE PROTECTION
0063 1011000000-N 500 Lump Sum 155000.00FINE GRADING
0064 1044000000-M 501  64,100 M2  2.00 128200.00LIME TRTD SOIL (SLURRY)
0065 1066000000-M 501  710 MTN 132.00 93720.00LIME FOR LIME TRTD SOIL
0066 1110000000-M 510  1,000 MTN 39.00 39000.00STABILIZER AGGREGATE
0067 1121000000-M 520  118,100 MTN 15.00 1771500.00AGGREGATE BASE COURSE
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0068 1176000000-M 542  64,100 M2  2.00 128200.00***MM SOIL CEMENT BASE
(180MM)

0069 1187000000-M 542  1,925 MTN 101.00 194425.00PC FOR SOIL CEMENT BASE
0070 1198000000-M SP   435 MTN 17.60 7656.00AGGREGATE FOR SOIL CEM B
0071 1209000000-M 543  11,540 L   0.52 6000.80ASPHALT CURING SEAL
0072 1220000000-M 545  200 MTN 22.00 4400.00INCIDENTAL STONE BASE
0073 1275000000-M 600  39,340 L   0.80 31472.00PRIME COAT
0074 1489000000-M 610  5,690 MTN 28.00 159320.00ASP CONC BASE CRS B25.0B
0075 1498000000-M 610  8,810 MTN 30.00 264300.00ASP CONC INTR CRS I19.0B
0076 1503000000-M 610  24,620 MTN 30.00 738600.00ASP CONC INTR CRS I19.0C
0077 1519000000-M 610  8,410 MTN 30.00 252300.00ASP CONC SURF CRS S9.5B
0078 1523000000-M 610  24,010 MTN 30.00 720300.00ASP CONC SURF CRS S9.5C
0079 1560000000-M 620  2,363 MTN 150.00 354450.00ASP FOR PLANT MIX  PG64-22
0080 1565000000-M 620  1,561 MTN 175.00 273175.00ASP FOR PLANT MIX  PG70-22
0081 1693000000-M 654  250 MTN 126.00 31500.00ASPH PLT MIX PVMT REPAIR
0082 1840000000-M 665  21,840 M   1.20 26208.00MILLED RUMBLE STRIPS
0083 2022000000-M 815  4,975 M3  12.00 59700.00SUBDRAIN EXCAVATION
0084 2033000000-M 815  2,490 M3  38.00 94620.00SUBDR FINE AGGREGATE
0085 2044000000-M 815  6,000 M   18.00 108000.00150MM PERF SUBDR PIPE
0086 2055000000-M 815  600 EA  8.00 4800.00150MM SUBDR PIPE Y,T,&L'S
0087 2066000000-N 815  40 EA  210.00 8400.00CONC PAD SUBDRN OUTLET
0088 2077000000-M 815  80 M   29.00 2320.00150MM OUTLET PIPE (SD)
0089 2099000000-M 816  2,580 M   12.00 30960.00SHLDR DRAINS
0090 2110000000-M 816  2,580 M   7.00 18060.00100MM SHLDR DRAINS PIPE
0091 2121000000-M 816  240 M   23.00 5520.00100MM OUTLET PIPE (SH DRN
0092 2132000000-N 816  5 EA  200.00 1000.00CONC PAD SHLDR DRN OUTLET
0093 2143000000-M 818  10 MTN 32.00 320.00BLOTTING SAND
0094 2209000000-M 838  16 M3  1500.00 24000.00ENDWALLS
0095 2220000000-M 838  9 M3  1500.00 13500.00REINFORCED ENDWALLS
0096 2253000000-M 840  1 M3  1600.00 1600.00PIPE COLLARS
0097 2286000000-N 840  183 EA  1900.00 347700.00MASNRY DRAINAGE STRUCT
0098 2308000000-M 840  39 M   930.00 36270.00MASONRY DRAINAGE STRS
0099 2352000000-N 840  7 EA  432.00 3024.00FRAME W/GRATE 840.***** STD

(840.22)
0100 2363000000-N 840  39 EA  482.00 18798.00FRAME W/2GRTS 840.***** STD

(840.20)
0101 2363000000-N 840  87 EA  457.00 39759.00FRAME W/2GRTS 840.***** STD

(840.22)
0102 2363000000-N 840  18 EA  462.00 8316.00FRAME W/2GRTS 840.***** STD

(840.29)
0103 2374000000-N 840  2 EA  492.00 984.00FRAME-GRT-HD 840.03 **

(E)



JUN 18, 2002 02:55 PM LEE

TIP NO R-2417BA 6.549007T 10:00AM 40 /  45 008

FED AID NO STATE FUNDED 5.679 KM JUN 18 2002 C200480
GRADING, DRAINAGE, PAVING & STRUCTURE.

US-421 & NC-87 (SANFORD BYPASS) FROM EAST OF US-1 & US-15/501 TO EAST OF SR-1521.

GRANITE CONSTRUCTION
COMPANY

WATSONVILLE,  CA   

0104 2374000000-N 840  2 EA  492.00 984.00FRAME-GRT-HD 840.03 **
(F)

0105 2374000000-N 840  2 EA  492.00 984.00FRAME-GRT-HD 840.03 **
(G)

0106 2396000000-N 840  2 EA  500.00 1000.00FRAME W/COVER STD 840.54
0107 2486000000-M SP   120 M2  34.00 4080.00GENERIC DRAINAGE ITEM (M2)

SAND BLANKET
0108 2549000000-M 846  445 M   52.00 23140.00750MM CONC CURB & GUTTER
0109 2556000000-M 846  3,280 M   54.00 177120.00SHLDR BERM GUTTER
0110 2619000000-M 850  25 M2  60.00 1500.00100MM CONC PAVED DITCH
0111 2655000000-M 852  245 M2  50.00 12250.00125MM MONOLITHIC CONC ISL (KEY IN)
0112 3030000000-M 862 6,339.84 M   34.00 215554.56STL BM GRDRAIL
0113 3045000000-M 862 53.34 M   40.00 2133.60STL BM GRDRAIL SHOP CURV
0114 3150000000-N 862  10 EA  40.00 400.00ADDIT GUARDRAIL POSTS
0115 3195000000-N 862  2 EA  450.00 900.00GR ANCHOR TYPE AT-1
0116 3210000000-N 862  20 EA  550.00 11000.00GR ANCHOR TYPE CAT-1
0117 3215000000-N 862  21 EA  1200.00 25200.00GR ANCHOR TYPE III
0118 3270000000-N SP   30 EA  1800.00 54000.00GR ANCHOR TYPE 350
0119 3285000000-N SP   2 EA  1700.00 3400.00GR ANCHOR TYPE M-350
0120 3380000000-M 862 548.64 M   28.00 15361.92TEMP STL BM GUARDRAIL
0121 3389100000-N SP   10 EA  900.00 9000.00GDRL ANCH UNITS 350 TEMP
0122 3389400000-M 865  5,460 M   18.00 98280.00DBL FACED CABLE GUIDERAIL
0123 3389600000-N 865  22 EA  1000.00 22000.00CBL GUIDERAIL ANCH UNIT
0124 3503000000-M 866  13,900 M   7.00 97300.00WW WIRE FENCE 1200MM FABR
0125 3509000000-M 866  2,890 EA  20.00 57800.00100MM FENCE POSTS 2.30M
0126 3515000000-M 866  700 EA  34.00 23800.00125MM FENCE POSTS 2.50M
0127 3557000000-M 866  300 M   3.50 1050.00ADDITIONAL BARBED WIRE
0128 3628000000-M 876  3,350 MTN 40.00 134000.00PLN RIP RAP CL I
0129 3642000000-M 876  5 MTN 46.00 230.00PLN RIP RAP, CLASS A
0130 3649000000-M 876  3,000 MTN 40.00 120000.00PLN RIP RAP, CLASS B
0131 3656000000-M 876  19,100 M2  2.30 43930.00FILTER FABRIC FOR DRAINGE
0132 3684000000-M SP   28 MTN 400.00 11200.00GENERIC EROSION CONTROL ITEM (MTN)

BOULDERS
0133 4048000000-M 902  5 M3  1000.00 5000.00RC SIGN FOOTINGS
0134 4054000000-M 902  2 M3  950.00 1900.00PLN CONC SIGN FOOTINGS
0135 4060000000-M 903  1,258 KG  6.50 8177.00SUPPORT, BRKWY STL BEAM
0136 4066000000-M 903  1,561 KG  5.20 8117.20SIMPLE STL BEAM SIGN SUPP
0137 4072000000-M 903  490 M   25.00 12250.00SUPPORT, 4.5KG STEEL U-CHNL
0138 4078000000-M 903  6 EA  50.00 300.00SUPPORT, 3KG STEEL U-CHAN
0139 4096000000-N 904  14 EA  150.00 2100.00SIGN ERECTION, TYPE D
0140 4102000000-N 904  48 EA  100.00 4800.00SIGN ERECTION, TYPE E
0141 4108000000-N 904  18 EA  150.00 2700.00SIGN ERECTION, TYPE F



JUN 18, 2002 02:55 PM LEE

TIP NO R-2417BA 6.549007T 10:00AM 41 /  45 008

FED AID NO STATE FUNDED 5.679 KM JUN 18 2002 C200480
GRADING, DRAINAGE, PAVING & STRUCTURE.

US-421 & NC-87 (SANFORD BYPASS) FROM EAST OF US-1 & US-15/501 TO EAST OF SR-1521.

GRANITE CONSTRUCTION
COMPANY

WATSONVILLE,  CA   

0142 4110000000-N 904  12 EA  500.00 6000.00SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0143 4110000000-N 904  9 EA  450.00 4050.00SIGN ERECTION, TYPE *** (GRD MTD)
(B)

0144 4114000000-N 904  6 EA  60.00 360.00SIGN ERECTION, MILEMARKERS
0145 4400000000-M 1110  40 M2  185.00 7400.00WORK ZONE SIGNS (STAT)
0146 4405000000-M 1110  84 M2  76.00 6384.00WORK ZONE SIGNS (PORT)
0147 4410000000-M 1110  20 M2  100.00 2000.00WORK ZONE SIGNS (BARRICAD
0148 4415000000-N 1115  2 EA  9400.00 18800.00FLASHING ARROW PNL TYPE C
0149 4425000000-N 1125  6 EA  60.00 360.00WARNING FLAG SETS
0150 4430000000-N 1130  300 EA  80.00 24000.00DRUMS
0151 4435000000-N 1135  50 EA  22.00 1100.00CONES
0152 4445000000-M 1145  150 M   100.00 15000.00BARRICADES (TYPE III)
0153 4455000000-N 1150  200 MD  210.00 42000.00FLAGGER
0154 4460000000-N 1155  18 EA  285.00 5130.00WARNING LIGHTS (TYPE B)
0155 4475000000-N 1165  2 EA  14100.00 28200.00TRUCK MTD IMP ATTN 45 MPH
0156 4650000000-N 1251  770 EA  5.00 3850.00TEMP RAISED PVMT MRKS
0157 4685000000-M 1205  32,480 M   1.60 51968.00100MM THERMO MKG, 2.3MMTK
0158 4686000000-M 1205  9,700 M   2.10 20370.00100MM THERMO MKG, 3.1MMTK
0159 4695000000-M 1205  1,880 M   4.50 8460.00200MM THERMO MKG 2.3MM TK
0160 4710000000-M 1205  80 M   17.00 1360.00600MM THERMO MKG 3.1MM TK
0161 4725000000-M 1205  32 EA  110.00 3520.00THERMO PVT MKG SYMB 2.3MM
0162 4770000000-M 1205  2,570 M   5.10 13107.00COLD APP PLAS LINES 100MM
0163 4780000000-M 1205  30 M   11.00 330.00COLD APP PLAS LINES 200MM
0164 4805000000-N 1205  3 EA  200.00 600.00COLD APPL PLASTIC SYMBOL
0165 4810000000-M 1205  37,650 M   0.70 26355.00PAINT PVT MKG LINES 100MM
0166 4820000000-M 1205  680 M   1.35 918.00PAINT PVT MKG LINES 200MM
0167 4850000000-M 1205  500 M   3.00 1500.00REMVL OF 100MM LINES
0168 4860000000-M 1205  30 M   5.10 153.00REMVL OF 200MM LINES
0169 4880000000-M 1205  2,570 M   2.00 5140.00CURING COMPD REMOVAL LINE
0170 4885000000-N 1205  3 EA  110.00 330.00CURING COMPD REMOVAL SYMB
0171 4900000000-N 1252  1,100 EA  5.00 5500.00PERM RAISED PVMT MARKERS
0172 4915000000-M 1264  12 EA  40.00 480.002.1M U-CHANNEL POSTS
0173 4935000000-N 1267  115 EA  40.00 4600.00FLEX DELINATR (CRYSTAL)
0174 4940000000-N 1267  62 EA  40.00 2480.00FLEX DELINATR (YELLOW)
0175 4945000000-N 1267  23 EA  42.00 966.00FLEX DELINATR (CRY & RED)
0176 4950000000-N 1267  20 EA  42.00 840.00FLEX DELINATR (YEL & RED)
0177 4957000000-N 1264  12 EA  80.00 960.00OBJECT MARKERS (TYPE **)

(3)
0178 5300000000-M 1505  115 MTN 30.00 3450.00FND CONDIT MAT'L ********

(VI)
0179 5306000000-M SP   115 MTN 30.00 3450.00BEDDN MAT'L CL **********

(IV)
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TIP NO R-2417BA 6.549007T 10:00AM 42 /  45 008

FED AID NO STATE FUNDED 5.679 KM JUN 18 2002 C200480
GRADING, DRAINAGE, PAVING & STRUCTURE.

US-421 & NC-87 (SANFORD BYPASS) FROM EAST OF US-1 & US-15/501 TO EAST OF SR-1521.

GRANITE CONSTRUCTION
COMPANY

WATSONVILLE,  CA   

0180 5324000000-M 1510  368 M   148.00 54464.00***MM DI WP CL***********
(400MM, 50, 2.41MPA WP)

0181 5330000000-M 1510  18 M   108.00 1944.00150MM DI WP CL***********
(150MM, 50, 2.41MPA WP)

0182 5414000000-M 1510 40.3 M   50.00 2015.0020MM CU WATER PIPE TYPE K
0183 5480000000-M 1510  851 KG  20.00 17020.00DI H2O FITTINGS 1.72MPA
0184 5510000000-M 1510  1 EA  180.00 180.0020MM CORPORATION STOP
0185 5534000000-M 1510  1 EA  3400.00 3400.00***MM GATE V & V BX

(400MM, 1.38MPA WP)
0186 5540000000-M 1510  1 EA  800.00 800.00150MM GATE V & V BX
0187 5582000000-M 1510  1 EA  950.00 950.00*** X ***MM TAPPING SADDL

(400MM X 20MM)
0188 5648000000-N 1510  4 EA  600.00 2400.00RELOCATE EXIST WAT METER
0189 5666000000-M 1510  1 EA  2000.00 2000.00FIRE HYDRANT, ****MPA WP

(1.03MPA WP)
0190 5882000000-N SP   1 EA  4000.00 4000.00GENERIC UTILITY ITEM (EA)

AIR RELEASE ASSEMBLY
0191 6000000000-M 1605  900 M   7.70 6930.00TEMPORARY SILT FENCE
0192 6006000000-M 1610  640 MTN 45.00 28800.00EROS CONTRL STONE CL A
0193 6009000000-M 1610  14,530 MTN 42.00 610260.00EROS CONTRL STONE CL B
0194 6012000000-M 1610  7,240 MTN 38.00 275120.00SEDIMENT CONTROL STONE
0195 6015000000-M 1615 81.5 HA  900.00 73350.00TEMPORARY MULCHING
0196 6018000000-M 1620  3,425 KG  5.50 18837.50SEED FOR TEMP SEEDING
0197 6021000000-M 1620 27.5 MTN 500.00 13750.00FERT FOR TEMP SEEDING
0198 6024000000-M 1622  1,110 M   42.00 46620.00TEMPORARY SLOPE DRAINS
0199 6027000000-N 1622  80 EA  200.00 16000.00INLET PROTCN @ SLOPE DRNS
0200 6030000000-M 1630  70,000 M3  4.80 336000.00SILT EXCAVATION
0201 6033000000-M 1631  5,700 M2  2.20 12540.00SYNTHETIC ROVING
0202 6036000000-M 1631  2,900 M2  2.20 6380.00MATTING FOR EROS CONTROL
0203 6038000000-M SP   60 M2  11.00 660.00PERM SOIL REINF MAT
0204 6042000000-M 1632  350 M   12.00 4200.006.4MM HARDWARE CLOTH
0205 6057000000-M 1637  2 EA  2000.00 4000.00*** X *** X *** PERF TEE

(800MM X 800MM X 800MM)
0206 6057000000-M 1637  1 EA  2200.00 2200.00*** X *** X *** PERF TEE

(900MM X 900MM X 900MM)
0207 6069000000-M 1638  950 M3  29.00 27550.00STILLING BASINS
0208 6070000000-N SP   16 EA  2000.00 32000.00SPECIAL STILLING BASINS
0209 6084000000-M 1660 81.5 HA  2600.00 211900.00SEEDING & MULCHING
0210 6087000000-M 1660 45.5 HA  120.00 5460.00MOWING
0211 6090000000-M 1661  1,000 KG  18.00 18000.00SEED FOR REPAIR SEEDING
0212 6093000000-M 1661 3.25 MTN 600.00 1950.00FERT FOR REPAIR SEEDING
0213 6096000000-M 1662 22.75 KG  5.00 113.75SEED FOR SUPP SEEDING
0214 6102000000-M 1664  12,725 M2  5.80 73805.00SODDING
0215 6105000000-M 1664 3,340.4 KL  12.00 40084.80WATER
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TIP NO R-2417BA 6.549007T 10:00AM 43 /  45 008

FED AID NO STATE FUNDED 5.679 KM JUN 18 2002 C200480
GRADING, DRAINAGE, PAVING & STRUCTURE.

US-421 & NC-87 (SANFORD BYPASS) FROM EAST OF US-1 & US-15/501 TO EAST OF SR-1521.

GRANITE CONSTRUCTION
COMPANY

WATSONVILLE,  CA   

0216 6108000000-M 1665  137 MTN 400.00 54800.00FERTILIZER TOPDRESSING
0217 6111000000-M SP   75 M   120.00 9000.00IMPERVIOUS DIKE
0218 6114000000-N SP   80 HR  60.00 4800.00SPECIALIZED HAND MOWING
0219 6117000000-N 1675  28 EA  10.00 280.00RESPONSE FOR EROS CONTROL
0220 6120000000-M SP   2,075 M3  10.00 20750.00CULVERT DIVERSION CHANNEL
0221 6123000000-M 1670  5 HA  2200.00 11000.00REFORESTATION
0222 6126000000-M SP  0.9 HA  6000.00 5400.00STREAMBANK REFORESTATION
0223 6132000000-N SP   12 EA  500.00 6000.00GENERIC EROSION CONTROL ITEM (EA)

ROOTWADS

CULVERT ITEMS

0224 8126000000-N 414 Lump Sum 25000.00CULV EXCAV @ ************
(112+66.000-L-)

0225 8126000000-N 414 Lump Sum 21000.00CULV EXCAV @ ************
(125+42.300-L-)

0226 8126000000-N 414 Lump Sum 29000.00CULV EXCAV @ ************
(135+36.800-L-)

0227 8126000000-N 414 Lump Sum 31000.00CULV EXCAV @ ************
(146+05.700-L-)

0228 8133000000-M 414  1,009 MTN 38.00 38342.00FND COND MATL BOX CULV
0229 8196000000-M 420 2,343.9 M3  450.00 1054755.00CL A CONC, CULVERT
0230 8245000000-M 425  183,182 KG  1.40 256454.80REINF STL CULV
0231 8594000000-M 876  90 MTN 50.00 4500.00PLAIN RIP RAP B

STRUCTURE ITEMS

0232 8007000000-N SP  Lump Sum 460000.00CM&R TEMP STR ***********
(94+22.50-L-RT)

0233 8017000000-N SP  Lump Sum 460000.00CM&R TEMP ACCESS ***********
(94+22.50-L-LT)

0234 8091000000-N 410 Lump Sum 5000.00FND EXCAV B** STA *******
(1,121+91.414-L-)

0235 8091000000-N 410 Lump Sum 5000.00FND EXCAV B** STA *******
(1,130+46.246-L-)

0236 8091000000-N 410 Lump Sum 6000.00FND EXCAV B** STA *******
(1,141+42.898-L-)

0237 8091000000-N 410 Lump Sum 5000.00FND EXCAV B** STA *******
(1,97+61.025-L-)

0238 8105500000-M SP   34 M   800.00 27200.00****MM DRILLD PIER IN SOIL
(1372MM)

0239 8105500000-M SP  31.7 M   900.00 28530.00****MM DRILLD PIER IN SOIL
(1524MM)

0240 8105600000-M SP  41.5 M   4000.00 166000.00****MM DRILLD PIER NO SOIL
(1372MM)

0241 8105600000-M SP  57.5 M   4600.00 264500.00****MM DRILLD PIER NO SOIL
(1524MM)

0242 8111000000-M SP  13.5 M   600.00 8100.00PERM STL CASING FOR *** PIER
(1372MM)
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FED AID NO STATE FUNDED 5.679 KM JUN 18 2002 C200480
GRADING, DRAINAGE, PAVING & STRUCTURE.

US-421 & NC-87 (SANFORD BYPASS) FROM EAST OF US-1 & US-15/501 TO EAST OF SR-1521.

GRANITE CONSTRUCTION
COMPANY

WATSONVILLE,  CA   

0243 8111000000-M SP  14.7 M   700.00 10290.00PERM STL CASING FOR *** PIER
(1524MM)

0244 8115000000-N SP   2 EA  3500.00 7000.00CROSSHOLE SONIC LOGGING
0245 8116000000-M SP  730.2 M   16.00 11683.20CSL TUBES
0246 8147000000-M 420 9,009.3 M2  188.00 1693748.40REINF CONC DECK SLAB
0247 8161000000-M 420 7,758.2 M2  2.50 19395.50GROOVING BRIDGE FLOORS
0248 8182000000-M 420 1,116.2 M3  625.00 697625.00CL A CONC, BRIDGE
0249 8210000000-N 422 Lump Sum 26000.00BRG APPR SLAB ***********

(121+91.414-L-)
0250 8210000000-N 422 Lump Sum 22000.00BRG APPR SLAB ***********

(130+46.246-L-)
0251 8210000000-N 422 Lump Sum 29000.00BRG APPR SLAB ***********

(141+42.898-L-)
0252 8210000000-N 422 Lump Sum 18000.00BRG APPR SLAB ***********

(94+22.50-L-LT)
0253 8210000000-N 422 Lump Sum 18000.00BRG APPR SLAB ***********

(94+22.50-L-RT)
0254 8210000000-N 422 Lump Sum 27500.00BRG APPR SLAB ***********

(97+61.025-L-)
0255 8217000000-M 425  137,351 KG  1.20 164821.20REINF STEEL (BRIDGE)
0256 8238000000-M 425  19,380 KG  2.20 42636.00SPIRAL COL REINF STL STR
0257 8280000000-M 440 Lump Sum 3521945.00STRUCTURAL STEEL
0258 8364000000-M 450  940 M   139.00 130660.00HP310X79 STL PILE
0259 8475000000-M 460 168.61 M   200.00 33722.00TWO BAR METAL RAIL
0260 8503000000-M 460 1,173.192 M   147.00 172459.22CONC BARRIER RAIL
0261 8517000000-M 460 173.828 M   300.00 52148.40***X****MM CONC PARAPET

(355MM X 760MM)
0262 8531000000-M 462  1,648 M2  65.00 107120.00100MM SLOPE PROTECTION
0263 8608000000-M 876  2,599 MTN 56.00 145544.00PLAIN RIP RAP II 600MM TK
0264 8622000000-M 876  2,651 M2  4.00 10604.00FILTER FABRIC FOR DRAINAGE
0265 8650000000-N SP  Lump Sum 160000.00POT BEARINGS
0266 8657000000-N 430 Lump Sum 55000.00ELASTOMERIC BEARINGS
0267 8692000000-N SP  Lump Sum 125000.00EVAZOTE JOINT SEALS
0268 8706000000-N SP  Lump Sum 38000.00EXPANSION JOINT SEALS
0269 8867000000-M SP   42 M   400.00 16800.00GENERIC STRUCTURE ITEM (M)

PILE EXCAVATION IN SOIL
0270 8867000000-M SP   42 M   1100.00 46200.00GENERIC STRUCTURE ITEM (M)

PILE EXCAVATION NOT IN SOIL

 

    TOTAL 30775631.05CONTRACT TOTAL

 

    SUB-TOTAL 20477347.33ROADWAY ITEMS
    SUB-TOTAL 1460051.80CULVERT ITEMS
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FED AID NO STATE FUNDED 5.679 KM JUN 18 2002 C200480
GRADING, DRAINAGE, PAVING & STRUCTURE.

US-421 & NC-87 (SANFORD BYPASS) FROM EAST OF US-1 & US-15/501 TO EAST OF SR-1521.

   

    SUB-TOTAL 8838231.92STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  22125766.03SANFORD CONTRACTORS, INC.
     2  22506455.32BARNHILL CONTRACTING CO.
     3  22838181.66S. T. WOOTEN CORPORATION
     4  22968856.38HAYMES BROTHERS, INC.
     5  23065957.18C. M. LINDSAY & SONS, INC.
     6  23177751.92H. B. ROWE & COMPANY, INC.
     7  23386119.92ENGLISH CONSTRUCTION CO., INC.
  **  8  23538695.38MORGAN CORPORATION
    ** BOND EXECUTED IMPROPERLY

** IMPROPERLY SIGNED
     9  24532831.96JONES BROS., INC.
     10  25507091.48VECELLIO & GROGAN, INC.
     11  26443631.11TRIANGLE GRADING & PAVING, INC.
     12  26697851.53BLYTHE CONSTRUCTION, INC.
     13  30775631.05GRANITE CONSTRUCTION COMPANY
    

** DENOTES IRREGULAR BID



JUN 18, 2002 02:55 PM FORSYTH

TIP NO R-952A 8.1621204 10:00AM 1 /  18 009

FED AID NO STPNHS-421(21) 3.381 KM JUN 18 2002 C200476
GRADING, DRAINAGE, PAVING, GUARDRAIL, SIGNING & STRS.

US-421 FROM WEST OF US-158 INTERCHANGE TO SR-2662. 

APAC-CAROLINA, INC.,
THOMPSON-ARTHUR DIVISION

BLYTHE CONSTRUCTION, INC. LARCO CONSTRUCTION, A DIV. OF
NELLO L. TEER CO.

GREENSBORO,  NC CHARLOTTE,  NC WINSTON-SALEM,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 1071550.00 1100000.00 1150000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 125600.00 250000.00 250000.00CONSTRUCTION SURVEYING
0003 0000900000-N SP  Lump Sum 3500.00 3000.00 12000.00GENERIC MISCELLANEOUS ITEM (LS)

HAZARDOUS WASTE RETENTION BASIN
0004 0001000000-M 200 Lump Sum 320000.00 1000000.00 575000.00CLEARING & GRUBBING
0005 0008000000-M 200 0.8 HA  8642.00 6913.60 11000.00 8800.00 8500.00 6800.00SUPP CLEARING & GRUBBING
0006 0022000000-M 225  52,510 M3  16.10 845411.00 12.00 630120.00 12.00 630120.00UNCLASSIFIED EXCAVATION
0007 0029000000-N SP  Lump Sum 45550.00 33000.00 51000.00REINF BRG APPR **********

(14+64.891)
0008 0029000000-N SP  Lump Sum 45550.00 32000.00 50000.00REINF BRG APPR **********

(14+86.157)
0009 0029000000-N SP  Lump Sum 45550.00 33000.00 48000.00REINF BRG APPR **********

(22+71.086)
0010 0029000000-N SP  Lump Sum 45550.00 33000.00 47500.00REINF BRG APPR **********

(23+01.827)
0011 0036000000-M 225  4,800 M3  16.60 79680.00 12.00 57600.00 13.00 62400.00UNDERCUT EXCAVATION
0012 0080000000-M SP   500 MTN 16.65 8325.00 18.00 9000.00 34.50 17250.00CLASS IV SUBGRD STABILIZATION
0013 0106000000-M 230  110,350 M3  10.50 1158675.00 15.00 1655250.00 14.50 1600075.00BORROW EXCAVATION
0014 0134000000-M 240  805 M3  14.60 11753.00 10.00 8050.00 13.00 10465.00DRAINAGE DITCH EXCAVATION
0015 0141000000-M 240  210 M   9.30 1953.00 7.50 1575.00 18.00 3780.00BERM DITCH CONSTRUCTION
0016 0156000000-M 250  21,400 M2  4.85 103790.00 4.00 85600.00 5.50 117700.00REMOVAL OF EXT ASPHALT PVM'T
0017 0163000000-M 250  9,195 M2  8.85 81375.75 6.00 55170.00 7.50 68962.50REMOVAL OF EXT CONC PVM'T
0018 0177000000-M 250  5,205 M2  1.30 6766.50 0.85 4424.25 2.00 10410.00BREAKING OF EXT ASPH PVMT
0019 0185000000-M 250  9,220 M2  1.10 10142.00 1.35 12447.00 2.50 23050.00BREAKING OF EXT CONC PVMT
0020 0192000000-N 260  13 HR  90.00 1170.00 325.00 4225.00 150.00 1950.00PROOF ROLLING
0021 0195000000-M 265  900 M3  30.00 27000.00 30.00 27000.00 26.50 23850.00SELECT GRANULAR MATERIAL
0022 0196000000-M 270  1,500 M2  2.40 3600.00 3.00 4500.00 2.70 4050.00SOIL STABILIZATION FABRIC
0023 0199000000-M SP   310 M2  472.50 146475.00 300.00 93000.00 475.00 147250.00TEMPORARY SHORING
0024 0234000000-M SP   7,800 M3  11.30 88140.00 26.50 206700.00 38.00 296400.00GENERIC GRADING ITEM (M3)

SELECT GRANULAR MATERIAL FOR TEMP FABRIC WALL
0025 0234000000-M SP   1,742 M3  22.10 38498.20 30.00 52260.00 38.00 66196.00GENERIC GRADING ITEM (M3)

SELECT MATERIAL, CLASS II
0026 0241000000-M SP   25,700 M2  9.90 254430.00 5.00 128500.00 6.25 160625.00GENERIC GRADING ITEM (M2)

FABRIC FOR TEMP FABRIC WALL
0027 0241000000-M SP   4,290 M2  8.30 35607.00 12.00 51480.00 7.00 30030.00GENERIC GRADING ITEM (M2)

PRIMARY GEOGRID REINFORCEMENT
0028 0241000000-M SP   1,950 M2  6.25 12187.50 7.50 14625.00 6.50 12675.00GENERIC GRADING ITEM (M2)

SECONDARY GEOGRID REINFORCE-  MENT
0029 0318000000-M 300  765 MTN 24.80 18972.00 22.50 17212.50 24.00 18360.00FND CONDIT MAT'L MIN STR
0030 0366000000-M 310  756 M   72.50 54810.00 95.00 71820.00 72.00 54432.00375MM RCP CULV CLASS III
0031 0372000000-M 310 584.4 M   66.50 38862.60 105.00 61362.00 82.00 47920.80450MM RCP CULV CLASS III
0032 0378000000-M 310 220.8 M   87.40 19297.92 150.00 33120.00 102.00 22521.60600MM RCP CULV CLASS III
0033 0384000000-M 310 145.2 M   113.00 16407.60 200.00 29040.00 135.00 19602.00750MM RCP CULV CLASS III
0034 0390000000-M 310 22.8 M   139.00 3169.20 225.00 5130.00 155.00 3534.00900MM RCP CULV CLASS III
0035 0582000000-M 310 379.2 M   63.25 23984.40 85.00 32232.00 60.00 22752.00400MM CS PIPE CULV 1.63MM



JUN 18, 2002 02:55 PM FORSYTH

TIP NO R-952A 8.1621204 10:00AM 2 /  18 009

FED AID NO STPNHS-421(21) 3.381 KM JUN 18 2002 C200476
GRADING, DRAINAGE, PAVING, GUARDRAIL, SIGNING & STRS.

US-421 FROM WEST OF US-158 INTERCHANGE TO SR-2662. 

APAC-CAROLINA, INC.,
THOMPSON-ARTHUR DIVISION

BLYTHE CONSTRUCTION, INC. LARCO CONSTRUCTION, A DIV. OF
NELLO L. TEER CO.

GREENSBORO,  NC CHARLOTTE,  NC WINSTON-SALEM,  NC

0036 0588000000-M 310 55.2 M   81.30 4487.76 90.00 4968.00 75.00 4140.00450MM CS PIPE CULV 1.63MM
0037 0594000000-M 310 46.8 M   59.00 2761.20 110.00 5148.00 98.00 4586.40600MM CS PIPE CULV 1.63MM
0038 0636000000-M 310  10 EA  153.00 1530.00 200.00 2000.00 100.00 1000.00***MM CSP ELB ****MM

(400MM, 1.63MM)
0039 0636000000-M 310  2 EA  166.00 332.00 250.00 500.00 155.00 310.00***MM CSP ELB ****MM

(600MM, 1.63MM)
0040 0684000000-M 310 25.8 M   74.00 1909.20 75.00 1935.00 50.00 1290.00***MM BCCSP B ****

(300MM, 1.63MM)
0041 0708000000-M 310 121.2 M   80.00 9696.00 80.00 9696.00 66.00 7999.20400MM BCCSP B 1.63
0042 0714000000-M 310 40.8 M   91.00 3712.80 95.00 3876.00 72.00 2937.60450MM BCCSP B 1.63
0043 0720000000-M 310 21.6 M   100.00 2160.00 135.00 2916.00 88.00 1900.80600MM BCCSP B 1.63
0044 0756000000-M 310 2.4 M   503.00 1207.20 400.00 960.00 400.00 960.001500MM BCCSP B 3.51
0045 0804000000-M 310  8 EA  149.00 1192.00 200.00 1600.00 75.00 600.00***MM BCCSP ELB B ****

(300MM, 1.63MM)
0046 0806000000-M 310  20 EA  153.00 3060.00 205.00 4100.00 92.00 1840.00400MM BCCSP ELB B 1.63
0047 0807000000-M 310  2 EA  157.00 314.00 225.00 450.00 110.00 220.00450MM BCCSP ELB B 1.63
0048 0808000000-M 310  2 EA  166.00 332.00 275.00 550.00 150.00 300.00600MM BCCSP ELB B 1.63
0049 0995000000-M 340  915 M   34.00 31110.00 35.00 32025.00 21.00 19215.00PIPE REMOVAL
0050 1011000000-N 500 Lump Sum 567700.00 400000.00 230000.00FINE GRADING
0051 1022000000-M SP   500 KG  7.90 3950.00 7.50 3750.00 10.50 5250.00SEALING PAVEMENT CRACKS
0052 1044000000-M 501  13,225 M2  2.42 32004.50 1.75 23143.75 1.85 24466.25LIME TRTD SOIL (SLURRY)
0053 1066000000-M 501  146 MTN 169.05 24681.30 155.00 22630.00 165.00 24090.00LIME FOR LIME TRTD SOIL
0054 1110000000-M 510  1,000 MTN 16.80 16800.00 13.05 13050.00 18.00 18000.00STABILIZER AGGREGATE
0055 1121000000-M 520  7,200 MTN 17.36 124992.00 19.00 136800.00 14.00 100800.00AGGREGATE BASE COURSE
0056 1176000000-M 542  30,810 M2  2.20 67782.00 1.90 58539.00 2.00 61620.00***MM SOIL CEMENT BASE

(180MM)
0057 1187000000-M 542  930 MTN 105.00 97650.00 100.00 93000.00 105.00 97650.00PC FOR SOIL CEMENT BASE
0058 1198000000-M SP   215 MTN 16.80 3612.00 14.00 3010.00 17.30 3719.50AGGREGATE FOR SOIL CEM B
0059 1209000000-M 543  30,000 L   0.42 12600.00 0.50 15000.00 0.55 16500.00ASPHALT CURING SEAL
0060 1220000000-M 545  40 MTN 59.00 2360.00 25.00 1000.00 35.00 1400.00INCIDENTAL STONE BASE
0061 1308000000-M 607  2,670 M2  7.45 19891.50 4.00 10680.00 11.50 30705.00MILLING ASPHALT PVMT ***-***

(0MM TO 70MM)
0062 1489000000-M 610  5,175 MTN 30.80 159390.00 30.80 159390.00 34.00 175950.00ASP CONC BASE CRS B25.0B
0063 1491000000-M 610  19,775 MTN 31.80 628845.00 31.80 628845.00 32.30 638732.50ASP CONC BASE CRS B25.0C
0064 1498000000-M 610  3,175 MTN 31.55 100171.25 31.55 100171.25 33.50 106362.50ASP CONC INTR CRS I19.0B
0065 1503000000-M 610  6,800 MTN 33.90 230520.00 33.90 230520.00 32.40 220320.00ASP CONC INTR CRS I19.0C
0066 1514000000-M 610  175 MTN 44.80 7840.00 44.80 7840.00 54.70 9572.50ASP CONC SURF CRS S9.5A
0067 1519000000-M 610  1,350 MTN 39.70 53595.00 39.70 53595.00 37.00 49950.00ASP CONC SURF CRS S9.5B
0068 1523000000-M 610  6,550 MTN 34.85 228267.50 34.85 228267.50 30.40 199120.00ASP CONC SURF CRS S9.5C
0069 1560000000-M 620  1,641 MTN 215.40 353471.40 215.40 353471.40 172.50 283072.50ASP FOR PLANT MIX  PG64-22
0070 1565000000-M 620  426 MTN 233.30 99385.80 233.30 99385.80 192.50 82005.00ASP FOR PLANT MIX  PG70-22
0071 1693000000-M 654  70 MTN 92.00 6440.00 105.00 7350.00 120.00 8400.00ASPH PLT MIX PVMT REPAIR
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0072 1847000000-M 710  22,750 M2  43.05 979387.50 41.00 932750.00 59.25 1347937.50***MM PCC PVMT THRU LNS
(260MM)

0073 1891000000-M SP   12,950 M2  44.65 578217.50 42.50 550375.00 62.60 810670.00GENERIC PAVING ITEM (M2)
260MM HIGH EARLY STRENGTH PCC  PAVEMENT WITH
DOWELS

0074 1891000000-M SP   40 M2  147.00 5880.00 140.00 5600.00 72.00 2880.00GENERIC PAVING ITEM (M2)
260MM HIGH EARLY STRENGTH PCC  PAVEMENT
WITHOUT DOWELS

0075 1902000000-N 710 Lump Sum 12600.00 12000.00 17250.00SURF TEST CONC PAVEMENT
0076 1924000000-N 725 Lump Sum 18900.00 18000.00 20000.00FIELD LAB RENTAL, PCCP
0077 2000000000-N 806  35 EA  115.50 4042.50 150.00 5250.00 130.00 4550.00RIGHT OF WAY MARKERS
0078 2022000000-M 815  830 M3  8.95 7428.50 8.00 6640.00 11.00 9130.00SUBDRAIN EXCAVATION
0079 2033000000-M 815  415 M3  34.65 14379.75 55.00 22825.00 35.50 14732.50SUBDR FINE AGGREGATE
0080 2044000000-M 815  1,000 M   15.75 15750.00 11.50 11500.00 16.50 16500.00150MM PERF SUBDR PIPE
0081 2055000000-M 815  100 EA  0.55 55.00 18.00 1800.00 10.00 1000.00150MM SUBDR PIPE Y,T,&L'S
0082 2066000000-N 815  7 EA  147.00 1029.00 150.00 1050.00 275.00 1925.00CONC PAD SUBDRN OUTLET
0083 2077000000-M 815  14 M   15.75 220.50 18.00 252.00 45.00 630.00150MM OUTLET PIPE (SD)
0084 2099000000-M 816  4,950 M   7.35 36382.50 10.00 49500.00 10.50 51975.00SHLDR DRAINS
0085 2110000000-M 816  4,950 M   3.50 17325.00 4.35 21532.50 4.40 21780.00100MM SHLDR DRAINS PIPE
0086 2121000000-M 816  488 M   10.50 5124.00 19.50 9516.00 20.40 9955.20100MM OUTLET PIPE (SH DRN
0087 2132000000-N 816  35 EA  147.00 5145.00 160.00 5600.00 160.00 5600.00CONC PAD SHLDR DRN OUTLET
0088 2190000000-N 828  4 EA  1241.00 4964.00 850.00 3400.00 530.00 2120.00TEMP STL PLT COVER FOR MDS
0089 2209000000-M 838  8 M3  932.00 7456.00 1250.00 10000.00 1350.00 10800.00ENDWALLS
0090 2220000000-M 838  5 M3  1310.00 6550.00 1350.00 6750.00 1500.00 7500.00REINFORCED ENDWALLS
0091 2253000000-M 840  8 M3  823.00 6584.00 1250.00 10000.00 1350.00 10800.00PIPE COLLARS
0092 2264000000-M 840  2 M3  1093.00 2186.00 1150.00 2300.00 1350.00 2700.00PIPE PLUGS
0093 2286000000-N 840  76 EA  1378.00 104728.00 1250.00 95000.00 1050.00 79800.00MASNRY DRAINAGE STRUCT
0094 2308000000-M 840  19 M   817.00 15523.00 500.00 9500.00 740.00 14060.00MASONRY DRAINAGE STRS
0095 2363000000-N 840  3 EA  475.00 1425.00 350.00 1050.00 340.00 1020.00FRAME W/2GRTS 840.***** STD

(840.16)
0096 2363000000-N 840  33 EA  431.00 14223.00 350.00 11550.00 250.00 8250.00FRAME W/2GRTS 840.***** STD

(840.20)
0097 2363000000-N 840  34 EA  431.00 14654.00 350.00 11900.00 235.00 7990.00FRAME W/2GRTS 840.***** STD

(840.22)
0098 2396000000-N 840  10 EA  275.00 2750.00 350.00 3500.00 165.00 1650.00FRAME W/COVER STD 840.54
0099 2462000000-M SP   3 EA  7532.00 22596.00 1500.00 4500.00 9500.00 28500.00***MM SLUICE GATE

(750MM)
0100 2473000000-N SP   2 EA  5500.00 11000.00 3500.00 7000.00 10000.00 20000.00GENERIC DRAINAGE ITEM (EA)

CONCRETE ENERGY DISSIPATOR
0101 2556000000-M 846  2,015 M   35.50 71532.50 33.00 66495.00 35.00 70525.00SHLDR BERM GUTTER
0102 2577000000-M 846  265 M   42.90 11368.50 37.50 9937.50 40.00 10600.00CONC XPRESSWAY GUTTER
0103 2619000000-M 850  10 M2  112.00 1120.00 75.00 750.00 80.00 800.00100MM CONC PAVED DITCH
0104 2724000000-M 857 135.4 M   258.00 34933.20 135.00 18279.00 160.00 21664.00PC REINF BARRIER SNGL FC
0105 2815000000-N 858  8 EA  919.00 7352.00 700.00 5600.00 1100.00 8800.00ADJ DROP INLETS
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0106 2860000000-N 859  1 EA  1250.00 1250.00 765.00 765.00 1250.00 1250.00CONVERT CB TO JB
0107 2905000000-N 859  4 EA  1250.00 5000.00 935.00 3740.00 1100.00 4400.00CONVERT DI TO JB
0108 2950000000-N SP   1 EA  1250.00 1250.00 1000.00 1000.00 1100.00 1100.00CONVERT JB TO DI
0109 3030000000-M 862 6,732.27 M   28.40 191196.47 29.52 198736.61 28.50 191869.70STL BM GRDRAIL
0110 3045000000-M 862 36.195 M   31.00 1122.05 39.39 1425.72 31.50 1140.14STL BM GRDRAIL SHOP CURV
0111 3150000000-N 862  5 EA  36.75 183.75 35.00 175.00 37.50 187.50ADDIT GUARDRAIL POSTS
0112 3195000000-N 862  1 EA  315.00 315.00 350.00 350.00 325.00 325.00GR ANCHOR TYPE AT-1
0113 3210000000-N 862  11 EA  420.00 4620.00 400.00 4400.00 425.00 4675.00GR ANCHOR TYPE CAT-1
0114 3215000000-N 862  16 EA  840.00 13440.00 950.00 15200.00 850.00 13600.00GR ANCHOR TYPE III
0115 3270000000-N SP   15 EA  1680.00 25200.00 1500.00 22500.00 1700.00 25500.00GR ANCHOR TYPE 350
0116 3285000000-N SP   9 EA  1470.00 13230.00 1600.00 14400.00 1500.00 13500.00GR ANCHOR TYPE M-350
0117 3315000000-N 862  2 EA  945.00 1890.00 1250.00 2500.00 950.00 1900.00GR ANCHOR TYPE XI (MOD)
0118 3345000000-M 864 161.44 M   27.50 4439.60 16.40 2647.62 28.00 4520.32R&RSET EXISTING GUARDRAIL
0119 3360000000-M 863  3,510 M   3.45 12109.50 3.30 11583.00 3.50 12285.00REMOVE GUARDRAIL
0120 3380000000-M 862 582.93 M   17.25 10055.54 16.50 9618.35 17.50 10201.28TEMP STL BM GUARDRAIL
0121 3387000000-N 862  2 EA  210.00 420.00 200.00 400.00 215.00 430.00GDRL ANCH UNITS ****** TEMP

(CAT-1)
0122 3389100000-N SP   7 EA  735.00 5145.00 500.00 3500.00 750.00 5250.00GDRL ANCH UNITS 350 TEMP
0123 3421000000-M 862 1,116.33 M   6.30 7032.88 3.28 3661.56 6.40 7144.51GENERIC GUARDRAIL ITEM (M) 862

RELAP EXISTING GUARDRAIL
0124 3436000000-N 862  3 EA  157.50 472.50 325.00 975.00 160.00 480.00GENERIC GUARDRAIL ITEM (EA) 862

TEMP W-TR STEEL BM GUARDRAIL TRANSITION SECTION
0125 3503000000-M 866  5,780 M   4.15 23987.00 5.75 33235.00 6.20 35836.00WW WIRE FENCE 1200MM FABR
0126 3509000000-M 866  1,190 EA  12.60 14994.00 14.00 16660.00 15.00 17850.00100MM FENCE POSTS 2.30M
0127 3515000000-M 866  310 EA  25.20 7812.00 30.00 9300.00 32.00 9920.00125MM FENCE POSTS 2.50M
0128 3578000000-N SP   1 EA  126.00 126.00 1800.00 1800.00 1900.00 1900.00GENERIC FENCING ITEM (EA)

150MM PRECAST CONCRETE POST & CHAIN GATE
0129 3578000000-N SP   1 EA  236.25 236.25 2685.00 2685.00 2900.00 2900.00GENERIC FENCING ITEM (EA)

STEEL PIPE GATE
0130 3628000000-M 876  185 MTN 43.45 8038.25 28.00 5180.00 35.00 6475.00PLN RIP RAP CL I
0131 3649000000-M 876  671 MTN 42.65 28618.15 27.00 18117.00 35.00 23485.00PLN RIP RAP, CLASS B
0132 3656000000-M 876  4,300 M2  2.40 10320.00 3.85 16555.00 2.70 11610.00FILTER FABRIC FOR DRAINGE
0133 4048000000-M 902  3 M3  735.00 2205.00 700.00 2100.00 750.00 2250.00RC SIGN FOOTINGS
0134 4054000000-M 902  1 M3  787.50 787.50 750.00 750.00 800.00 800.00PLN CONC SIGN FOOTINGS
0135 4060000000-M 903  997 KG  6.55 6530.35 6.25 6231.25 6.75 6729.75SUPPORT, BRKWY STL BEAM
0136 4066000000-M 903  162 KG  5.00 810.00 4.75 769.50 5.10 826.20SIMPLE STL BEAM SIGN SUPP
0137 4072000000-M 903  240 M   21.00 5040.00 20.00 4800.00 21.50 5160.00SUPPORT, 4.5KG STEEL U-CHNL
0138 4078000000-M 903  4 EA  36.75 147.00 35.00 140.00 37.50 150.00SUPPORT, 3KG STEEL U-CHAN
0139 4102000000-N 904  15 EA  68.25 1023.75 65.00 975.00 70.00 1050.00SIGN ERECTION, TYPE E
0140 4108000000-N 904  2 EA  105.00 210.00 100.00 200.00 110.00 220.00SIGN ERECTION, TYPE F
0141 4110000000-N 904  3 EA  315.00 945.00 300.00 900.00 325.00 975.00SIGN ERECTION, TYPE *** (GRD MTD)

(A)
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0142 4110000000-N 904  3 EA  262.50 787.50 250.00 750.00 270.00 810.00SIGN ERECTION, TYPE *** (GRD MTD)
(B)

0143 4114000000-N 904  4 EA  26.25 105.00 25.00 100.00 27.00 108.00SIGN ERECTION, MILEMARKERS
0144 4129000000-N 906  2 EA  420.00 840.00 400.00 800.00 430.00 860.00RELOCATE SIGN, TYPE *****

(A)
0145 4129000000-N 906  6 EA  105.00 630.00 100.00 600.00 110.00 660.00RELOCATE SIGN, TYPE *****

(E)
0146 4138000000-N 907  4 EA  52.50 210.00 50.00 200.00 55.00 220.00DISPOSE SUPPORT, STL BM
0147 4152000000-N 907  2 EA  105.00 210.00 100.00 200.00 110.00 220.00DISPOSE SIGN SYST STL BM
0148 4155000000-N 907  19 EA  10.50 199.50 10.00 190.00 11.00 209.00DISPOSE SIGN SYST U-CHAN
0149 4192000000-N 907  6 EA  5.25 31.50 5.00 30.00 5.50 33.00DISPOSE SUPPORT, U-CHAN
0150 4236000000-N 907  1 EA  26.25 26.25 25.00 25.00 30.00 30.00DISPOSE SIGN, A OR B (GRD MTD)
0151 4238500000-N 907  2 EA  5.25 10.50 5.00 10.00 5.50 11.00DISPOSE SIGN, MILEMKR
0152 4400000000-M 1110  149 M2  78.20 11651.80 120.00 17880.00 80.00 11920.00WORK ZONE SIGNS (STAT)
0153 4405000000-M 1110  61 M2  47.00 2867.00 105.00 6405.00 50.00 3050.00WORK ZONE SIGNS (PORT)
0154 4410000000-M 1110 5.2 M2  50.00 260.00 85.00 442.00 55.00 286.00WORK ZONE SIGNS (BARRICAD
0155 4415000000-N 1115  3 EA  3385.00 10155.00 12500.00 37500.00 4500.00 13500.00FLASHING ARROW PNL TYPE C
0156 4420000000-N 1120  2 EA  25000.00 50000.00 35000.00 70000.00 20000.00 40000.00CHANGEABLE MESSAGE SIGNS
0157 4425000000-N 1125  6 EA  20.00 120.00 45.00 270.00 14.00 84.00WARNING FLAG SETS
0158 4430000000-N 1130  600 EA  66.45 39870.00 49.50 29700.00 33.50 20100.00DRUMS
0159 4445000000-M 1145  30 M   35.50 1065.00 40.00 1200.00 36.50 1095.00BARRICADES (TYPE III)
0160 4455000000-N 1150  20 MD  188.00 3760.00 250.00 5000.00 160.00 3200.00FLAGGER
0161 4460000000-N 1155  6 EA  84.00 504.00 390.00 2340.00 85.00 510.00WARNING LIGHTS (TYPE B)
0162 4465000000-N 1160  5 EA  8925.00 44625.00 9000.00 45000.00 10250.00 51250.00TEMPORARY CRASH CUSHIONS
0163 4470000000-N 1160  4 EA  2625.00 10500.00 2550.00 10200.00 3800.00 15200.00RESET CRASH CUSHION
0164 4480000000-N 1165  3 EA  20000.00 60000.00 20000.00 60000.00 11500.00 34500.00TRUCK MTD IMP ATTN 60 MPH
0165 4485000000-M 1170  1,965 M   57.75 113478.75 55.00 108075.00 60.00 117900.00PORTABLE BARRIER
0166 4490000000-M 1170  9,429 M   67.20 633628.80 64.00 603456.00 67.50 636457.50PORT BARRIER, ANCHORED
0167 4495000000-M 1170  1,965 M   59.85 117605.25 57.00 112005.00 60.00 117900.00PORT BARRIER, DRAINAGE
0168 4500000000-M 1170  1,052 M   16.80 17673.60 20.00 21040.00 20.00 21040.00RESET PORTABLE BARRIER
0169 4505000000-M 1170  2,621 M   33.60 88065.60 32.00 83872.00 35.00 91735.00RESET PORT BARRIER ANCHRD
0170 4510000000-N SP   48 HR  52.50 2520.00 30.00 1440.00 60.00 2880.00POLICE
0171 4560000000-M SP   4 M2  99.75 399.00 95.00 380.00 100.00 400.00TEMP GUIDE SIGN (GRD MTD SIGN)
0172 4620000000-M 1205  30,807 M   5.20 160196.40 4.95 152494.65 5.20 160196.40REM TAPE LINES 150MM
0173 4630000000-M 1205  889 M   11.00 9779.00 10.50 9334.50 11.20 9956.80REM TAPE LINES 300MM
0174 4640000000-N 1205  8 EA  84.00 672.00 80.00 640.00 85.00 680.00REM TAPE PVT MKG CHARACT
0175 4645000000-N 1205  7 EA  157.50 1102.50 150.00 1050.00 160.00 1120.00REM TAPE PVT MKG SYMBOL
0176 4650000000-N 1251  424 EA  5.25 2226.00 5.00 2120.00 5.50 2332.00TEMP RAISED PVMT MRKS
0177 4688000000-M 1205  2,414 M   2.05 4948.70 1.95 4707.30 2.10 5069.40150MM THERMO MKG 2.3MM TK
0178 4690000000-M 1205  345 M   3.00 1035.00 2.85 983.25 3.10 1069.50150MM THERMO MKG 3.1MM TK
0179 4700000000-M 1205  371 M   6.00 2226.00 5.75 2133.25 6.25 2318.75300MM THERMO MKG 2.3MM TK
0180 4735000000-M 1205  12,223 M   1.40 17112.20 1.30 15889.90 1.40 17112.20EPOXY PVT MK LINES 150MM
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0181 4745000000-M 1205  155 M   3.40 527.00 3.25 503.75 3.50 542.50EPOXY PVT MK LINES 300MM
0182 4765000000-N 1205  3 EA  131.25 393.75 125.00 375.00 135.00 405.00EPOXY PVT MK SYMBOL
0183 4815000000-M 1205  37,253 M   0.53 19744.09 0.50 18626.50 0.53 19744.09PAINT PVT MKG LINES 150MM
0184 4825000000-M 1205  1,260 M   1.25 1575.00 1.20 1512.00 1.30 1638.00PAINT PVT MKG LINES 300MM
0185 4855000000-M 1205  9,780 M   1.30 12714.00 1.25 12225.00 1.35 13203.00REMVL OF 150MM LINES
0186 4865000000-M 1205  350 M   2.65 927.50 2.50 875.00 2.70 945.00REMVL OF 300MM LINES
0187 4905000000-N 1253  391 EA  31.50 12316.50 30.00 11730.00 32.00 12512.00SNOWPLB RAISED PVMT MRKER
0188 4915000000-M 1264  3 EA  21.00 63.00 25.00 75.00 22.00 66.002.1M U-CHANNEL POSTS
0189 4935000000-N 1267  27 EA  29.00 783.00 35.00 945.00 30.00 810.00FLEX DELINATR (CRYSTAL)
0190 4940000000-N 1267  12 EA  29.00 348.00 35.00 420.00 30.00 360.00FLEX DELINATR (YELLOW)
0191 4955000000-N 1264  3 EA  100.00 300.00 50.00 150.00 100.00 300.00OBJECT MARKERS (END OF RD
0192 5255000000-N 1413 Lump Sum 56390.00 200000.00 75000.00PORTABLE LIGHTING
0193 5300000000-M 1505  10 MTN 34.00 340.00 30.00 300.00 26.50 265.00FND CONDIT MAT'L ********

(VI)
0194 5306000000-M SP   30 MTN 34.00 1020.00 30.00 900.00 26.50 795.00BEDDN MAT'L CL **********

(IV)
0195 5774000000-M 1525  2 EA  2665.00 5330.00 1250.00 2500.00 1350.00 2700.00STD ****MM DIA PC MH 0-2M

(1200MM)
0196 5780000000-M 1525  6 M   742.00 4452.00 400.00 2400.00 720.00 4320.00STD PC MH WALL ****MM 2+

(1200MM)
0197 5798000000-M 1530  59 M   60.00 3540.00 45.00 2655.00 16.00 944.00FL OR REMV *** PIPE *****

(450MM, DI SEWER)
0198 5828000000-N 1530  1 EA  1000.00 1000.00 1250.00 1250.00 540.00 540.00REMOVE EXISTING MANHOLE
0199 5888000000-M SP   62 M   317.00 19654.00 475.00 29450.00 530.00 32860.00GENERIC UTILITY ITEM (M)

450MM DI SEWER PIPE, CLASS 50
0200 6000000000-M 1605  1,150 M   4.55 5232.50 10.00 11500.00 5.50 6325.00TEMPORARY SILT FENCE
0201 6006000000-M 1610  350 MTN 33.40 11690.00 35.00 12250.00 35.00 12250.00EROS CONTRL STONE CL A
0202 6009000000-M 1610  3,900 MTN 33.40 130260.00 35.00 136500.00 35.00 136500.00EROS CONTRL STONE CL B
0203 6012000000-M 1610  3,800 MTN 27.85 105830.00 30.00 114000.00 30.00 114000.00SEDIMENT CONTROL STONE
0204 6015000000-M 1615  24 HA  778.00 18672.00 800.00 19200.00 800.00 19200.00TEMPORARY MULCHING
0205 6018000000-M 1620  1,075 KG  4.65 4998.75 3.00 3225.00 4.75 5106.25SEED FOR TEMP SEEDING
0206 6021000000-M 1620 8.5 MTN 694.00 5899.00 350.00 2975.00 700.00 5950.00FERT FOR TEMP SEEDING
0207 6024000000-M 1622  385 M   46.00 17710.00 75.00 28875.00 65.00 25025.00TEMPORARY SLOPE DRAINS
0208 6027000000-N 1622  28 EA  190.00 5320.00 150.00 4200.00 500.00 14000.00INLET PROTCN @ SLOPE DRNS
0209 6030000000-M 1630  18,800 M3  10.91 205108.00 8.00 150400.00 13.75 258500.00SILT EXCAVATION
0210 6033000000-M 1631  3,400 M2  1.85 6290.00 1.50 5100.00 1.90 6460.00SYNTHETIC ROVING
0211 6036000000-M 1631  2,100 M2  1.85 3885.00 1.50 3150.00 1.90 3990.00MATTING FOR EROS CONTROL
0212 6038000000-M SP   900 M2  10.00 9000.00 5.00 4500.00 10.25 9225.00PERM SOIL REINF MAT
0213 6042000000-M 1632  750 M   4.45 3337.50 10.00 7500.00 5.25 3937.506.4MM HARDWARE CLOTH
0214 6045000000-M SP   15 M   126.00 1890.00 80.00 1200.00 70.00 1050.00***MM TEMPORARY PIPE

(450 MM)
0215 6070000000-N SP   48 EA  262.50 12600.00 275.00 13200.00 540.00 25920.00SPECIAL STILLING BASINS
0216 6084000000-M 1660 25.5 HA  2361.00 60205.50 2400.00 61200.00 2400.00 61200.00SEEDING & MULCHING
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0217 6087000000-M 1660 13.5 HA  104.00 1404.00 110.00 1485.00 110.00 1485.00MOWING
0218 6090000000-M 1661  275 KG  13.65 3753.75 12.00 3300.00 14.00 3850.00SEED FOR REPAIR SEEDING
0219 6093000000-M 1661  1 MTN 926.00 926.00 400.00 400.00 950.00 950.00FERT FOR REPAIR SEEDING
0220 6096000000-M 1662  725 KG  3.20 2320.00 4.00 2900.00 3.25 2356.25SEED FOR SUPP SEEDING
0221 6102000000-M 1664  7,600 M2  5.90 44840.00 5.00 38000.00 6.00 45600.00SODDING
0222 6105000000-M 1664  1,710 KL  13.85 23683.50 20.00 34200.00 14.00 23940.00WATER
0223 6108000000-M 1665 42.75 MTN 300.00 12825.00 350.00 14962.50 300.00 12825.00FERTILIZER TOPDRESSING
0224 6111000000-M SP   10 M   42.00 420.00 200.00 2000.00 375.00 3750.00IMPERVIOUS DIKE
0225 6114000000-N SP   25 HR  40.00 1000.00 25.00 625.00 40.00 1000.00SPECIALIZED HAND MOWING
0226 6117000000-N 1675  24 EA  52.50 1260.00 1.00 24.00 55.00 1320.00RESPONSE FOR EROS CONTROL

CULVERT ITEMS

0227 8126000000-N 414 Lump Sum 8825.00 18500.00 19500.00CULV EXCAV @ ************
(18+96.640-WBL-)

0228 8133000000-M 414 13.5 MTN 44.10 595.35 50.00 675.00 55.00 742.50FND COND MATL BOX CULV
0229 8196000000-M 420 24.9 M3  735.00 18301.50 420.00 10458.00 450.00 11205.00CL A CONC, CULVERT
0230 8245000000-M 425  1,996 KG  1.26 2514.96 3.00 5988.00 3.15 6287.40REINF STL CULV

WALL ITEMS

0231 8832000000-N SP  Lump Sum 522900.00 400000.00 525000.00GENERIC RET WALL ITEM (LS)
RETAINING WALL #1

0232 8832000000-N SP  Lump Sum 571200.00 400000.00 575000.00GENERIC RET WALL ITEM (LS)
RETAINING WALL #2

0233 8832000000-N SP  Lump Sum 228900.00 75000.00 230000.00GENERIC RET WALL ITEM (LS)
TEMPORARY SHORING FOR WALL CONSTRUCTION

STRUCTURE ITEMS

0234 8017000000-N SP  Lump Sum 220500.00 400000.00 221000.00CM&R TEMP ACCESS ***********
(22+73.000-EBL)

0235 8017000000-N SP  Lump Sum 126000.00 400000.00 126000.00CM&R TEMP ACCESS ***********
(23+00.000-WBL)

0236 8021000000-N SP  Lump Sum 72000.00 40000.00 65000.00REMV EXIST STR **********
(14+64.891-EBL-)

0237 8021000000-N SP  Lump Sum 72000.00 40000.00 65000.00REMV EXIST STR **********
(14+86.157-WBL-)

0238 8035000000-N 402 Lump Sum 120750.00 50000.00 111000.00REMV EXIST STR **********
(22+73.000-EBL)

0239 8035000000-N 402 Lump Sum 120750.00 50000.00 111000.00REMV EXIST STR **********
(23+00.000-WBL)

0240 8035000000-N 402 Lump Sum 94500.00 55000.00 92500.00REMV EXIST STR **********
(27+18.310-EBL-)

0241 8035000000-N 402 Lump Sum 105000.00 55000.00 98000.00REMV EXIST STR **********
(27+79.391-WBL-)

0242 8091000000-N 410 Lump Sum 11150.00 5000.00 4750.00FND EXCAV B** STA *******
(1, 14+64.891-EBL-)

0243 8091000000-N 410 Lump Sum 11150.00 4000.00 7200.00FND EXCAV B** STA *******
(1, 14+86.157-WBL-)
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0244 8091000000-N 410 Lump Sum 11150.00 5000.00 5250.00FND EXCAV B** STA *******
(2, 14+64.891-EBL-)

0245 8091000000-N 410 Lump Sum 11150.00 4000.00 4350.00FND EXCAV B** STA *******
(2, 14+86.157-WBL-)

0246 8105500000-M SP  177.2 M   983.85 174338.22 1600.00 283520.00 985.00 174542.00****MM DRILLD PIER IN SOIL
(1220MM)

0247 8105600000-M SP   93 M   7856.00 730608.00 4700.00 437100.00 7875.00 732375.00****MM DRILLD PIER NO SOIL
(1220MM)

0248 8111000000-M SP  162.7 M   530.25 86271.68 400.00 65080.00 530.00 86231.00PERM STL CASING FOR *** PIER
(1220MM)

0249 8113000000-N SP   27 EA  498.75 13466.25 500.00 13500.00 500.00 13500.00SID INSPECTION
0250 8119000000-M 412  7,138 M3  7.35 52464.30 10.00 71380.00 7.40 52821.20UNCL STR EXCAV
0251 8147000000-M 420 8,404.2 M2  183.40 1541330.28 185.00 1554777.00 185.00 1554777.00REINF CONC DECK SLAB
0252 8161000000-M 420 7,623.8 M2  3.32 25311.02 1.90 14485.22 3.25 24777.35GROOVING BRIDGE FLOORS
0253 8182000000-M 420 1,564.8 M3  566.00 885676.80 600.00 938880.00 600.00 938880.00CL A CONC, BRIDGE
0254 8210000000-N 422 Lump Sum 45465.00 30000.00 35000.00BRG APPR SLAB ***********

(14+64.891-EBL-)
0255 8210000000-N 422 Lump Sum 45465.00 30000.00 35000.00BRG APPR SLAB ***********

(14+86.157-WBL-)
0256 8210000000-N 422 Lump Sum 36750.00 30000.00 35000.00BRG APPR SLAB ***********

(22+73.000-EBL)
0257 8210000000-N 422 Lump Sum 37800.00 30000.00 35000.00BRG APPR SLAB ***********

(23+00.000-WBL)
0258 8210000000-N 422 Lump Sum 53550.00 40000.00 50000.00BRG APPR SLAB ***********

(27+18.310-EBL-)
0259 8210000000-N 422 Lump Sum 46200.00 75000.00 45000.00BRG APPR SLAB ***********

(27+79.391-WBL-)
0260 8217000000-M 425  180,322 KG  1.13 203763.86 1.00 180322.00 1.20 216386.40REINF STEEL (BRIDGE)
0261 8238000000-M 425  17,161 KG  2.54 43588.94 1.75 30031.75 2.90 49766.90SPIRAL COL REINF STL STR
0262 8262000000-M 430 745.384 M   351.10 261704.32 400.00 298153.60 370.00 275792.081143MM PRESTR CONC GIRDER
0263 8265000000-M 430 1,754.49 M   431.20 756536.09 425.00 745658.25 435.00 763203.151372MM PRESTR CONC GIRDER
0264 8280000000-M 440 Lump Sum 1386000.00 1585000.00 1300000.00STRUCTURAL STEEL
0265 8364000000-M 450  3,840 M   76.85 295104.00 67.50 259200.00 68.50 263040.00HP310X79 STL PILE
0266 8391000000-N 450  38 EA  134.40 5107.20 125.00 4750.00 135.00 5130.00STEEL PILE POINTS
0267 8503000000-M 460 946.486 M   126.65 119872.45 100.00 94648.60 130.00 123043.18CONC BARRIER RAIL
0268 8531000000-M 462  4,049 M2  51.00 206499.00 40.00 161960.00 57.00 230793.00100MM SLOPE PROTECTION
0269 8590000000-M 876  1,306 MTN 32.55 42510.30 30.00 39180.00 32.60 42575.60PLAIN RIP RAP, CLASS **

(1)
0270 8622000000-M 876  1,333 M2  3.15 4198.95 5.00 6665.00 3.15 4198.95FILTER FABRIC FOR DRAINAGE
0271 8650000000-N SP  Lump Sum 33075.00 100000.00 33200.00POT BEARINGS
0272 8657000000-N 430 Lump Sum 26720.00 50000.00 25000.00ELASTOMERIC BEARINGS
0273 8692000000-N SP  Lump Sum 111650.00 150000.00 107500.00EVAZOTE JOINT SEALS
0274 8706000000-N SP  Lump Sum 49350.00 45000.00 49500.00EXPANSION JOINT SEALS
0275 8741000000-N SP  Lump Sum 49350.00 50000.00 49500.00STR DRN SYS ************

(22+73.000-EBL)
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0276 8741000000-N SP  Lump Sum 49350.00 50000.00 49500.00STR DRN SYS ************
(23+00.000-WBL)

 

    TOTAL 22160302.83 TOTAL 22769222.08 TOTAL 23213141.10CONTRACT TOTAL

 

    SUB-TOTAL 12411889.36 SUB-TOTAL 13286309.66 SUB-TOTAL 13533323.39ROADWAY ITEMS
    SUB-TOTAL 30236.81 SUB-TOTAL 35621.00 SUB-TOTAL 37734.90CULVERT ITEMS
    SUB-TOTAL 1323000.00 SUB-TOTAL 875000.00 SUB-TOTAL 1330000.00WALL ITEMS
    SUB-TOTAL 8395176.66 SUB-TOTAL 8572291.42 SUB-TOTAL 8312082.81STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 1175000.00 1300000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 300000.00 400000.00CONSTRUCTION SURVEYING
0003 0000900000-N SP  Lump Sum 15000.00 10000.00GENERIC MISCELLANEOUS ITEM (LS)

HAZARDOUS WASTE RETENTION BASIN
0004 0001000000-M 200 Lump Sum 300000.00 1489000.00CLEARING & GRUBBING
0005 0008000000-M 200 0.8 HA  15000.00 12000.00 25000.00 20000.00SUPP CLEARING & GRUBBING
0006 0022000000-M 225  52,510 M3  13.00 682630.00 14.50 761395.00UNCLASSIFIED EXCAVATION
0007 0029000000-N SP  Lump Sum 35000.00 64000.00REINF BRG APPR **********

(14+64.891)
0008 0029000000-N SP  Lump Sum 35000.00 58000.00REINF BRG APPR **********

(14+86.157)
0009 0029000000-N SP  Lump Sum 45000.00 64000.00REINF BRG APPR **********

(22+71.086)
0010 0029000000-N SP  Lump Sum 45000.00 58000.00REINF BRG APPR **********

(23+01.827)
0011 0036000000-M 225  4,800 M3  9.00 43200.00 10.00 48000.00UNDERCUT EXCAVATION
0012 0080000000-M SP   500 MTN 14.65 7325.00 22.00 11000.00CLASS IV SUBGRD STABILIZATION
0013 0106000000-M 230  110,350 M3  12.00 1324200.00 14.50 1600075.00BORROW EXCAVATION
0014 0134000000-M 240  805 M3  12.00 9660.00 13.00 10465.00DRAINAGE DITCH EXCAVATION
0015 0141000000-M 240  210 M   8.00 1680.00 12.00 2520.00BERM DITCH CONSTRUCTION
0016 0156000000-M 250  21,400 M2  6.00 128400.00 2.50 53500.00REMOVAL OF EXT ASPHALT PVM'T
0017 0163000000-M 250  9,195 M2  9.00 82755.00 6.00 55170.00REMOVAL OF EXT CONC PVM'T
0018 0177000000-M 250  5,205 M2  4.00 20820.00 2.00 10410.00BREAKING OF EXT ASPH PVMT
0019 0185000000-M 250  9,220 M2  6.00 55320.00 3.00 27660.00BREAKING OF EXT CONC PVMT
0020 0192000000-N 260  13 HR  140.00 1820.00 300.00 3900.00PROOF ROLLING
0021 0195000000-M 265  900 M3  13.50 12150.00 25.00 22500.00SELECT GRANULAR MATERIAL
0022 0196000000-M 270  1,500 M2  1.05 1575.00 3.00 4500.00SOIL STABILIZATION FABRIC
0023 0199000000-M SP   310 M2  250.00 77500.00 200.00 62000.00TEMPORARY SHORING
0024 0234000000-M SP   7,800 M3  40.00 312000.00 35.00 273000.00GENERIC GRADING ITEM (M3)

SELECT GRANULAR MATERIAL FOR TEMP FABRIC WALL
0025 0234000000-M SP   1,742 M3  40.00 69680.00 35.00 60970.00GENERIC GRADING ITEM (M3)

SELECT MATERIAL, CLASS II
0026 0241000000-M SP   25,700 M2  5.00 128500.00 12.00 308400.00GENERIC GRADING ITEM (M2)

FABRIC FOR TEMP FABRIC WALL
0027 0241000000-M SP   4,290 M2  7.00 30030.00 15.00 64350.00GENERIC GRADING ITEM (M2)

PRIMARY GEOGRID REINFORCEMENT
0028 0241000000-M SP   1,950 M2  5.00 9750.00 15.00 29250.00GENERIC GRADING ITEM (M2)

SECONDARY GEOGRID REINFORCE-  MENT
0029 0318000000-M 300  765 MTN 16.00 12240.00 25.00 19125.00FND CONDIT MAT'L MIN STR
0030 0366000000-M 310  756 M   130.00 98280.00 90.00 68040.00375MM RCP CULV CLASS III
0031 0372000000-M 310 584.4 M   135.00 78894.00 110.00 64284.00450MM RCP CULV CLASS III
0032 0378000000-M 310 220.8 M   150.00 33120.00 140.00 30912.00600MM RCP CULV CLASS III
0033 0384000000-M 310 145.2 M   165.00 23958.00 170.00 24684.00750MM RCP CULV CLASS III
0034 0390000000-M 310 22.8 M   200.00 4560.00 210.00 4788.00900MM RCP CULV CLASS III
0035 0582000000-M 310 379.2 M   85.00 32232.00 85.00 32232.00400MM CS PIPE CULV 1.63MM
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0036 0588000000-M 310 55.2 M   86.00 4747.20 110.00 6072.00450MM CS PIPE CULV 1.63MM
0037 0594000000-M 310 46.8 M   95.00 4446.00 125.00 5850.00600MM CS PIPE CULV 1.63MM
0038 0636000000-M 310  10 EA  110.00 1100.00 170.00 1700.00***MM CSP ELB ****MM

(400MM, 1.63MM)
0039 0636000000-M 310  2 EA  150.00 300.00 200.00 400.00***MM CSP ELB ****MM

(600MM, 1.63MM)
0040 0684000000-M 310 25.8 M   90.00 2322.00 85.00 2193.00***MM BCCSP B ****

(300MM, 1.63MM)
0041 0708000000-M 310 121.2 M   92.00 11150.40 90.00 10908.00400MM BCCSP B 1.63
0042 0714000000-M 310 40.8 M   95.00 3876.00 110.00 4488.00450MM BCCSP B 1.63
0043 0720000000-M 310 21.6 M   108.00 2332.80 140.00 3024.00600MM BCCSP B 1.63
0044 0756000000-M 310 2.4 M   525.00 1260.00 400.00 960.001500MM BCCSP B 3.51
0045 0804000000-M 310  8 EA  100.00 800.00 155.00 1240.00***MM BCCSP ELB B ****

(300MM, 1.63MM)
0046 0806000000-M 310  20 EA  130.00 2600.00 170.00 3400.00400MM BCCSP ELB B 1.63
0047 0807000000-M 310  2 EA  138.00 276.00 200.00 400.00450MM BCCSP ELB B 1.63
0048 0808000000-M 310  2 EA  165.00 330.00 200.00 400.00600MM BCCSP ELB B 1.63
0049 0995000000-M 340  915 M   50.00 45750.00 35.00 32025.00PIPE REMOVAL
0050 1011000000-N 500 Lump Sum 400000.00 52000.00FINE GRADING
0051 1022000000-M SP   500 KG  10.50 5250.00 10.00 5000.00SEALING PAVEMENT CRACKS
0052 1044000000-M 501  13,225 M2  1.10 14547.50 0.18 2380.50LIME TRTD SOIL (SLURRY)
0053 1066000000-M 501  146 MTN 114.00 16644.00 155.00 22630.00LIME FOR LIME TRTD SOIL
0054 1110000000-M 510  1,000 MTN 13.50 13500.00 22.00 22000.00STABILIZER AGGREGATE
0055 1121000000-M 520  7,200 MTN 15.00 108000.00 20.00 144000.00AGGREGATE BASE COURSE
0056 1176000000-M 542  30,810 M2  1.65 50836.50 0.19 5853.90***MM SOIL CEMENT BASE

(180MM)
0057 1187000000-M 542  930 MTN 68.00 63240.00 100.00 93000.00PC FOR SOIL CEMENT BASE
0058 1198000000-M SP   215 MTN 16.00 3440.00 18.00 3870.00AGGREGATE FOR SOIL CEM B
0059 1209000000-M 543  30,000 L   1.20 36000.00 0.55 16500.00ASPHALT CURING SEAL
0060 1220000000-M 545  40 MTN 17.00 680.00 25.00 1000.00INCIDENTAL STONE BASE
0061 1308000000-M 607  2,670 M2  5.00 13350.00 10.00 26700.00MILLING ASPHALT PVMT ***-***

(0MM TO 70MM)
0062 1489000000-M 610  5,175 MTN 32.00 165600.00 32.00 165600.00ASP CONC BASE CRS B25.0B
0063 1491000000-M 610  19,775 MTN 33.00 652575.00 33.00 652575.00ASP CONC BASE CRS B25.0C
0064 1498000000-M 610  3,175 MTN 33.00 104775.00 33.00 104775.00ASP CONC INTR CRS I19.0B
0065 1503000000-M 610  6,800 MTN 35.00 238000.00 35.00 238000.00ASP CONC INTR CRS I19.0C
0066 1514000000-M 610  175 MTN 46.00 8050.00 48.00 8400.00ASP CONC SURF CRS S9.5A
0067 1519000000-M 610  1,350 MTN 42.00 56700.00 42.00 56700.00ASP CONC SURF CRS S9.5B
0068 1523000000-M 610  6,550 MTN 36.00 235800.00 37.00 242350.00ASP CONC SURF CRS S9.5C
0069 1560000000-M 620  1,641 MTN 216.00 354456.00 220.00 361020.00ASP FOR PLANT MIX  PG64-22
0070 1565000000-M 620  426 MTN 234.00 99684.00 240.00 102240.00ASP FOR PLANT MIX  PG70-22
0071 1693000000-M 654  70 MTN 100.00 7000.00 150.00 10500.00ASPH PLT MIX PVMT REPAIR
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0072 1847000000-M 710  22,750 M2  47.00 1069250.00 43.00 978250.00***MM PCC PVMT THRU LNS
(260MM)

0073 1891000000-M SP   12,950 M2  49.00 634550.00 45.00 582750.00GENERIC PAVING ITEM (M2)
260MM HIGH EARLY STRENGTH PCC  PAVEMENT WITH
DOWELS

0074 1891000000-M SP   40 M2  200.00 8000.00 150.00 6000.00GENERIC PAVING ITEM (M2)
260MM HIGH EARLY STRENGTH PCC  PAVEMENT
WITHOUT DOWELS

0075 1902000000-N 710 Lump Sum 20000.00 15000.00SURF TEST CONC PAVEMENT
0076 1924000000-N 725 Lump Sum 25000.00 20000.00FIELD LAB RENTAL, PCCP
0077 2000000000-N 806  35 EA  75.00 2625.00 100.00 3500.00RIGHT OF WAY MARKERS
0078 2022000000-M 815  830 M3  9.00 7470.00 10.00 8300.00SUBDRAIN EXCAVATION
0079 2033000000-M 815  415 M3  42.00 17430.00 35.00 14525.00SUBDR FINE AGGREGATE
0080 2044000000-M 815  1,000 M   14.00 14000.00 16.00 16000.00150MM PERF SUBDR PIPE
0081 2055000000-M 815  100 EA  10.00 1000.00 5.00 500.00150MM SUBDR PIPE Y,T,&L'S
0082 2066000000-N 815  7 EA  150.00 1050.00 150.00 1050.00CONC PAD SUBDRN OUTLET
0083 2077000000-M 815  14 M   42.00 588.00 16.00 224.00150MM OUTLET PIPE (SD)
0084 2099000000-M 816  4,950 M   10.50 51975.00 8.00 39600.00SHLDR DRAINS
0085 2110000000-M 816  4,950 M   5.00 24750.00 4.00 19800.00100MM SHLDR DRAINS PIPE
0086 2121000000-M 816  488 M   20.00 9760.00 12.00 5856.00100MM OUTLET PIPE (SH DRN
0087 2132000000-N 816  35 EA  150.00 5250.00 150.00 5250.00CONC PAD SHLDR DRN OUTLET
0088 2190000000-N 828  4 EA  500.00 2000.00 1000.00 4000.00TEMP STL PLT COVER FOR MDS
0089 2209000000-M 838  8 M3  750.00 6000.00 800.00 6400.00ENDWALLS
0090 2220000000-M 838  5 M3  750.00 3750.00 800.00 4000.00REINFORCED ENDWALLS
0091 2253000000-M 840  8 M3  750.00 6000.00 800.00 6400.00PIPE COLLARS
0092 2264000000-M 840  2 M3  750.00 1500.00 800.00 1600.00PIPE PLUGS
0093 2286000000-N 840  76 EA  2000.00 152000.00 1200.00 91200.00MASNRY DRAINAGE STRUCT
0094 2308000000-M 840  19 M   1500.00 28500.00 1500.00 28500.00MASONRY DRAINAGE STRS
0095 2363000000-N 840  3 EA  600.00 1800.00 400.00 1200.00FRAME W/2GRTS 840.***** STD

(840.16)
0096 2363000000-N 840  33 EA  600.00 19800.00 400.00 13200.00FRAME W/2GRTS 840.***** STD

(840.20)
0097 2363000000-N 840  34 EA  600.00 20400.00 400.00 13600.00FRAME W/2GRTS 840.***** STD

(840.22)
0098 2396000000-N 840  10 EA  600.00 6000.00 400.00 4000.00FRAME W/COVER STD 840.54
0099 2462000000-M SP   3 EA  7500.00 22500.00 4000.00 12000.00***MM SLUICE GATE

(750MM)
0100 2473000000-N SP   2 EA  5000.00 10000.00 1500.00 3000.00GENERIC DRAINAGE ITEM (EA)

CONCRETE ENERGY DISSIPATOR
0101 2556000000-M 846  2,015 M   33.00 66495.00 38.00 76570.00SHLDR BERM GUTTER
0102 2577000000-M 846  265 M   37.50 9937.50 45.00 11925.00CONC XPRESSWAY GUTTER
0103 2619000000-M 850  10 M2  75.00 750.00 125.00 1250.00100MM CONC PAVED DITCH
0104 2724000000-M 857 135.4 M   150.00 20310.00 220.00 29788.00PC REINF BARRIER SNGL FC
0105 2815000000-N 858  8 EA  3000.00 24000.00 1100.00 8800.00ADJ DROP INLETS
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0106 2860000000-N 859  1 EA  3000.00 3000.00 1200.00 1200.00CONVERT CB TO JB
0107 2905000000-N 859  4 EA  3000.00 12000.00 1200.00 4800.00CONVERT DI TO JB
0108 2950000000-N SP   1 EA  3000.00 3000.00 1200.00 1200.00CONVERT JB TO DI
0109 3030000000-M 862 6,732.27 M   30.00 201968.10 28.00 188503.56STL BM GRDRAIL
0110 3045000000-M 862 36.195 M   40.00 1447.80 32.00 1158.24STL BM GRDRAIL SHOP CURV
0111 3150000000-N 862  5 EA  35.00 175.00 40.00 200.00ADDIT GUARDRAIL POSTS
0112 3195000000-N 862  1 EA  350.00 350.00 500.00 500.00GR ANCHOR TYPE AT-1
0113 3210000000-N 862  11 EA  400.00 4400.00 500.00 5500.00GR ANCHOR TYPE CAT-1
0114 3215000000-N 862  16 EA  950.00 15200.00 1000.00 16000.00GR ANCHOR TYPE III
0115 3270000000-N SP   15 EA  1500.00 22500.00 1800.00 27000.00GR ANCHOR TYPE 350
0116 3285000000-N SP   9 EA  1600.00 14400.00 1500.00 13500.00GR ANCHOR TYPE M-350
0117 3315000000-N 862  2 EA  1250.00 2500.00 1000.00 2000.00GR ANCHOR TYPE XI (MOD)
0118 3345000000-M 864 161.44 M   16.50 2663.76 28.00 4520.32R&RSET EXISTING GUARDRAIL
0119 3360000000-M 863  3,510 M   3.30 11583.00 4.00 14040.00REMOVE GUARDRAIL
0120 3380000000-M 862 582.93 M   16.50 9618.35 18.00 10492.74TEMP STL BM GUARDRAIL
0121 3387000000-N 862  2 EA  200.00 400.00 300.00 600.00GDRL ANCH UNITS ****** TEMP

(CAT-1)
0122 3389100000-N SP   7 EA  500.00 3500.00 800.00 5600.00GDRL ANCH UNITS 350 TEMP
0123 3421000000-M 862 1,116.33 M   3.30 3683.89 7.00 7814.31GENERIC GUARDRAIL ITEM (M) 862

RELAP EXISTING GUARDRAIL
0124 3436000000-N 862  3 EA  125.00 375.00 200.00 600.00GENERIC GUARDRAIL ITEM (EA) 862

TEMP W-TR STEEL BM GUARDRAIL TRANSITION SECTION
0125 3503000000-M 866  5,780 M   3.95 22831.00 5.00 28900.00WW WIRE FENCE 1200MM FABR
0126 3509000000-M 866  1,190 EA  12.00 14280.00 13.00 15470.00100MM FENCE POSTS 2.30M
0127 3515000000-M 866  310 EA  24.00 7440.00 25.00 7750.00125MM FENCE POSTS 2.50M
0128 3578000000-N SP   1 EA  120.00 120.00 150.00 150.00GENERIC FENCING ITEM (EA)

150MM PRECAST CONCRETE POST & CHAIN GATE
0129 3578000000-N SP   1 EA  225.00 225.00 250.00 250.00GENERIC FENCING ITEM (EA)

STEEL PIPE GATE
0130 3628000000-M 876  185 MTN 32.00 5920.00 40.00 7400.00PLN RIP RAP CL I
0131 3649000000-M 876  671 MTN 32.00 21472.00 40.00 26840.00PLN RIP RAP, CLASS B
0132 3656000000-M 876  4,300 M2  2.00 8600.00 3.00 12900.00FILTER FABRIC FOR DRAINGE
0133 4048000000-M 902  3 M3  700.00 2100.00 800.00 2400.00RC SIGN FOOTINGS
0134 4054000000-M 902  1 M3  750.00 750.00 800.00 800.00PLN CONC SIGN FOOTINGS
0135 4060000000-M 903  997 KG  6.25 6231.25 7.00 6979.00SUPPORT, BRKWY STL BEAM
0136 4066000000-M 903  162 KG  4.75 769.50 5.00 810.00SIMPLE STL BEAM SIGN SUPP
0137 4072000000-M 903  240 M   20.00 4800.00 25.00 6000.00SUPPORT, 4.5KG STEEL U-CHNL
0138 4078000000-M 903  4 EA  35.00 140.00 40.00 160.00SUPPORT, 3KG STEEL U-CHAN
0139 4102000000-N 904  15 EA  65.00 975.00 70.00 1050.00SIGN ERECTION, TYPE E
0140 4108000000-N 904  2 EA  100.00 200.00 150.00 300.00SIGN ERECTION, TYPE F
0141 4110000000-N 904  3 EA  300.00 900.00 350.00 1050.00SIGN ERECTION, TYPE *** (GRD MTD)

(A)
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0142 4110000000-N 904  3 EA  250.00 750.00 300.00 900.00SIGN ERECTION, TYPE *** (GRD MTD)
(B)

0143 4114000000-N 904  4 EA  25.00 100.00 30.00 120.00SIGN ERECTION, MILEMARKERS
0144 4129000000-N 906  2 EA  400.00 800.00 450.00 900.00RELOCATE SIGN, TYPE *****

(A)
0145 4129000000-N 906  6 EA  100.00 600.00 150.00 900.00RELOCATE SIGN, TYPE *****

(E)
0146 4138000000-N 907  4 EA  50.00 200.00 75.00 300.00DISPOSE SUPPORT, STL BM
0147 4152000000-N 907  2 EA  100.00 200.00 150.00 300.00DISPOSE SIGN SYST STL BM
0148 4155000000-N 907  19 EA  10.00 190.00 15.00 285.00DISPOSE SIGN SYST U-CHAN
0149 4192000000-N 907  6 EA  5.00 30.00 6.00 36.00DISPOSE SUPPORT, U-CHAN
0150 4236000000-N 907  1 EA  25.00 25.00 30.00 30.00DISPOSE SIGN, A OR B (GRD MTD)
0151 4238500000-N 907  2 EA  5.00 10.00 10.00 20.00DISPOSE SIGN, MILEMKR
0152 4400000000-M 1110  149 M2  80.00 11920.00 110.00 16390.00WORK ZONE SIGNS (STAT)
0153 4405000000-M 1110  61 M2  210.00 12810.00 150.00 9150.00WORK ZONE SIGNS (PORT)
0154 4410000000-M 1110 5.2 M2  55.00 286.00 150.00 780.00WORK ZONE SIGNS (BARRICAD
0155 4415000000-N 1115  3 EA  8000.00 24000.00 10000.00 30000.00FLASHING ARROW PNL TYPE C
0156 4420000000-N 1120  2 EA  25000.00 50000.00 20000.00 40000.00CHANGEABLE MESSAGE SIGNS
0157 4425000000-N 1125  6 EA  25.00 150.00 300.00 1800.00WARNING FLAG SETS
0158 4430000000-N 1130  600 EA  80.00 48000.00 75.00 45000.00DRUMS
0159 4445000000-M 1145  30 M   100.00 3000.00 50.00 1500.00BARRICADES (TYPE III)
0160 4455000000-N 1150  20 MD  140.00 2800.00 150.00 3000.00FLAGGER
0161 4460000000-N 1155  6 EA  92.00 552.00 300.00 1800.00WARNING LIGHTS (TYPE B)
0162 4465000000-N 1160  5 EA  15000.00 75000.00 5000.00 25000.00TEMPORARY CRASH CUSHIONS
0163 4470000000-N 1160  4 EA  3000.00 12000.00 5000.00 20000.00RESET CRASH CUSHION
0164 4480000000-N 1165  3 EA  15000.00 45000.00 15000.00 45000.00TRUCK MTD IMP ATTN 60 MPH
0165 4485000000-M 1170  1,965 M   62.00 121830.00 65.00 127725.00PORTABLE BARRIER
0166 4490000000-M 1170  9,429 M   68.00 641172.00 80.00 754320.00PORT BARRIER, ANCHORED
0167 4495000000-M 1170  1,965 M   64.00 125760.00 65.00 127725.00PORT BARRIER, DRAINAGE
0168 4500000000-M 1170  1,052 M   26.00 27352.00 16.50 17358.00RESET PORTABLE BARRIER
0169 4505000000-M 1170  2,621 M   40.00 104840.00 20.00 52420.00RESET PORT BARRIER ANCHRD
0170 4510000000-N SP   48 HR  100.00 4800.00 50.00 2400.00POLICE
0171 4560000000-M SP   4 M2  35.00 140.00 200.00 800.00TEMP GUIDE SIGN (GRD MTD SIGN)
0172 4620000000-M 1205  30,807 M   4.40 135550.80 5.50 169438.50REM TAPE LINES 150MM
0173 4630000000-M 1205  889 M   8.75 7778.75 11.00 9779.00REM TAPE LINES 300MM
0174 4640000000-N 1205  8 EA  150.00 1200.00 100.00 800.00REM TAPE PVT MKG CHARACT
0175 4645000000-N 1205  7 EA  150.00 1050.00 200.00 1400.00REM TAPE PVT MKG SYMBOL
0176 4650000000-N 1251  424 EA  7.00 2968.00 6.00 2544.00TEMP RAISED PVMT MRKS
0177 4688000000-M 1205  2,414 M   2.90 7000.60 2.50 6035.00150MM THERMO MKG 2.3MM TK
0178 4690000000-M 1205  345 M   3.05 1052.25 3.50 1207.50150MM THERMO MKG 3.1MM TK
0179 4700000000-M 1205  371 M   5.80 2151.80 6.00 2226.00300MM THERMO MKG 2.3MM TK
0180 4735000000-M 1205  12,223 M   2.45 29946.35 1.50 18334.50EPOXY PVT MK LINES 150MM
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0181 4745000000-M 1205  155 M   4.90 759.50 4.00 620.00EPOXY PVT MK LINES 300MM
0182 4765000000-N 1205  3 EA  200.00 600.00 150.00 450.00EPOXY PVT MK SYMBOL
0183 4815000000-M 1205  37,253 M   0.85 31665.05 0.60 22351.80PAINT PVT MKG LINES 150MM
0184 4825000000-M 1205  1,260 M   1.70 2142.00 1.50 1890.00PAINT PVT MKG LINES 300MM
0185 4855000000-M 1205  9,780 M   2.80 27384.00 1.40 13692.00REMVL OF 150MM LINES
0186 4865000000-M 1205  350 M   5.60 1960.00 3.00 1050.00REMVL OF 300MM LINES
0187 4905000000-N 1253  391 EA  34.70 13567.70 35.00 13685.00SNOWPLB RAISED PVMT MRKER
0188 4915000000-M 1264  3 EA  25.00 75.00 50.00 150.002.1M U-CHANNEL POSTS
0189 4935000000-N 1267  27 EA  35.00 945.00 40.00 1080.00FLEX DELINATR (CRYSTAL)
0190 4940000000-N 1267  12 EA  35.00 420.00 40.00 480.00FLEX DELINATR (YELLOW)
0191 4955000000-N 1264  3 EA  50.00 150.00 100.00 300.00OBJECT MARKERS (END OF RD
0192 5255000000-N 1413 Lump Sum 100000.00 350000.00PORTABLE LIGHTING
0193 5300000000-M 1505  10 MTN 25.00 250.00 40.00 400.00FND CONDIT MAT'L ********

(VI)
0194 5306000000-M SP   30 MTN 25.00 750.00 35.00 1050.00BEDDN MAT'L CL **********

(IV)
0195 5774000000-M 1525  2 EA  3000.00 6000.00 2000.00 4000.00STD ****MM DIA PC MH 0-2M

(1200MM)
0196 5780000000-M 1525  6 M   700.00 4200.00 1000.00 6000.00STD PC MH WALL ****MM 2+

(1200MM)
0197 5798000000-M 1530  59 M   65.00 3835.00 55.00 3245.00FL OR REMV *** PIPE *****

(450MM, DI SEWER)
0198 5828000000-N 1530  1 EA  1500.00 1500.00 2000.00 2000.00REMOVE EXISTING MANHOLE
0199 5888000000-M SP   62 M   250.00 15500.00 900.00 55800.00GENERIC UTILITY ITEM (M)

450MM DI SEWER PIPE, CLASS 50
0200 6000000000-M 1605  1,150 M   10.00 11500.00 10.00 11500.00TEMPORARY SILT FENCE
0201 6006000000-M 1610  350 MTN 32.00 11200.00 38.00 13300.00EROS CONTRL STONE CL A
0202 6009000000-M 1610  3,900 MTN 32.00 124800.00 38.00 148200.00EROS CONTRL STONE CL B
0203 6012000000-M 1610  3,800 MTN 35.00 133000.00 34.00 129200.00SEDIMENT CONTROL STONE
0204 6015000000-M 1615  24 HA  741.00 17784.00 800.00 19200.00TEMPORARY MULCHING
0205 6018000000-M 1620  1,075 KG  4.50 4837.50 5.00 5375.00SEED FOR TEMP SEEDING
0206 6021000000-M 1620 8.5 MTN 661.00 5618.50 600.00 5100.00FERT FOR TEMP SEEDING
0207 6024000000-M 1622  385 M   30.00 11550.00 35.00 13475.00TEMPORARY SLOPE DRAINS
0208 6027000000-N 1622  28 EA  200.00 5600.00 250.00 7000.00INLET PROTCN @ SLOPE DRNS
0209 6030000000-M 1630  18,800 M3  6.50 122200.00 1.00 18800.00SILT EXCAVATION
0210 6033000000-M 1631  3,400 M2  1.75 5950.00 1.50 5100.00SYNTHETIC ROVING
0211 6036000000-M 1631  2,100 M2  1.75 3675.00 3.50 7350.00MATTING FOR EROS CONTROL
0212 6038000000-M SP   900 M2  9.60 8640.00 6.00 5400.00PERM SOIL REINF MAT
0213 6042000000-M 1632  750 M   4.25 3187.50 10.00 7500.006.4MM HARDWARE CLOTH
0214 6045000000-M SP   15 M   120.00 1800.00 135.00 2025.00***MM TEMPORARY PIPE

(450 MM)
0215 6070000000-N SP   48 EA  750.00 36000.00 500.00 24000.00SPECIAL STILLING BASINS
0216 6084000000-M 1660 25.5 HA  2248.00 57324.00 2800.00 71400.00SEEDING & MULCHING
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0217 6087000000-M 1660 13.5 HA  99.00 1336.50 65.00 877.50MOWING
0218 6090000000-M 1661  275 KG  13.00 3575.00 11.00 3025.00SEED FOR REPAIR SEEDING
0219 6093000000-M 1661  1 MTN 882.00 882.00 800.00 800.00FERT FOR REPAIR SEEDING
0220 6096000000-M 1662  725 KG  3.05 2211.25 8.00 5800.00SEED FOR SUPP SEEDING
0221 6102000000-M 1664  7,600 M2  5.65 42940.00 5.50 41800.00SODDING
0222 6105000000-M 1664  1,710 KL  13.20 22572.00 26.00 44460.00WATER
0223 6108000000-M 1665 42.75 MTN 286.00 12226.50 300.00 12825.00FERTILIZER TOPDRESSING
0224 6111000000-M SP   10 M   250.00 2500.00 50.00 500.00IMPERVIOUS DIKE
0225 6114000000-N SP   25 HR  38.00 950.00 100.00 2500.00SPECIALIZED HAND MOWING
0226 6117000000-N 1675  24 EA  50.00 1200.00 50.00 1200.00RESPONSE FOR EROS CONTROL

CULVERT ITEMS

0227 8126000000-N 414 Lump Sum 15000.00 21000.00CULV EXCAV @ ************
(18+96.640-WBL-)

0228 8133000000-M 414 13.5 MTN 50.00 675.00 58.00 783.00FND COND MATL BOX CULV
0229 8196000000-M 420 24.9 M3  800.00 19920.00 485.00 12076.50CL A CONC, CULVERT
0230 8245000000-M 425  1,996 KG  1.50 2994.00 3.45 6886.20REINF STL CULV

WALL ITEMS

0231 8832000000-N SP  Lump Sum 480000.00 550000.00GENERIC RET WALL ITEM (LS)
RETAINING WALL #1

0232 8832000000-N SP  Lump Sum 500000.00 550000.00GENERIC RET WALL ITEM (LS)
RETAINING WALL #2

0233 8832000000-N SP  Lump Sum 220000.00 650000.00GENERIC RET WALL ITEM (LS)
TEMPORARY SHORING FOR WALL CONSTRUCTION

STRUCTURE ITEMS

0234 8017000000-N SP  Lump Sum 150000.00 615000.00CM&R TEMP ACCESS ***********
(22+73.000-EBL)

0235 8017000000-N SP  Lump Sum 120000.00 86000.00CM&R TEMP ACCESS ***********
(23+00.000-WBL)

0236 8021000000-N SP  Lump Sum 50000.00 103000.00REMV EXIST STR **********
(14+64.891-EBL-)

0237 8021000000-N SP  Lump Sum 45000.00 103000.00REMV EXIST STR **********
(14+86.157-WBL-)

0238 8035000000-N 402 Lump Sum 175000.00 372000.00REMV EXIST STR **********
(22+73.000-EBL)

0239 8035000000-N 402 Lump Sum 160000.00 450000.00REMV EXIST STR **********
(23+00.000-WBL)

0240 8035000000-N 402 Lump Sum 85000.00 170000.00REMV EXIST STR **********
(27+18.310-EBL-)

0241 8035000000-N 402 Lump Sum 65000.00 145000.00REMV EXIST STR **********
(27+79.391-WBL-)

0242 8091000000-N 410 Lump Sum 3000.00 3500.00FND EXCAV B** STA *******
(1, 14+64.891-EBL-)

0243 8091000000-N 410 Lump Sum 3000.00 4700.00FND EXCAV B** STA *******
(1, 14+86.157-WBL-)



JUN 18, 2002 02:55 PM FORSYTH

TIP NO R-952A 8.1621204 10:00AM 17 /  18 009

FED AID NO STPNHS-421(21) 3.381 KM JUN 18 2002 C200476
GRADING, DRAINAGE, PAVING, GUARDRAIL, SIGNING & STRS.

US-421 FROM WEST OF US-158 INTERCHANGE TO SR-2662. 

BRANCH HIGHWAYS, INC. W. C. ENGLISH, INC.

ROANOKE,  VA LYNCHBURG,  VA  

0244 8091000000-N 410 Lump Sum 3000.00 3500.00FND EXCAV B** STA *******
(2, 14+64.891-EBL-)

0245 8091000000-N 410 Lump Sum 3000.00 4700.00FND EXCAV B** STA *******
(2, 14+86.157-WBL-)

0246 8105500000-M SP  177.2 M   1050.00 186060.00 2360.00 418192.00****MM DRILLD PIER IN SOIL
(1220MM)

0247 8105600000-M SP   93 M   5160.00 479880.00 5920.00 550560.00****MM DRILLD PIER NO SOIL
(1220MM)

0248 8111000000-M SP  162.7 M   769.00 125116.30 400.00 65080.00PERM STL CASING FOR *** PIER
(1220MM)

0249 8113000000-N SP   27 EA  450.00 12150.00 1000.00 27000.00SID INSPECTION
0250 8119000000-M 412  7,138 M3  12.00 85656.00 12.00 85656.00UNCL STR EXCAV
0251 8147000000-M 420 8,404.2 M2  220.00 1848924.00 210.00 1764882.00REINF CONC DECK SLAB
0252 8161000000-M 420 7,623.8 M2  3.00 22871.40 2.75 20965.45GROOVING BRIDGE FLOORS
0253 8182000000-M 420 1,564.8 M3  765.00 1197072.00 580.00 907584.00CL A CONC, BRIDGE
0254 8210000000-N 422 Lump Sum 46000.00 40000.00BRG APPR SLAB ***********

(14+64.891-EBL-)
0255 8210000000-N 422 Lump Sum 46000.00 40000.00BRG APPR SLAB ***********

(14+86.157-WBL-)
0256 8210000000-N 422 Lump Sum 46000.00 40000.00BRG APPR SLAB ***********

(22+73.000-EBL)
0257 8210000000-N 422 Lump Sum 46000.00 40000.00BRG APPR SLAB ***********

(23+00.000-WBL)
0258 8210000000-N 422 Lump Sum 47000.00 40000.00BRG APPR SLAB ***********

(27+18.310-EBL-)
0259 8210000000-N 422 Lump Sum 58000.00 40000.00BRG APPR SLAB ***********

(27+79.391-WBL-)
0260 8217000000-M 425  180,322 KG  1.16 209173.52 1.06 191141.32REINF STEEL (BRIDGE)
0261 8238000000-M 425  17,161 KG  2.90 49766.90 1.80 30889.80SPIRAL COL REINF STL STR
0262 8262000000-M 430 745.384 M   450.00 335422.80 345.00 257157.481143MM PRESTR CONC GIRDER
0263 8265000000-M 430 1,754.49 M   420.00 736885.80 407.00 714077.431372MM PRESTR CONC GIRDER
0264 8280000000-M 440 Lump Sum 1457000.00 1475000.00STRUCTURAL STEEL
0265 8364000000-M 450  3,840 M   80.00 307200.00 74.00 284160.00HP310X79 STL PILE
0266 8391000000-N 450  38 EA  350.00 13300.00 100.00 3800.00STEEL PILE POINTS
0267 8503000000-M 460 946.486 M   100.00 94648.60 140.00 132508.04CONC BARRIER RAIL
0268 8531000000-M 462  4,049 M2  45.00 182205.00 51.00 206499.00100MM SLOPE PROTECTION
0269 8590000000-M 876  1,306 MTN 45.00 58770.00 40.00 52240.00PLAIN RIP RAP, CLASS **

(1)
0270 8622000000-M 876  1,333 M2  2.00 2666.00 4.00 5332.00FILTER FABRIC FOR DRAINAGE
0271 8650000000-N SP  Lump Sum 40000.00 54000.00POT BEARINGS
0272 8657000000-N 430 Lump Sum 35000.00 30000.00ELASTOMERIC BEARINGS
0273 8692000000-N SP  Lump Sum 125000.00 112000.00EVAZOTE JOINT SEALS
0274 8706000000-N SP  Lump Sum 50000.00 61000.00EXPANSION JOINT SEALS
0275 8741000000-N SP  Lump Sum 64000.00 60000.00STR DRN SYS ************

(22+73.000-EBL)



JUN 18, 2002 02:55 PM FORSYTH

TIP NO R-952A 8.1621204 10:00AM 18 /  18 009

FED AID NO STPNHS-421(21) 3.381 KM JUN 18 2002 C200476
GRADING, DRAINAGE, PAVING, GUARDRAIL, SIGNING & STRS.

US-421 FROM WEST OF US-158 INTERCHANGE TO SR-2662. 

BRANCH HIGHWAYS, INC. W. C. ENGLISH, INC.

ROANOKE,  VA LYNCHBURG,  VA  

0276 8741000000-N SP  Lump Sum 64000.00 60000.00STR DRN SYS ************
(23+00.000-WBL)

 

    TOTAL 23220792.42 TOTAL 26269310.59CONTRACT TOTAL

 

    SUB-TOTAL 13048435.10 SUB-TOTAL 14608440.37ROADWAY ITEMS
    SUB-TOTAL 38589.00 SUB-TOTAL 40745.70CULVERT ITEMS
    SUB-TOTAL 1200000.00 SUB-TOTAL 1750000.00WALL ITEMS
    SUB-TOTAL 8933768.32 SUB-TOTAL 9870124.52STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  22160302.83APAC-CAROLINA, INC., THOMPSON-ARTHUR DIVISION
     2  22769222.08BLYTHE CONSTRUCTION, INC.
  **  3  23213141.10LARCO CONSTRUCTION, A DIV. OF NELLO L. TEER CO.
    ** BID EXECUTED IMPROPERLY

** NO SIGNATURE
     4  23220792.42BRANCH HIGHWAYS, INC.
     5  26269310.59W. C. ENGLISH, INC.
    

** DENOTES IRREGULAR BID



JUN 18, 2002 02:55 PM CABARRUS

TIP NO R-2533B 8.1661007 10:00AM 1 /  20 010

FED AID NO NHS-49(18) 10.083 KM JUN 18 2002 C200371
WIDENING, GRADING, DRAINAGE, PAVING & STRUCTURES.

NC-49 FROM WEST OF IRISH BUFFALO CREEK TO EAST OF SR-2630 (WALKER RD).

BLYTHE CONSTRUCTION, INC. APAC-CAROLINA, INC.,
PAPCO-CENTRAL DIVISION

BLYTHE DEVELOPMENT COMPANY

CHARLOTTE,  NC CONCORD,  NC CHARLOTTE,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 1000000.00 1150000.00 1172000.19MOBILIZATION
0002 0000400000-N 801 Lump Sum 220000.00 300000.00 750000.00CONSTRUCTION SURVEYING
0003 0001000000-M 200 Lump Sum 1000000.00 485000.00 1150000.00CLEARING & GRUBBING
0004 0008000000-M 200 1.2 HA  11500.00 13800.00 10000.00 12000.00 12000.00 14400.00SUPP CLEARING & GRUBBING
0005 0015000000-N 205  3 EA  800.00 2400.00 1250.00 3750.00 1300.00 3900.00SEALING ABANDONED WELLS
0006 0022000000-M 225  407,200 M3  3.25 1323400.00 5.90 2402480.00 4.25 1730600.00UNCLASSIFIED EXCAVATION
0007 0029000000-N SP  Lump Sum 17000.00 19000.00 25000.00REINF BRG APPR **********

(10+987.800)
0008 0029000000-N SP  Lump Sum 17000.00 19000.00 16000.00REINF BRG APPR **********

(10+997.690)
0009 0029000000-N SP  Lump Sum 17000.00 19000.00 25000.00REINF BRG APPR **********

(135+39.130)
0010 0029000000-N SP  Lump Sum 17000.00 19000.00 18000.00REINF BRG APPR **********

(135+51.370)
0011 0036000000-M 225  7,500 M3  4.00 30000.00 8.00 60000.00 7.10 53250.00UNDERCUT EXCAVATION
0012 0080000000-M SP   1,000 MTN 14.50 14500.00 14.00 14000.00 17.00 17000.00CLASS IV SUBGRD STABILIZATION
0013 0106000000-M 230  168,720 M3  4.40 742368.00 6.25 1054500.00 4.60 776112.00BORROW EXCAVATION
0014 0127000000-N SP   2 EA  472.27 944.54 850.00 1700.00 900.00 1800.00EMBM'T SETTLEMENT GAUGE
0015 0134000000-M 240  10,500 M3  4.12 43260.00 8.00 84000.00 6.25 65625.00DRAINAGE DITCH EXCAVATION
0016 0141000000-M 240  1,300 M   7.85 10205.00 4.00 5200.00 4.50 5850.00BERM DITCH CONSTRUCTION
0017 0156000000-M 250  7,725 M2  2.56 19776.00 2.50 19312.50 2.25 17381.25REMOVAL OF EXT ASPHALT PVM'T
0018 0177000000-M 250  6,600 M2  0.82 5412.00 1.50 9900.00 1.05 6930.00BREAKING OF EXT ASPH PVMT
0019 0192000000-N 260  45 HR  135.00 6075.00 150.00 6750.00 275.00 12375.00PROOF ROLLING
0020 0195000000-M 265  4,000 M3  10.05 40200.00 12.00 48000.00 11.00 44000.00SELECT GRANULAR MATERIAL
0021 0196000000-M 270  5,500 M2  2.08 11440.00 2.00 11000.00 2.00 11000.00SOIL STABILIZATION FABRIC
0022 0241000000-M SP   550 M2  150.00 82500.00 55.00 30250.00 40.00 22000.00GENERIC GRADING ITEM (M2)

ROCK PLATED EMBANKMENT
0023 0318000000-M 300  1,975 MTN 20.30 40092.50 19.00 37525.00 23.00 45425.00FND CONDIT MAT'L MIN STR
0024 0342000000-M 310 370.8 M   59.64 22114.51 62.00 22989.60 62.00 22989.60****MM SIDE DRAIN PIPE

(375MM)
0025 0342000000-M 310  42 M   67.16 2820.72 70.00 2940.00 70.00 2940.00****MM SIDE DRAIN PIPE

(450MM)
0026 0342000000-M 310 10.8 M   80.64 870.91 85.00 918.00 85.00 918.00****MM SIDE DRAIN PIPE

(600MM)
0027 0366000000-M 310 2,398.8 M   65.00 155922.00 70.00 167916.00 67.00 160719.60375MM RCP CULV CLASS III
0028 0372000000-M 310 1,443.8 M   70.00 101066.00 75.00 108285.00 80.00 115504.00450MM RCP CULV CLASS III
0029 0378000000-M 310 541.2 M   75.00 40590.00 90.00 48708.00 92.00 49790.40600MM RCP CULV CLASS III
0030 0384000000-M 310 100.2 M   115.00 11523.00 125.00 12525.00 150.00 15030.00750MM RCP CULV CLASS III
0031 0390000000-M 310 188.4 M   140.00 26376.00 145.00 27318.00 160.00 30144.00900MM RCP CULV CLASS III
0032 0414000000-M 310 79.6 M   300.00 23880.00 350.00 27860.00 183.00 14566.801500MM RCP CULV CLASS III
0033 0426000000-M 310 37.2 M   400.00 14880.00 550.00 20460.00 320.00 11904.001800MM RCP CULV CLASS III
0034 0448000000-M 310 22.8 M   300.00 6840.00 375.00 8550.00 225.00 5130.00***MM RCP CULV CLASS IV

(1350MM)
0035 0448000000-M 310  30 M   350.00 10500.00 425.00 12750.00 275.00 8250.00***MM RCP CULV CLASS IV

(1500MM)



JUN 18, 2002 02:55 PM CABARRUS

TIP NO R-2533B 8.1661007 10:00AM 2 /  20 010

FED AID NO NHS-49(18) 10.083 KM JUN 18 2002 C200371
WIDENING, GRADING, DRAINAGE, PAVING & STRUCTURES.

NC-49 FROM WEST OF IRISH BUFFALO CREEK TO EAST OF SR-2630 (WALKER RD).

BLYTHE CONSTRUCTION, INC. APAC-CAROLINA, INC.,
PAPCO-CENTRAL DIVISION

BLYTHE DEVELOPMENT COMPANY

CHARLOTTE,  NC CONCORD,  NC CHARLOTTE,  NC

0036 0448000000-M 310  30 M   500.00 15000.00 550.00 16500.00 320.00 9600.00***MM RCP CULV CLASS IV
(1650MM)

0037 0448000000-M 310 31.2 M   75.00 2340.00 70.00 2184.00 100.00 3120.00***MM RCP CULV CLASS IV
(450MM)

0038 0448000000-M 310 68.4 M   80.00 5472.00 95.00 6498.00 102.00 6976.80***MM RCP CULV CLASS IV
(600MM)

0039 0448000000-M 310  84 M   125.00 10500.00 135.00 11340.00 140.00 11760.00***MM RCP CULV CLASS IV
(750MM)

0040 0448000000-M 310  36 M   150.00 5400.00 165.00 5940.00 170.00 6120.00***MM RCP CULV CLASS IV
(900MM)

0041 0453000000-M 310  2 EA  400.00 800.00 400.00 800.00 550.00 1100.00***MM PIPE END SECTION
(375MM)

0042 0453000000-M 310  1 EA  500.00 500.00 400.00 400.00 570.00 570.00***MM PIPE END SECTION
(450MM)

0043 0528000000-M 310  4 EA  500.00 2000.00 600.00 2400.00 700.00 2800.00***MM RC PIPE ELB CL III
(600MM)

0044 0708000000-M 310 465.2 M   56.68 26367.54 70.00 32564.00 80.00 37216.00400MM BCCSP B 1.63
0045 0714000000-M 310 122.4 M   59.79 7318.30 75.00 9180.00 82.00 10036.80450MM BCCSP B 1.63
0046 0720000000-M 310 28.8 M   74.40 2142.72 85.00 2448.00 102.00 2937.60600MM BCCSP B 1.63
0047 0806000000-M 310  48 EA  193.41 9283.68 275.00 13200.00 215.00 10320.00400MM BCCSP ELB B 1.63
0048 0807000000-M 310  14 EA  203.69 2851.66 300.00 4200.00 230.00 3220.00450MM BCCSP ELB B 1.63
0049 0995000000-M 340 1,185.5 M   42.00 49791.00 30.00 35565.00 15.00 17782.50PIPE REMOVAL
0050 1011000000-N 500 Lump Sum 670000.00 325000.00 646210.00FINE GRADING
0051 1022000000-M SP   2,500 KG  3.95 9875.00 3.95 9875.00 8.40 21000.00SEALING PAVEMENT CRACKS
0052 1044000000-M 501  80,700 M2  2.00 161400.00 2.00 161400.00 1.65 133155.00LIME TRTD SOIL (SLURRY)
0053 1066000000-M 501  900 MTN 125.00 112500.00 125.00 112500.00 170.00 153000.00LIME FOR LIME TRTD SOIL
0054 1110000000-M 510  300 MTN 13.95 4185.00 15.00 4500.00 15.00 4500.00STABILIZER AGGREGATE
0055 1121000000-M 520  55,700 MTN 13.60 757520.00 13.00 724100.00 16.50 919050.00AGGREGATE BASE COURSE
0056 1176000000-M 542  53,800 M2  1.75 94150.00 1.75 94150.00 1.80 96840.00***MM SOIL CEMENT BASE

(180MM)
0057 1187000000-M 542  1,700 MTN 95.00 161500.00 95.00 161500.00 100.00 170000.00PC FOR SOIL CEMENT BASE
0058 1198000000-M SP   800 MTN 12.32 9856.00 15.00 12000.00 14.25 11400.00AGGREGATE FOR SOIL CEM B
0059 1209000000-M 543  12,120 L   0.50 6060.00 0.50 6060.00 0.45 5454.00ASPHALT CURING SEAL
0060 1220000000-M 545  150 MTN 50.00 7500.00 20.00 3000.00 18.00 2700.00INCIDENTAL STONE BASE
0061 1308000000-M 607  625 M2  10.63 6643.75 7.25 4531.25 9.00 5625.00MILLING ASPHALT PVMT ***-***

(0MM TO 70MM)
0062 1330000000-M 607  500 M2  17.13 8565.00 7.50 3750.00 10.00 5000.00INCIDENTAL MILLING
0063 1489000000-M 610  3,232 MTN 36.00 116352.00 30.55 98737.60 31.25 101000.00ASP CONC BASE CRS B25.0B
0064 1491000000-M 610  70,700 MTN 29.00 2050300.00 29.50 2085650.00 26.50 1873550.00ASP CONC BASE CRS B25.0C
0065 1498000000-M 610  1,788 MTN 46.25 82695.00 32.05 57305.40 32.00 57216.00ASP CONC INTR CRS I19.0B
0066 1503000000-M 610  50,300 MTN 29.95 1506485.00 28.25 1420975.00 27.00 1358100.00ASP CONC INTR CRS I19.0C
0067 1519000000-M 610  2,034 MTN 43.25 87970.50 34.30 69766.20 32.50 66105.00ASP CONC SURF CRS S9.5B
0068 1523000000-M 610  49,600 MTN 30.55 1515280.00 28.65 1421040.00 28.50 1413600.00ASP CONC SURF CRS S9.5C
0069 1560000000-M 620  5,760 MTN 201.30 1159488.00 195.00 1123200.00 187.00 1077120.00ASP FOR PLANT MIX  PG64-22
0070 1565000000-M 620  3,224 MTN 204.45 659146.80 216.00 696384.00 208.00 670592.00ASP FOR PLANT MIX  PG70-22



JUN 18, 2002 02:55 PM CABARRUS

TIP NO R-2533B 8.1661007 10:00AM 3 /  20 010

FED AID NO NHS-49(18) 10.083 KM JUN 18 2002 C200371
WIDENING, GRADING, DRAINAGE, PAVING & STRUCTURES.

NC-49 FROM WEST OF IRISH BUFFALO CREEK TO EAST OF SR-2630 (WALKER RD).

BLYTHE CONSTRUCTION, INC. APAC-CAROLINA, INC.,
PAPCO-CENTRAL DIVISION

BLYTHE DEVELOPMENT COMPANY

CHARLOTTE,  NC CONCORD,  NC CHARLOTTE,  NC

0071 1693000000-M 654  175 MTN 97.09 16990.75 150.00 26250.00 105.00 18375.00ASPH PLT MIX PVMT REPAIR
0072 2022000000-M 815  2,525 M3  7.00 17675.00 10.00 25250.00 12.50 31562.50SUBDRAIN EXCAVATION
0073 2033000000-M 815  1,225 M3  29.53 36174.25 35.00 42875.00 30.00 36750.00SUBDR FINE AGGREGATE
0074 2044000000-M 815  2,907 M   10.28 29883.96 17.00 49419.00 25.00 72675.00150MM PERF SUBDR PIPE
0075 2055000000-M 815  291 EA  17.98 5232.18 0.50 145.50 50.00 14550.00150MM SUBDR PIPE Y,T,&L'S
0076 2066000000-N 815  20 EA  135.18 2703.60 160.00 3200.00 310.00 6200.00CONC PAD SUBDRN OUTLET
0077 2077000000-M 815  40 M   17.52 700.80 17.00 680.00 52.00 2080.00150MM OUTLET PIPE (SD)
0078 2143000000-M 818  10 MTN 23.90 239.00 31.43 314.30 45.00 450.00BLOTTING SAND
0079 2209000000-M 838 2.6 M3  500.00 1300.00 1000.00 2600.00 725.00 1885.00ENDWALLS
0080 2220000000-M 838 17.8 M3  750.00 13350.00 1000.00 17800.00 775.00 13795.00REINFORCED ENDWALLS
0081 2253000000-M 840  35 M3  750.00 26250.00 1000.00 35000.00 800.00 28000.00PIPE COLLARS
0082 2264000000-M 840 0.15 M3  1082.87 162.43 1000.00 150.00 1125.00 168.75PIPE PLUGS
0083 2286000000-N 840  183 EA  866.84 158631.72 1000.00 183000.00 1250.00 228750.00MASNRY DRAINAGE STRUCT
0084 2297000000-M 840  27 M3  1001.60 27043.20 1000.00 27000.00 550.00 14850.00MASONRY DRAINAGE STRS
0085 2308000000-M 840  15 M   362.88 5443.20 750.00 11250.00 430.00 6450.00MASONRY DRAINAGE STRS
0086 2352000000-N 840  7 EA  260.95 1826.65 275.00 1925.00 300.00 2100.00FRAME W/GRATE 840.***** STD

(840.16)
0087 2352000000-N 840  2 EA  175.75 351.50 200.00 400.00 225.00 450.00FRAME W/GRATE 840.***** STD

(840.22)
0088 2363000000-N 840  129 EA  235.39 30365.31 275.00 35475.00 250.00 32250.00FRAME W/2GRTS 840.***** STD

(840.22)
0089 2363000000-N 840  24 EA  241.78 5802.72 250.00 6000.00 260.00 6240.00FRAME W/2GRTS 840.***** STD

(840.29)
0090 2374000000-N 840  2 EA  276.92 553.84 300.00 600.00 300.00 600.00FRAME-GRT-HD 840.03 **

(E)
0091 2374000000-N 840  4 EA  276.92 1107.68 300.00 1200.00 300.00 1200.00FRAME-GRT-HD 840.03 **

(F)
0092 2374000000-N 840  7 EA  276.93 1938.51 300.00 2100.00 300.00 2100.00FRAME-GRT-HD 840.03 **

(G)
0093 2396000000-N 840  11 EA  202.37 2226.07 225.00 2475.00 210.00 2310.00FRAME W/COVER STD 840.54
0094 2535000000-M 846  90 M   39.50 3555.00 59.00 5310.00 30.00 2700.00*** X ***MM CONC CURB

(225MM X 450MM)
0095 2549000000-M 846  1,100 M   37.75 41525.00 31.00 34100.00 27.00 29700.00750MM CONC CURB & GUTTER
0096 2556000000-M 846  2,460 M   37.75 92865.00 28.50 70110.00 25.50 62730.00SHLDR BERM GUTTER
0097 2577000000-M 846  110 M   45.85 5043.50 49.25 5417.50 37.00 4070.00CONC XPRESSWAY GUTTER
0098 2598000000-M 848  80 M2  42.00 3360.00 43.00 3440.00 42.00 3360.00CONC WHEELCHAIR RAMPS
0099 2612000000-M 848  40 M2  59.80 2392.00 48.00 1920.00 42.00 1680.00150MM CONC DRIVEWAY
0100 2619000000-M 850  40 M2  71.75 2870.00 53.00 2120.00 50.00 2000.00100MM CONC PAVED DITCH
0101 2703000000-M 854  1,540 M   162.36 250034.40 238.55 367367.00 170.00 261800.00CONC BARRIER TYPE ******

(T)
0102 2745000000-M SP   40 M3  110.00 4400.00 360.00 14400.00 130.00 5200.00GENERIC PAVING ITEM (M3)

HIGH EARLY STRENGTH CONCRETE
0103 2752000000-M SP   31 M   115.00 3565.00 40.00 1240.00 105.00 3255.00GENERIC PAVING ITEM (M)

ASPHALT SHOULDER BERM GUTTER
0104 2905000000-N 859  3 EA  501.52 1504.56 1500.00 4500.00 750.00 2250.00CONVERT DI TO JB
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BLYTHE CONSTRUCTION, INC. APAC-CAROLINA, INC.,
PAPCO-CENTRAL DIVISION

BLYTHE DEVELOPMENT COMPANY

CHARLOTTE,  NC CONCORD,  NC CHARLOTTE,  NC

0105 2920000000-N SP   2 EA  501.52 1003.04 1500.00 3000.00 1050.00 2100.00CONVERT DI TO CB
0106 3030000000-M 862 4,945.38 M   30.00 148361.40 30.00 148361.40 30.00 148361.40STL BM GRDRAIL
0107 3045000000-M 862 80.01 M   39.40 3152.39 39.40 3152.39 39.40 3152.39STL BM GRDRAIL SHOP CURV
0108 3105000000-N 862  2 EA  50.00 100.00 50.00 100.00 50.00 100.00SBGR TERM SECT
0109 3150000000-N 862  10 EA  35.00 350.00 35.00 350.00 35.00 350.00ADDIT GUARDRAIL POSTS
0110 3195000000-N 862  1 EA  350.00 350.00 350.00 350.00 350.00 350.00GR ANCHOR TYPE AT-1
0111 3210000000-N 862  25 EA  400.00 10000.00 400.00 10000.00 400.00 10000.00GR ANCHOR TYPE CAT-1
0112 3215000000-N 862  16 EA  1150.00 18400.00 1150.00 18400.00 1150.00 18400.00GR ANCHOR TYPE III
0113 3270000000-N SP   32 EA  1500.00 48000.00 1500.00 48000.00 1500.00 48000.00GR ANCHOR TYPE 350
0114 3285000000-N SP   8 EA  1600.00 12800.00 1600.00 12800.00 1600.00 12800.00GR ANCHOR TYPE M-350
0115 3315000000-N 862  2 EA  1250.00 2500.00 1250.00 2500.00 1250.00 2500.00GR ANCHOR TYPE XI (MOD)
0116 3360000000-M 863  1,855 M   3.30 6121.50 3.30 6121.50 3.30 6121.50REMOVE GUARDRAIL
0117 3503000000-M 866  1,700 M   5.75 9775.00 4.50 7650.00 6.00 10200.00WW WIRE FENCE 1200MM FABR
0118 3509000000-M 866  365 EA  14.00 5110.00 15.00 5475.00 14.00 5110.00100MM FENCE POSTS 2.30M
0119 3515000000-M 866  75 EA  32.00 2400.00 30.00 2250.00 32.00 2400.00125MM FENCE POSTS 2.50M
0120 3536000000-M 866  1,400 M   16.40 22960.00 10.00 14000.00 16.40 22960.00CL FENCE 1200MM FABRIC
0121 3542000000-M 866  390 EA  40.00 15600.00 30.00 11700.00 40.00 15600.00LINE POST FOR 1200MM CL F
0122 3548000000-M 866  30 EA  110.00 3300.00 60.00 1800.00 110.00 3300.00TERM POST FOR 1200MM CL
0123 3557000000-M 866  305 M   3.30 1006.50 1.00 305.00 3.30 1006.50ADDITIONAL BARBED WIRE
0124 3559000000-M 866  20 M   26.25 525.00 50.00 1000.00 26.25 525.00** STRAND BW FENCE W/POSTS

(5)
0125 3628000000-M 876  183 MTN 32.71 5985.93 35.00 6405.00 33.00 6039.00PLN RIP RAP CL I
0126 3635000000-M 876  20 MTN 34.75 695.00 35.00 700.00 44.00 880.00PLN RIP RAP CL II
0127 3642000000-M 876  1,076 MTN 32.71 35195.96 35.00 37660.00 31.00 33356.00PLN RIP RAP, CLASS A
0128 3649000000-M 876  1,935 MTN 32.71 63293.85 35.00 67725.00 31.00 59985.00PLN RIP RAP, CLASS B
0129 3656000000-M 876  12,026 M2  1.93 23210.18 2.00 24052.00 2.00 24052.00FILTER FABRIC FOR DRAINGE
0130 3684000000-M SP   201 MTN 34.73 6980.73 50.00 10050.00 110.00 22110.00GENERIC EROSION CONTROL ITEM (MTN)

BOULDERS
0131 3684000000-M SP   5 MTN 53.94 269.70 100.00 500.00 110.00 550.00GENERIC EROSION CONTROL ITEM (MTN)

FOOTER ROCKS
0132 3684000000-M SP   117 MTN 35.29 4128.93 50.00 5850.00 150.00 17550.00GENERIC EROSION CONTROL ITEM (MTN)

NATIVE STONE
0133 4048000000-M 902  8 M3  1000.00 8000.00 1000.00 8000.00 1000.00 8000.00RC SIGN FOOTINGS
0134 4054000000-M 902  1 M3  1500.00 1500.00 1500.00 1500.00 1500.00 1500.00PLN CONC SIGN FOOTINGS
0135 4060000000-M 903  1,400 KG  5.00 7000.00 5.00 7000.00 5.00 7000.00SUPPORT, BRKWY STL BEAM
0136 4066000000-M 903  2,379 KG  3.00 7137.00 3.00 7137.00 3.00 7137.00SIMPLE STL BEAM SIGN SUPP
0137 4072000000-M 903  1,414 M   21.00 29694.00 21.00 29694.00 21.00 29694.00SUPPORT, 4.5KG STEEL U-CHNL
0138 4096000000-N 904  17 EA  150.00 2550.00 150.00 2550.00 150.00 2550.00SIGN ERECTION, TYPE D
0139 4102000000-N 904  162 EA  75.00 12150.00 75.00 12150.00 75.00 12150.00SIGN ERECTION, TYPE E
0140 4108000000-N 904  35 EA  120.00 4200.00 120.00 4200.00 120.00 4200.00SIGN ERECTION, TYPE F
0141 4110000000-N 904  6 EA  400.00 2400.00 400.00 2400.00 400.00 2400.00SIGN ERECTION, TYPE *** (GRD MTD)

(A)
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0142 4110000000-N 904  2 EA  300.00 600.00 300.00 600.00 300.00 600.00SIGN ERECTION, TYPE *** (GRD MTD)
(B)

0143 4129000000-N 906  6 EA  150.00 900.00 100.00 600.00 500.00 3000.00RELOCATE SIGN, TYPE *****
(D, E, OR F)

0144 4155000000-N 907  122 EA  20.00 2440.00 50.00 6100.00 50.00 6100.00DISPOSE SIGN SYST U-CHAN
0145 4400000000-M 1110  170 M2  117.15 19915.50 100.00 17000.00 100.00 17000.00WORK ZONE SIGNS (STAT)
0146 4405000000-M 1110  75 M2  74.55 5591.25 50.00 3750.00 100.00 7500.00WORK ZONE SIGNS (PORT)
0147 4410000000-M 1110  31 M2  79.88 2476.28 50.00 1550.00 70.00 2170.00WORK ZONE SIGNS (BARRICAD
0148 4415000000-N 1115  1 EA  6056.40 6056.40 5000.00 5000.00 4000.00 4000.00FLASHING ARROW PNL TYPE C
0149 4420000000-N 1120  4 EA  21068.36 84273.44 20000.00 80000.00 22000.00 88000.00CHANGEABLE MESSAGE SIGNS
0150 4425000000-N 1125  24 EA  26.63 639.12 15.00 360.00 27.00 648.00WARNING FLAG SETS
0151 4430000000-N 1130  575 EA  47.93 27559.75 50.00 28750.00 55.00 31625.00DRUMS
0152 4435000000-N 1135  100 EA  26.63 2663.00 10.00 1000.00 18.00 1800.00CONES
0153 4445000000-M 1145  696 M   35.15 24464.40 30.00 20880.00 55.00 38280.00BARRICADES (TYPE III)
0154 4455000000-N 1150  800 MD  125.00 100000.00 160.00 128000.00 180.00 144000.00FLAGGER
0155 4475000000-N 1165  1 EA  20013.31 20013.31 15000.00 15000.00 12000.00 12000.00TRUCK MTD IMP ATTN 45 MPH
0156 4510000000-N SP   30 HR  100.00 3000.00 30.00 900.00 35.00 1050.00POLICE
0157 4520000000-N 1266  25 EA  50.00 1250.00 20.00 500.00 50.00 1250.00TUBULAR MARKERS (FIXED)
0158 4615000000-M 1205  520 M   5.40 2808.00 5.40 2808.00 5.40 2808.00REM TAPE LINES 100MM
0159 4650000000-N 1251  1,380 EA  5.00 6900.00 5.00 6900.00 5.00 6900.00TEMP RAISED PVMT MRKS
0160 4685000000-M 1205  40,800 M   1.24 50592.00 1.24 50592.00 1.25 51000.00100MM THERMO MKG, 2.3MMTK
0161 4686000000-M 1205  9,240 M   1.30 12012.00 1.30 12012.00 1.30 12012.00100MM THERMO MKG, 3.1MMTK
0162 4695000000-M 1205  5,580 M   2.50 13950.00 2.50 13950.00 2.50 13950.00200MM THERMO MKG 2.3MM TK
0163 4710000000-M 1205  180 M   20.00 3600.00 20.00 3600.00 20.00 3600.00600MM THERMO MKG 3.1MM TK
0164 4725000000-M 1205  155 EA  65.00 10075.00 65.00 10075.00 65.00 10075.00THERMO PVT MKG SYMB 2.3MM
0165 4770000000-M 1205  590 M   5.75 3392.50 5.75 3392.50 5.75 3392.50COLD APP PLAS LINES 100MM
0166 4810000000-M 1205  121,200 M   0.40 48480.00 0.40 48480.00 0.40 48480.00PAINT PVT MKG LINES 100MM
0167 4820000000-M 1205  1,230 M   2.00 2460.00 2.00 2460.00 2.00 2460.00PAINT PVT MKG LINES 200MM
0168 4835000000-M 1205  800 M   6.00 4800.00 6.00 4800.00 6.00 4800.00PAINT PVT MKG LINES 600MM
0169 4845000000-N 1205  139 EA  35.00 4865.00 35.00 4865.00 35.00 4865.00PAINT PVT MKG SYMBOL
0170 4850000000-M 1205  2,000 M   2.75 5500.00 2.75 5500.00 2.75 5500.00REMVL OF 100MM LINES
0171 4900000000-N 1252  2,070 EA  5.00 10350.00 5.00 10350.00 5.00 10350.00PERM RAISED PVMT MARKERS
0172 4935000000-N 1267  34 EA  35.00 1190.00 24.95 848.30 28.00 952.00FLEX DELINATR (CRYSTAL)
0173 4940000000-N 1267  28 EA  35.00 980.00 24.95 698.60 28.00 784.00FLEX DELINATR (YELLOW)
0174 4945000000-N 1267  10 EA  35.00 350.00 25.95 259.50 30.00 300.00FLEX DELINATR (CRY & RED)
0175 4950000000-N 1267  10 EA  35.00 350.00 25.95 259.50 30.00 300.00FLEX DELINATR (YEL & RED)
0176 5300000000-M 1505  1,099 MTN 25.00 27475.00 16.50 18133.50 24.20 26595.80FND CONDIT MAT'L ********

(VI)
0177 5306000000-M SP   1,099 MTN 25.00 27475.00 16.50 18133.50 19.10 20990.90BEDDN MAT'L CL **********

(IV)
0178 5318000000-M 1505  22 MTN 200.00 4400.00 110.00 2420.00 110.00 2420.00PVMT REP FOR UTILITY WORK
0179 5319000000-M 1505 45.9 M3  300.00 13770.00 132.00 6058.80 120.00 5508.00CL B CONC FOR ENCAS LINE
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0180 5324000000-M 1510  33 M   100.00 3300.00 82.50 2722.50 71.00 2343.00***MM DI WP CL***********
(80MM, PC 2.41MPA)

0181 5348000000-M 1510  1,463 M   200.00 292600.00 244.20 357264.60 205.00 299915.00***MM DI H2O PIPE ****MPA
(750, PC 1.72MPA)

0182 5360000000-M 1510  252 M   75.00 18900.00 82.50 20790.00 71.00 17892.00150MM DI H2O PIPE 2.41MPA
0183 5366000000-M 1510  5 M   200.00 1000.00 99.00 495.00 152.00 760.00200MM DI H2O PIPE 2.41MPA
0184 5378000000-M 1510  45 M   150.00 6750.00 108.90 4900.50 84.00 3780.00300MM DI H2O PIPE 2.41MPA
0185 5390000000-M 1510  472 M   200.00 94400.00 188.10 88783.20 162.00 76464.00600MM DI H2O PIPE ****MPA

(PC 1.72MPA)
0186 5402000000-M 1510  6,734 KG  6.00 40404.00 8.80 59259.20 6.00 40404.00DI RES JT H2O PIPE FITNGS
0187 5408000000-M 1510  26 M   75.00 1950.00 66.00 1716.00 36.80 956.80***MM CU WATER PIPE TYPE K

(50MM)
0188 5414000000-M 1510  130 M   55.00 7150.00 42.90 5577.00 27.00 3510.0020MM CU WATER PIPE TYPE K
0189 5444000000-M 1510  56 M   75.00 4200.00 82.50 4620.00 61.50 3444.00150MM PVC H2O P SD21 1.38
0190 5480000000-M 1510  10,798 KG  6.00 64788.00 4.40 47511.20 5.40 58309.20DI H2O FITTINGS 1.72MPA
0191 5510000000-M 1510  3 EA  65.00 195.00 150.00 450.00 152.00 456.0020MM CORPORATION STOP
0192 5528000000-M 1510  1 EA  150.00 150.00 500.00 500.00 211.00 211.0050MM CORPORATION STOP
0193 5534000000-M 1510  3 EA  10000.00 30000.00 16000.00 48000.00 9800.00 29400.00***MM GATE V & V BX

(600MM, 1.38MPA WP)
0194 5534000000-M 1510  4 EA  25000.00 100000.00 31000.00 124000.00 22000.00 88000.00***MM GATE V & V BX

(750MM, 1.38MPA WP)
0195 5540000000-M 1510  26 EA  500.00 13000.00 725.00 18850.00 641.00 16666.00150MM GATE V & V BX
0196 5546000000-M 1510  2 EA  700.00 1400.00 1000.00 2000.00 1010.00 2020.00200MM GATE V & V BX **** MPA WP

(1.38MPA WP)
0197 5558000000-M 1510  4 EA  1200.00 4800.00 2200.00 8800.00 1500.00 6000.00300MM GATE V & V BX

(1.38MPA WP)
0198 5576000000-M 1510  1 EA  4000.00 4000.00 2400.00 2400.00 1700.00 1700.00*** X ***MM TAPN SLV V BX

(300MM X 150MM, 1.38MPA WP)
0199 5582000000-M 1510  2 EA  300.00 600.00 400.00 800.00 1640.00 3280.00*** X ***MM TAPPING SADDL

(600MM X 20MM)
0200 5648000000-N 1510  6 EA  750.00 4500.00 400.00 2400.00 607.00 3642.00RELOCATE EXIST WAT METER
0201 5660000000-N SP   5 EA  200.00 1000.00 200.00 1000.00 365.00 1825.00REMOVE WATER METER
0202 5672000000-N 1510  21 EA  2500.00 52500.00 1200.00 25200.00 1350.00 28350.00RELOCATE EXIST FIRE HYD
0203 5696000000-M 1520  363 M   75.00 27225.00 115.50 41926.50 61.00 22143.00200MM PVC SS PIPE SDR 35
0204 5738000000-M 1520  126 M   125.00 15750.00 214.50 27027.00 90.00 11340.00300MM DI SS PIPE PC 2.41
0205 5756000000-M 1520  599 KG  6.00 3594.00 6.60 3953.40 5.00 2995.00DI SS PIPE FITTINGS
0206 5774000000-M 1525  9 EA  1750.00 15750.00 2000.00 18000.00 1275.00 11475.00STD ****MM DIA PC MH 0-2M

(1200MM)
0207 5774000000-M 1525  5 EA  2500.00 12500.00 2400.00 12000.00 1525.00 7625.00STD ****MM DIA PC MH 0-2M

(1500MM)
0208 5774000000-M 1525  1 EA  5759.00 5759.00 6000.00 6000.00 3675.00 3675.00STD ****MM DIA PC MH 0-2M

(2400MM)
0209 5780000000-M 1525  12 M   650.00 7800.00 396.00 4752.00 320.00 3840.00STD PC MH WALL ****MM 2+

(1200MM)
0210 5780000000-M 1525  6 M   1000.00 6000.00 577.50 3465.00 465.00 2790.00STD PC MH WALL ****MM 2+

(1500MM)
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0211 5780000000-M 1525  1 M   4000.00 4000.00 1320.00 1320.00 1090.00 1090.00STD PC MH WALL ****MM 2+
(2400MM)

0212 5804000000-M 1530  1,772 M   12.00 21264.00 39.60 70171.20 11.20 19846.40FL OR REMV 300 PIPE *****
(DI SEWER)

0213 5804000000-M 1530  2,100 M   16.00 33600.00 39.60 83160.00 11.20 23520.00FL OR REMV 300 PIPE *****
(DI WATER)

0214 5816000000-N 1530  9 EA  750.00 6750.00 650.00 5850.00 332.00 2988.00BRK DN,PLUG & FILL UT MH
0215 5822000000-N 1530  4 EA  1600.00 6400.00 1200.00 4800.00 1050.00 4200.00BREAK DOWN & REBUILD MH
0216 5840000000-M 1540  90 M   675.00 60750.00 750.00 67500.00 150.00 13500.00***MM STL NCAS PIPE****OC

(600MM , 6.35MM)
0217 5852000000-M SP   38 M   1000.00 38000.00 1650.00 62700.00 1200.00 45600.00***MM STL NCAS PIPE****BJ

(1200MM, 16MM)
0218 5882000000-N SP   1 EA  100.00 100.00 175.00 175.00 18.25 18.25GENERIC UTILITY ITEM (EA)

150MM RESTRAINED RETAINER GLANDS, 1.72MPA
0219 5882000000-N SP   32 EA  150.00 4800.00 300.00 9600.00 28.00 896.00GENERIC UTILITY ITEM (EA)

200MM RESTRAINED RETAINER GLANDS, 1.72MPA
0220 5882000000-N SP   44 EA  200.00 8800.00 490.00 21560.00 60.00 2640.00GENERIC UTILITY ITEM (EA)

300MM RESTRAINED RETAINER GLANDS, 1.72MPA
0221 5882000000-N SP   3 EA  2000.00 6000.00 1000.00 3000.00 880.00 2640.00GENERIC UTILITY ITEM (EA)

BREAK DOWN & CAP MANHOLE
0222 5882000000-N SP   2 EA  750.00 1500.00 500.00 1000.00 1125.00 2250.00GENERIC UTILITY ITEM (EA)

RELOCATE EXISTING AIR RELEASE ASSEMBLY
0223 5888000000-M SP   18 M   250.00 4500.00 155.50 2799.00 117.00 2106.00GENERIC UTILITY ITEM (M)

200MM DI FORCE MAIN SEWER PIPE PC 2.41MPA WP
0224 5888000000-M SP   158 M   481.26 76039.08 330.00 52140.00 105.00 16590.00GENERIC UTILITY ITEM (M)

200MM HDPE SEWER PIPE, DR 9, BY DIRECTIONAL
BORING

0225 5888000000-M SP   339 M   100.00 33900.00 165.00 55935.00 120.00 40680.00GENERIC UTILITY ITEM (M)
300MM DI RJ WATER PIPE, PC    2.41MPA

0226 5889000000-M 1510  50 M   250.00 12500.00 330.00 16500.00 265.00 13250.00GENERIC UTILITY ITEM (M) 1510
600MM DI RJ WATER PIPE, PC    1.72MPA

0227 5889000000-M 1510  175 M   300.00 52500.00 462.00 80850.00 310.00 54250.00GENERIC UTILITY ITEM (M) 1510
750MM DI RJ WATER PIPE, PC    1.72MPA

0228 6000000000-M 1605  1,850 M   8.50 15725.00 5.90 10915.00 6.50 12025.00TEMPORARY SILT FENCE
0229 6006000000-M 1610  1,400 MTN 30.00 42000.00 32.00 44800.00 38.00 53200.00EROS CONTRL STONE CL A
0230 6009000000-M 1610  15,700 MTN 30.00 471000.00 32.00 502400.00 40.00 628000.00EROS CONTRL STONE CL B
0231 6012000000-M 1610  7,400 MTN 30.00 222000.00 22.00 162800.00 38.00 281200.00SEDIMENT CONTROL STONE
0232 6015000000-M 1615  59 HA  494.00 29146.00 494.00 29146.00 560.00 33040.00TEMPORARY MULCHING
0233 6018000000-M 1620  2,400 KG  4.42 10608.00 4.42 10608.00 4.75 11400.00SEED FOR TEMP SEEDING
0234 6021000000-M 1620 19.25 MTN 300.00 5775.00 300.00 5775.00 300.00 5775.00FERT FOR TEMP SEEDING
0235 6024000000-M 1622  1,100 M   63.37 69707.00 25.00 27500.00 35.00 38500.00TEMPORARY SLOPE DRAINS
0236 6027000000-N 1622  72 EA  100.00 7200.00 175.00 12600.00 175.00 12600.00INLET PROTCN @ SLOPE DRNS
0237 6030000000-M 1630  74,000 M3  1.00 74000.00 4.00 296000.00 5.70 421800.00SILT EXCAVATION
0238 6033000000-M 1631  10,100 M2  1.00 10100.00 1.00 10100.00 1.25 12625.00SYNTHETIC ROVING
0239 6036000000-M 1631  5,300 M2  2.00 10600.00 2.00 10600.00 2.00 10600.00MATTING FOR EROS CONTROL
0240 6042000000-M 1632  1,700 M   5.00 8500.00 8.20 13940.00 6.50 11050.006.4MM HARDWARE CLOTH
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0241 6045000000-M SP   35 M   64.01 2240.35 45.00 1575.00 45.00 1575.00***MM TEMPORARY PIPE
(300MM)

0242 6045000000-M SP   75 M   79.26 5944.50 60.00 4500.00 60.00 4500.00***MM TEMPORARY PIPE
(450MM)

0243 6069000000-M 1638  120 M3  66.94 8032.80 40.00 4800.00 40.00 4800.00STILLING BASINS
0244 6070000000-N SP   48 EA  187.47 8998.56 160.00 7680.00 180.00 8640.00SPECIAL STILLING BASINS
0245 6084000000-M 1660 57.5 HA  2470.00 142025.00 2470.00 142025.00 2510.00 144325.00SEEDING & MULCHING
0246 6087000000-M 1660  33 HA  123.50 4075.50 123.50 4075.50 124.00 4092.00MOWING
0247 6090000000-M 1661  725 KG  8.84 6409.00 8.84 6409.00 9.00 6525.00SEED FOR REPAIR SEEDING
0248 6093000000-M 1661 2.5 MTN 440.00 1100.00 440.00 1100.00 440.00 1100.00FERT FOR REPAIR SEEDING
0249 6096000000-M 1662  1,600 KG  2.21 3536.00 1.75 2800.00 2.25 3600.00SEED FOR SUPP SEEDING
0250 6102000000-M 1664  6,000 M2  4.65 27900.00 4.80 28800.00 5.00 30000.00SODDING
0251 6105000000-M 1664  1,800 KL  23.00 41400.00 23.00 41400.00 23.00 41400.00WATER
0252 6108000000-M 1665 96.25 MTN 375.00 36093.75 375.00 36093.75 375.00 36093.75FERTILIZER TOPDRESSING
0253 6111000000-M SP   85 M   47.16 4008.60 50.00 4250.00 50.00 4250.00IMPERVIOUS DIKE
0254 6114000000-N SP   15 HR  25.00 375.00 25.00 375.00 25.00 375.00SPECIALIZED HAND MOWING
0255 6117000000-N 1675  32 EA  1.00 32.00 1.00 32.00 1.00 32.00RESPONSE FOR EROS CONTROL
0256 6120000000-M SP   300 M3  6.88 2064.00 20.00 6000.00 22.00 6600.00CULVERT DIVERSION CHANNEL
0257 6123000000-M 1670  6 HA  1500.00 9000.00 1500.00 9000.00 1500.00 9000.00REFORESTATION
0258 6126000000-M SP  1.05 HA  3000.00 3150.00 3000.00 3150.00 3000.00 3150.00STREAMBANK REFORESTATION
0259 6132000000-N SP   5 EA  1029.09 5145.45 188.86 944.30 1090.00 5450.00GENERIC EROSION CONTROL ITEM (EA)

ROOTWADS
0260 7060000000-M 1705  2,701 M   4.92 13288.92 4.92 13288.92 5.00 13505.00SIGNAL CABLE
0261 7120000000-M 1705  79 EA  760.00 60040.00 760.00 60040.00 760.00 60040.00VEHICLE SIGNAL HD (300MM, 3 SECT)
0262 7132000000-M 1705  2 EA  968.00 1936.00 968.00 1936.00 968.00 1936.00VEHICLE SIGNAL HD (300MM, 4 SECT)
0263 7144000000-M 1705  6 EA  1250.00 7500.00 1250.00 7500.00 1250.00 7500.00VEHICLE SIGNAL HD (300MM, 5 SECT)
0264 7180000000-N 1706  13 EA  48.00 624.00 48.00 624.00 48.00 624.00BACKPLATE
0265 7204000000-N SP   16 EA  93.00 1488.00 93.00 1488.00 93.00 1488.00LOUVER
0266 7216000000-N SP   9 EA  522.57 4703.13 522.57 4703.13 522.60 4703.40MODIFY EXT VEHIC SIGNL HD
0267 7228000000-N SP   10 EA  30.00 300.00 30.00 300.00 30.00 300.00RELOC EXT VEHIC SIGNL HD
0268 7252000000-M 1710  1,887 M   3.80 7170.60 3.80 7170.60 3.80 7170.60MESSENGER CABLE (6.35MM)
0269 7264000000-M 1710  1,512 M   6.75 10206.00 6.75 10206.00 6.75 10206.00MESSENGER CABLE (9.52MM)
0270 7279000000-M 1715  5,665 M   0.65 3682.25 0.65 3682.25 0.65 3682.25TRACER WIRE
0271 7288000000-M 1715  87 M   53.00 4611.00 53.00 4611.00 53.00 4611.00TRENCHING (PAVED)
0272 7300000000-M 1715  5,327 M   13.12 69890.24 13.12 69890.24 13.20 70316.40TRENCHING (UNPAVED)
0273 7324000000-N 1716  72 EA  175.00 12600.00 175.00 12600.00 175.00 12600.00JUNCTION BOX (STANDARD SIZE)
0274 7336000000-N 1716  49 EA  450.00 22050.00 450.00 22050.00 450.00 22050.00JUNCTION BOX (OVER-SIZED)
0275 7360000000-N 1720  19 EA  650.00 12350.00 650.00 12350.00 650.00 12350.00WOOD POLE
0276 7372000000-N 1721  72 EA  225.00 16200.00 225.00 16200.00 225.00 16200.00GUY ASSEMBLY
0277 7408000000-M 1722  4 EA  600.00 2400.00 600.00 2400.00 600.00 2400.0025MM RISER W/ WEATHERHEAD
0278 7420000000-M 1722  46 EA  238.00 10948.00 238.00 10948.00 238.00 10948.0050MM RISER W/ WEATHERHEAD
0279 7432000000-M 1722  22 EA  288.00 6336.00 288.00 6336.00 288.00 6336.0050MM RISER W/ TUBING
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FED AID NO NHS-49(18) 10.083 KM JUN 18 2002 C200371
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BLYTHE CONSTRUCTION, INC. APAC-CAROLINA, INC.,
PAPCO-CENTRAL DIVISION

BLYTHE DEVELOPMENT COMPANY

CHARLOTTE,  NC CONCORD,  NC CHARLOTTE,  NC

0280 7444000000-M 1725  5,168 M   13.12 67804.16 13.12 67804.16 13.10 67700.80INDUCTIVE LOOP SAWCUT
0281 7456000000-M 1726  10,114 M   2.46 24880.44 2.46 24880.44 2.50 25285.00LEAD-IN CABLE
0282 7516000000-M 1730  9,212 M   3.60 33163.20 3.60 33163.20 3.60 33163.20COMMUNICATIONS CABLE (** FIBER)

(12)
0283 7552000000-N 1731  8 EA  1800.00 14400.00 1800.00 14400.00 1800.00 14400.00INTERCONNECT CENTER
0284 7564000000-N 1732  8 EA  1670.00 13360.00 1670.00 13360.00 1670.00 13360.00FIBER-OPTIC TRANSCEIVER
0285 7566000000-N 1733  49 EA  48.00 2352.00 48.00 2352.00 48.00 2352.00DELINEATOR MARKER
0286 7568000000-N SP   1 EA  1900.00 1900.00 1900.00 1900.00 1900.00 1900.00FURN FIB-OPT RESTORAT KIT
0287 7570000000-N SP   1 EA  1600.00 1600.00 1600.00 1600.00 1600.00 1600.00FURN FIB-OPT POWER METER
0288 7572000000-N SP   1 EA  2500.00 2500.00 2500.00 2500.00 2500.00 2500.00FURN OPTIC LIGHT GENERATOR
0289 7574000000-N SP   1 EA  1800.00 1800.00 1800.00 1800.00 1800.00 1800.00FURN FIB-OPT TRANSCEIVER
0290 7636000000-N 1745  9 EA  200.00 1800.00 200.00 1800.00 200.00 1800.00SIGN FOR SIGNALS
0291 7684000000-N 1750  10 EA  500.00 5000.00 500.00 5000.00 500.00 5000.00SIGNAL CABINET FOUNDATION
0292 7828000000-N 1751  10 EA  10800.00 108000.00 10800.00 108000.00 10800.00 108000.00CONTRLR W/ CBNT, NEMA TS-2 BASE MTD
0293 7852000000-N 1751  132 EA  150.00 19800.00 150.00 19800.00 150.00 19800.00DETECTOR CHANNEL (NEMA TS-2)
0294 7900000000-N 1752  1 EA  9500.00 9500.00 9500.00 9500.00 9500.00 9500.00MASTR CONTRLR (NEMA TS-2)
0295 7985000000-N SP  Lump Sum 4500.00 4500.00 4500.00GENERIC SIGNAL ITEM (LS)

FIBER OPTIC TRAINING
0296 7990000000-M SP   338 M   45.92 15520.96 45.92 15520.96 46.00 15548.00GENERIC SIGNAL ITEM (M)

DIRECTIONAL DRILL POLYETHY- LENE CONDUIT

CULVERT ITEMS

0297 8056000000-N 402 Lump Sum 5000.00 5000.00 5000.00REMV EXIST STR **********
(13+14.500-Y2-)

0298 8126000000-N 414 Lump Sum 5000.00 5000.00 5000.00CULV EXCAV @ ************
(13+14.500-Y2-)

0299 8126000000-N 414 Lump Sum 7500.00 7500.00 7500.00CULV EXCAV @ ************
(157+07.194-L1-)

0300 8126000000-N 414 Lump Sum 7500.00 7500.00 7500.00CULV EXCAV @ ************
(185+36.810-L1-)

0301 8133000000-M 414  294 MTN 30.00 8820.00 30.00 8820.00 30.00 8820.00FND COND MATL BOX CULV
0302 8196000000-M 420 492.5 M3  360.00 177300.00 360.00 177300.00 360.00 177300.00CL A CONC, CULVERT
0303 8245000000-M 425  38,055 KG  1.10 41860.50 1.10 41860.50 1.10 41860.50REINF STL CULV

STRUCTURE ITEMS

0304 8017000000-N SP  Lump Sum 23900.00 5300.00 10000.00CM&R TEMP ACCESS ***********
(10+992.745-L-REV LT)

0305 8035000000-N 402 Lump Sum 76000.00 30000.00 57000.00REMV EXIST STR **********
(10+992.745-L-REV LT)

0306 8035000000-N 402 Lump Sum 76000.00 30000.00 57000.00REMV EXIST STR **********
(135+45.250-L1 LT)

0307 8105500000-M SP  112.9 M   1508.00 170253.20 1200.00 135480.00 672.00 75868.80****MM DRILLD PIER IN SOIL
(1220MM)

0308 8105600000-M SP  91.4 M   3638.00 332513.20 3435.00 313959.00 3850.00 351890.00****MM DRILLD PIER NO SOIL
(1220MM)
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NC-49 FROM WEST OF IRISH BUFFALO CREEK TO EAST OF SR-2630 (WALKER RD).

BLYTHE CONSTRUCTION, INC. APAC-CAROLINA, INC.,
PAPCO-CENTRAL DIVISION

BLYTHE DEVELOPMENT COMPANY

CHARLOTTE,  NC CONCORD,  NC CHARLOTTE,  NC

0309 8111000000-M SP  82.3 M   260.00 21398.00 260.00 21398.00 540.00 44442.00PERM STL CASING FOR *** PIER
(1220MM)

0310 8119000000-M 412 415.1 M3  8.00 3320.80 4.50 1867.95 14.50 6018.95UNCL STR EXCAV
0311 8147000000-M 420 3,149.8 M2  170.00 535466.00 185.00 582713.00 195.00 614211.00REINF CONC DECK SLAB
0312 8161000000-M 420  2,668 M2  2.95 7870.60 2.20 5869.60 3.50 9338.00GROOVING BRIDGE FLOORS
0313 8182000000-M 420 454.2 M3  626.00 284329.20 572.00 259802.40 660.00 299772.00CL A CONC, BRIDGE
0314 8210000000-N 422 Lump Sum 17000.00 18000.00 17000.00BRG APPR SLAB ***********

(10+992.745-L-REV LT)
0315 8210000000-N 422 Lump Sum 17000.00 18000.00 17000.00BRG APPR SLAB ***********

(10+992.745-L-REV RT)
0316 8210000000-N 422 Lump Sum 17000.00 18000.00 17000.00BRG APPR SLAB ***********

(135+45.250-L1 LT)
0317 8210000000-N 422 Lump Sum 17000.00 18000.00 17000.00BRG APPR SLAB ***********

(135+45.250-L1 RT)
0318 8217000000-M 425  64,528 KG  1.16 74852.48 1.35 87112.80 1.10 70980.80REINF STEEL (BRIDGE)
0319 8238000000-M 425  11,981 KG  1.80 21565.80 3.00 35943.00 2.00 23962.00SPIRAL COL REINF STL STR
0320 8265000000-M 430 1,256.76 M   410.89 516390.12 425.00 534123.00 375.00 471285.001372MM PRESTR CONC GIRDER
0321 8364000000-M 450 610.5 M   72.00 43956.00 90.00 54945.00 76.00 46398.00HP310X79 STL PILE
0322 8503000000-M 460 510.496 M   112.00 57175.55 130.00 66364.48 95.00 48497.12CONC BARRIER RAIL
0323 8608000000-M 876  2,900 MTN 30.00 87000.00 25.00 72500.00 30.00 87000.00PLAIN RIP RAP II 600MM TK
0324 8622000000-M 876  2,960 M2  2.00 5920.00 2.00 5920.00 2.20 6512.00FILTER FABRIC FOR DRAINAGE
0325 8657000000-N 430 Lump Sum 29000.00 12000.00 9000.00ELASTOMERIC BEARINGS
0326 8692000000-N SP  Lump Sum 33000.00 44000.00 40000.00EVAZOTE JOINT SEALS

 

    TOTAL 22118240.96 TOTAL 23204638.82 TOTAL 23484334.00CONTRACT TOTAL

 

    SUB-TOTAL 19397349.51 SUB-TOTAL 20580360.09 SUB-TOTAL 20834177.83ROADWAY ITEMS
    SUB-TOTAL 252980.50 SUB-TOTAL 252980.50 SUB-TOTAL 252980.50CULVERT ITEMS
    SUB-TOTAL 2467910.95 SUB-TOTAL 2371298.23 SUB-TOTAL 2397175.67STRUCTURE ITEMS
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ALBEMARLE,  NC LYNCHBURG,  VA SPARTANBURG,  SC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 1140600.00 1240000.00 1150000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 300000.00 250000.00 350000.00CONSTRUCTION SURVEYING
0003 0001000000-M 200 Lump Sum 600000.00 1424800.00 695000.00CLEARING & GRUBBING
0004 0008000000-M 200 1.2 HA  2500.00 3000.00 10000.00 12000.00 7867.48 9440.98SUPP CLEARING & GRUBBING
0005 0015000000-N 205  3 EA  1000.00 3000.00 1000.00 3000.00 1049.00 3147.00SEALING ABANDONED WELLS
0006 0022000000-M 225  407,200 M3  6.15 2504280.00 6.10 2483920.00 5.95 2422840.00UNCLASSIFIED EXCAVATION
0007 0029000000-N SP  Lump Sum 18000.00 10100.00 15000.00REINF BRG APPR **********

(10+987.800)
0008 0029000000-N SP  Lump Sum 18000.00 10000.00 17000.00REINF BRG APPR **********

(10+997.690)
0009 0029000000-N SP  Lump Sum 20000.00 10000.00 15000.00REINF BRG APPR **********

(135+39.130)
0010 0029000000-N SP  Lump Sum 20000.00 10100.00 15000.00REINF BRG APPR **********

(135+51.370)
0011 0036000000-M 225  7,500 M3  8.00 60000.00 6.36 47700.00 8.60 64500.00UNDERCUT EXCAVATION
0012 0080000000-M SP   1,000 MTN 25.00 25000.00 14.84 14840.00 22.20 22200.00CLASS IV SUBGRD STABILIZATION
0013 0106000000-M 230  168,720 M3  8.50 1434120.00 5.99 1010632.80 6.50 1096680.00BORROW EXCAVATION
0014 0127000000-N SP   2 EA  5000.00 10000.00 689.00 1378.00 550.00 1100.00EMBM'T SETTLEMENT GAUGE
0015 0134000000-M 240  10,500 M3  7.50 78750.00 6.89 72345.00 6.50 68250.00DRAINAGE DITCH EXCAVATION
0016 0141000000-M 240  1,300 M   5.00 6500.00 6.89 8957.00 4.50 5850.00BERM DITCH CONSTRUCTION
0017 0156000000-M 250  7,725 M2  4.50 34762.50 4.00 30900.00 3.00 23175.00REMOVAL OF EXT ASPHALT PVM'T
0018 0177000000-M 250  6,600 M2  2.50 16500.00 2.12 13992.00 1.95 12870.00BREAKING OF EXT ASPH PVMT
0019 0192000000-N 260  45 HR  200.00 9000.00 200.00 9000.00 150.00 6750.00PROOF ROLLING
0020 0195000000-M 265  4,000 M3  12.00 48000.00 21.20 84800.00 25.00 100000.00SELECT GRANULAR MATERIAL
0021 0196000000-M 270  5,500 M2  2.00 11000.00 2.12 11660.00 2.00 11000.00SOIL STABILIZATION FABRIC
0022 0241000000-M SP   550 M2  35.00 19250.00 58.30 32065.00 55.00 30250.00GENERIC GRADING ITEM (M2)

ROCK PLATED EMBANKMENT
0023 0318000000-M 300  1,975 MTN 22.00 43450.00 19.08 37683.00 21.40 42265.00FND CONDIT MAT'L MIN STR
0024 0342000000-M 310 370.8 M   52.00 19281.60 58.30 21617.64 63.25 23453.10****MM SIDE DRAIN PIPE

(375MM)
0025 0342000000-M 310  42 M   68.00 2856.00 68.90 2893.80 67.25 2824.50****MM SIDE DRAIN PIPE

(450MM)
0026 0342000000-M 310 10.8 M   80.00 864.00 84.80 915.84 88.50 955.80****MM SIDE DRAIN PIPE

(600MM)
0027 0366000000-M 310 2,398.8 M   66.00 158320.80 68.90 165277.32 63.25 151724.10375MM RCP CULV CLASS III
0028 0372000000-M 310 1,443.8 M   73.00 105397.40 71.00 102509.80 68.00 98178.40450MM RCP CULV CLASS III
0029 0378000000-M 310 541.2 M   82.00 44378.40 95.40 51630.48 88.50 47896.20600MM RCP CULV CLASS III
0030 0384000000-M 310 100.2 M   120.00 12024.00 140.00 14028.00 80.00 8016.00750MM RCP CULV CLASS III
0031 0390000000-M 310 188.4 M   135.00 25434.00 150.00 28260.00 150.00 28260.00900MM RCP CULV CLASS III
0032 0414000000-M 310 79.6 M   400.00 31840.00 400.00 31840.00 390.00 31044.001500MM RCP CULV CLASS III
0033 0426000000-M 310 37.2 M   650.00 24180.00 562.00 20906.40 570.00 21204.001800MM RCP CULV CLASS III
0034 0448000000-M 310 22.8 M   450.00 10260.00 460.00 10488.00 330.00 7524.00***MM RCP CULV CLASS IV

(1350MM)
0035 0448000000-M 310  30 M   550.00 16500.00 477.00 14310.00 435.00 13050.00***MM RCP CULV CLASS IV

(1500MM)
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0036 0448000000-M 310  30 M   800.00 24000.00 610.00 18300.00 505.00 15150.00***MM RCP CULV CLASS IV
(1650MM)

0037 0448000000-M 310 31.2 M   80.00 2496.00 74.00 2308.80 75.00 2340.00***MM RCP CULV CLASS IV
(450MM)

0038 0448000000-M 310 68.4 M   90.00 6156.00 95.00 6498.00 98.00 6703.20***MM RCP CULV CLASS IV
(600MM)

0039 0448000000-M 310  84 M   130.00 10920.00 157.00 13188.00 130.00 10920.00***MM RCP CULV CLASS IV
(750MM)

0040 0448000000-M 310  36 M   150.00 5400.00 164.00 5904.00 175.00 6300.00***MM RCP CULV CLASS IV
(900MM)

0041 0453000000-M 310  2 EA  700.00 1400.00 400.00 800.00 375.00 750.00***MM PIPE END SECTION
(375MM)

0042 0453000000-M 310  1 EA  750.00 750.00 424.00 424.00 375.00 375.00***MM PIPE END SECTION
(450MM)

0043 0528000000-M 310  4 EA  550.00 2200.00 954.00 3816.00 475.00 1900.00***MM RC PIPE ELB CL III
(600MM)

0044 0708000000-M 310 465.2 M   70.00 32564.00 64.00 29772.80 68.00 31633.60400MM BCCSP B 1.63
0045 0714000000-M 310 122.4 M   78.00 9547.20 80.00 9792.00 75.00 9180.00450MM BCCSP B 1.63
0046 0720000000-M 310 28.8 M   85.00 2448.00 90.00 2592.00 92.50 2664.00600MM BCCSP B 1.63
0047 0806000000-M 310  48 EA  320.00 15360.00 170.00 8160.00 230.00 11040.00400MM BCCSP ELB B 1.63
0048 0807000000-M 310  14 EA  350.00 4900.00 191.00 2674.00 250.00 3500.00450MM BCCSP ELB B 1.63
0049 0995000000-M 340 1,185.5 M   28.00 33194.00 32.00 37936.00 30.00 35565.00PIPE REMOVAL
0050 1011000000-N 500 Lump Sum 315000.00 144500.00 325000.00FINE GRADING
0051 1022000000-M SP   2,500 KG  10.00 25000.00 10.00 25000.00 2.21 5525.00SEALING PAVEMENT CRACKS
0052 1044000000-M 501  80,700 M2  1.61 129927.00 0.20 16140.00 2.04 164628.00LIME TRTD SOIL (SLURRY)
0053 1066000000-M 501  900 MTN 163.00 146700.00 125.00 112500.00 127.42 114678.00LIME FOR LIME TRTD SOIL
0054 1110000000-M 510  300 MTN 16.00 4800.00 16.00 4800.00 15.10 4530.00STABILIZER AGGREGATE
0055 1121000000-M 520  55,700 MTN 13.25 738025.00 14.00 779800.00 13.66 760862.00AGGREGATE BASE COURSE
0056 1176000000-M 542  53,800 M2  1.79 96302.00 0.17 9146.00 1.80 96840.00***MM SOIL CEMENT BASE

(180MM)
0057 1187000000-M 542  1,700 MTN 96.00 163200.00 95.00 161500.00 96.84 164628.00PC FOR SOIL CEMENT BASE
0058 1198000000-M SP   800 MTN 16.00 12800.00 16.00 12800.00 16.31 13048.00AGGREGATE FOR SOIL CEM B
0059 1209000000-M 543  12,120 L   0.40 4848.00 0.50 6060.00 0.51 6181.20ASPHALT CURING SEAL
0060 1220000000-M 545  150 MTN 25.00 3750.00 22.00 3300.00 13.25 1987.50INCIDENTAL STONE BASE
0061 1308000000-M 607  625 M2  6.00 3750.00 15.00 9375.00 23.30 14562.50MILLING ASPHALT PVMT ***-***

(0MM TO 70MM)
0062 1330000000-M 607  500 M2  10.00 5000.00 15.00 7500.00 8.10 4050.00INCIDENTAL MILLING
0063 1489000000-M 610  3,232 MTN 33.40 107948.80 35.50 114736.00 34.15 110372.80ASP CONC BASE CRS B25.0B
0064 1491000000-M 610  70,700 MTN 26.30 1859410.00 27.62 1952734.00 33.39 2360673.00ASP CONC BASE CRS B25.0C
0065 1498000000-M 610  1,788 MTN 34.60 61864.80 38.12 68158.56 36.43 65136.84ASP CONC INTR CRS I19.0B
0066 1503000000-M 610  50,300 MTN 26.20 1317860.00 27.50 1383250.00 33.39 1679517.00ASP CONC INTR CRS I19.0C
0067 1519000000-M 610  2,034 MTN 34.25 69664.50 37.20 75664.80 35.42 72044.28ASP CONC SURF CRS S9.5B
0068 1523000000-M 610  49,600 MTN 28.20 1398720.00 30.10 1492960.00 35.06 1738976.00ASP CONC SURF CRS S9.5C
0069 1560000000-M 620  5,760 MTN 223.00 1284480.00 234.00 1347840.00 170.25 980640.00ASP FOR PLANT MIX  PG64-22
0070 1565000000-M 620  3,224 MTN 238.00 767312.00 250.00 806000.00 152.79 492594.96ASP FOR PLANT MIX  PG70-22
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0071 1693000000-M 654  175 MTN 125.00 21875.00 250.00 43750.00 125.00 21875.00ASPH PLT MIX PVMT REPAIR
0072 2022000000-M 815  2,525 M3  10.00 25250.00 9.00 22725.00 9.50 23987.50SUBDRAIN EXCAVATION
0073 2033000000-M 815  1,225 M3  28.00 34300.00 37.00 45325.00 45.00 55125.00SUBDR FINE AGGREGATE
0074 2044000000-M 815  2,907 M   15.00 43605.00 13.00 37791.00 11.30 32849.10150MM PERF SUBDR PIPE
0075 2055000000-M 815  291 EA  15.00 4365.00 7.00 2037.00 50.00 14550.00150MM SUBDR PIPE Y,T,&L'S
0076 2066000000-N 815  20 EA  150.00 3000.00 212.00 4240.00 175.00 3500.00CONC PAD SUBDRN OUTLET
0077 2077000000-M 815  40 M   28.00 1120.00 27.00 1080.00 12.65 506.00150MM OUTLET PIPE (SD)
0078 2143000000-M 818  10 MTN 35.00 350.00 50.00 500.00 32.00 320.00BLOTTING SAND
0079 2209000000-M 838 2.6 M3  950.00 2470.00 911.00 2368.60 1330.00 3458.00ENDWALLS
0080 2220000000-M 838 17.8 M3  1100.00 19580.00 1325.00 23585.00 1330.00 23674.00REINFORCED ENDWALLS
0081 2253000000-M 840  35 M3  1200.00 42000.00 1000.00 35000.00 1000.00 35000.00PIPE COLLARS
0082 2264000000-M 840 0.15 M3  1200.00 180.00 5000.00 750.00 1000.00 150.00PIPE PLUGS
0083 2286000000-N 840  183 EA  1300.00 237900.00 1060.00 193980.00 1300.00 237900.00MASNRY DRAINAGE STRUCT
0084 2297000000-M 840  27 M3  900.00 24300.00 1500.00 40500.00 1000.00 27000.00MASONRY DRAINAGE STRS
0085 2308000000-M 840  15 M   800.00 12000.00 850.00 12750.00 660.00 9900.00MASONRY DRAINAGE STRS
0086 2352000000-N 840  7 EA  275.00 1925.00 302.00 2114.00 330.00 2310.00FRAME W/GRATE 840.***** STD

(840.16)
0087 2352000000-N 840  2 EA  350.00 700.00 212.00 424.00 230.00 460.00FRAME W/GRATE 840.***** STD

(840.22)
0088 2363000000-N 840  129 EA  275.00 35475.00 265.00 34185.00 300.00 38700.00FRAME W/2GRTS 840.***** STD

(840.22)
0089 2363000000-N 840  24 EA  300.00 7200.00 265.00 6360.00 300.00 7200.00FRAME W/2GRTS 840.***** STD

(840.29)
0090 2374000000-N 840  2 EA  325.00 650.00 330.00 660.00 350.00 700.00FRAME-GRT-HD 840.03 **

(E)
0091 2374000000-N 840  4 EA  325.00 1300.00 330.00 1320.00 350.00 1400.00FRAME-GRT-HD 840.03 **

(F)
0092 2374000000-N 840  7 EA  325.00 2275.00 330.00 2310.00 350.00 2450.00FRAME-GRT-HD 840.03 **

(G)
0093 2396000000-N 840  11 EA  275.00 3025.00 242.00 2662.00 260.00 2860.00FRAME W/COVER STD 840.54
0094 2535000000-M 846  90 M   45.15 4063.50 50.00 4500.00 65.00 5850.00*** X ***MM CONC CURB

(225MM X 450MM)
0095 2549000000-M 846  1,100 M   30.10 33110.00 33.00 36300.00 33.00 36300.00750MM CONC CURB & GUTTER
0096 2556000000-M 846  2,460 M   27.05 66543.00 30.00 73800.00 31.00 76260.00SHLDR BERM GUTTER
0097 2577000000-M 846  110 M   54.85 6033.50 60.00 6600.00 53.00 5830.00CONC XPRESSWAY GUTTER
0098 2598000000-M 848  80 M2  46.50 3720.00 51.00 4080.00 45.78 3662.40CONC WHEELCHAIR RAMPS
0099 2612000000-M 848  40 M2  45.50 1820.00 50.00 2000.00 65.00 2600.00150MM CONC DRIVEWAY
0100 2619000000-M 850  40 M2  72.40 2896.00 80.00 3200.00 65.00 2600.00100MM CONC PAVED DITCH
0101 2703000000-M 854  1,540 M   165.00 254100.00 170.00 261800.00 192.26 296080.40CONC BARRIER TYPE ******

(T)
0102 2745000000-M SP   40 M3  275.00 11000.00 305.00 12200.00 385.00 15400.00GENERIC PAVING ITEM (M3)

HIGH EARLY STRENGTH CONCRETE
0103 2752000000-M SP   31 M   51.00 1581.00 54.00 1674.00 105.00 3255.00GENERIC PAVING ITEM (M)

ASPHALT SHOULDER BERM GUTTER
0104 2905000000-N 859  3 EA  1500.00 4500.00 1100.00 3300.00 1350.00 4050.00CONVERT DI TO JB
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0105 2920000000-N SP   2 EA  1500.00 3000.00 1100.00 2200.00 1350.00 2700.00CONVERT DI TO CB
0106 3030000000-M 862 4,945.38 M   32.80 162208.46 31.50 155779.47 29.96 148163.58STL BM GRDRAIL
0107 3045000000-M 862 80.01 M   39.40 3152.39 42.00 3360.42 31.63 2530.72STL BM GRDRAIL SHOP CURV
0108 3105000000-N 862  2 EA  50.00 100.00 53.00 106.00 30.45 60.90SBGR TERM SECT
0109 3150000000-N 862  10 EA  35.00 350.00 37.00 370.00 35.53 355.30ADDIT GUARDRAIL POSTS
0110 3195000000-N 862  1 EA  350.00 350.00 370.00 370.00 304.50 304.50GR ANCHOR TYPE AT-1
0111 3210000000-N 862  25 EA  400.00 10000.00 420.00 10500.00 507.50 12687.50GR ANCHOR TYPE CAT-1
0112 3215000000-N 862  16 EA  1150.00 18400.00 1210.00 19360.00 913.50 14616.00GR ANCHOR TYPE III
0113 3270000000-N SP   32 EA  1700.00 54400.00 1575.00 50400.00 1624.00 51968.00GR ANCHOR TYPE 350
0114 3285000000-N SP   8 EA  1600.00 12800.00 1680.00 13440.00 1421.00 11368.00GR ANCHOR TYPE M-350
0115 3315000000-N 862  2 EA  1250.00 2500.00 1315.00 2630.00 913.50 1827.00GR ANCHOR TYPE XI (MOD)
0116 3360000000-M 863  1,855 M   3.30 6121.50 4.00 7420.00 3.33 6177.15REMOVE GUARDRAIL
0117 3503000000-M 866  1,700 M   5.75 9775.00 4.80 8160.00 6.03 10251.00WW WIRE FENCE 1200MM FABR
0118 3509000000-M 866  365 EA  14.00 5110.00 16.00 5840.00 14.69 5361.85100MM FENCE POSTS 2.30M
0119 3515000000-M 866  75 EA  32.00 2400.00 32.00 2400.00 33.57 2517.75125MM FENCE POSTS 2.50M
0120 3536000000-M 866  1,400 M   16.40 22960.00 10.50 14700.00 17.20 24080.00CL FENCE 1200MM FABRIC
0121 3542000000-M 866  390 EA  40.00 15600.00 32.00 12480.00 41.96 16364.40LINE POST FOR 1200MM CL F
0122 3548000000-M 866  30 EA  110.00 3300.00 63.00 1890.00 115.39 3461.70TERM POST FOR 1200MM CL
0123 3557000000-M 866  305 M   3.30 1006.50 1.05 320.25 3.46 1055.30ADDITIONAL BARBED WIRE
0124 3559000000-M 866  20 M   26.25 525.00 53.00 1060.00 27.54 550.80** STRAND BW FENCE W/POSTS

(5)
0125 3628000000-M 876  183 MTN 35.00 6405.00 36.00 6588.00 34.00 6222.00PLN RIP RAP CL I
0126 3635000000-M 876  20 MTN 35.00 700.00 39.00 780.00 50.00 1000.00PLN RIP RAP CL II
0127 3642000000-M 876  1,076 MTN 35.00 37660.00 33.00 35508.00 34.00 36584.00PLN RIP RAP, CLASS A
0128 3649000000-M 876  1,935 MTN 35.00 67725.00 35.00 67725.00 34.00 65790.00PLN RIP RAP, CLASS B
0129 3656000000-M 876  12,026 M2  2.00 24052.00 2.12 25495.12 2.00 24052.00FILTER FABRIC FOR DRAINGE
0130 3684000000-M SP   201 MTN 50.00 10050.00 44.00 8844.00 126.00 25326.00GENERIC EROSION CONTROL ITEM (MTN)

BOULDERS
0131 3684000000-M SP   5 MTN 100.00 500.00 100.00 500.00 126.00 630.00GENERIC EROSION CONTROL ITEM (MTN)

FOOTER ROCKS
0132 3684000000-M SP   117 MTN 50.00 5850.00 44.00 5148.00 116.00 13572.00GENERIC EROSION CONTROL ITEM (MTN)

NATIVE STONE
0133 4048000000-M 902  8 M3  1000.00 8000.00 735.00 5880.00 1324.09 10592.72RC SIGN FOOTINGS
0134 4054000000-M 902  1 M3  1500.00 1500.00 788.00 788.00 1250.53 1250.53PLN CONC SIGN FOOTINGS
0135 4060000000-M 903  1,400 KG  5.00 7000.00 7.50 10500.00 7.47 10458.00SUPPORT, BRKWY STL BEAM
0136 4066000000-M 903  2,379 KG  3.00 7137.00 5.20 12370.80 5.73 13631.67SIMPLE STL BEAM SIGN SUPP
0137 4072000000-M 903  1,414 M   21.00 29694.00 30.00 42420.00 31.55 44611.70SUPPORT, 4.5KG STEEL U-CHNL
0138 4096000000-N 904  17 EA  150.00 2550.00 160.00 2720.00 169.76 2885.92SIGN ERECTION, TYPE D
0139 4102000000-N 904  162 EA  75.00 12150.00 84.00 13608.00 130.15 21084.30SIGN ERECTION, TYPE E
0140 4108000000-N 904  35 EA  120.00 4200.00 131.00 4585.00 130.15 4555.25SIGN ERECTION, TYPE F
0141 4110000000-N 904  6 EA  400.00 2400.00 475.00 2850.00 554.53 3327.18SIGN ERECTION, TYPE *** (GRD MTD)

(A)



JUN 18, 2002 02:55 PM CABARRUS

TIP NO R-2533B 8.1661007 10:00AM 15 /  20 010

FED AID NO NHS-49(18) 10.083 KM JUN 18 2002 C200371
WIDENING, GRADING, DRAINAGE, PAVING & STRUCTURES.

NC-49 FROM WEST OF IRISH BUFFALO CREEK TO EAST OF SR-2630 (WALKER RD).

J. T. RUSSELL & SONS, INC. W. C. ENGLISH, INC. MORGAN CORPORATION

ALBEMARLE,  NC LYNCHBURG,  VA SPARTANBURG,  SC

0142 4110000000-N 904  2 EA  300.00 600.00 420.00 840.00 554.53 1109.06SIGN ERECTION, TYPE *** (GRD MTD)
(B)

0143 4129000000-N 906  6 EA  150.00 900.00 160.00 960.00 107.51 645.06RELOCATE SIGN, TYPE *****
(D, E, OR F)

0144 4155000000-N 907  122 EA  35.00 4270.00 11.00 1342.00 50.93 6213.46DISPOSE SIGN SYST U-CHAN
0145 4400000000-M 1110  170 M2  100.00 17000.00 100.00 17000.00 88.36 15021.20WORK ZONE SIGNS (STAT)
0146 4405000000-M 1110  75 M2  70.00 5250.00 150.00 11250.00 51.75 3881.25WORK ZONE SIGNS (PORT)
0147 4410000000-M 1110  31 M2  70.00 2170.00 150.00 4650.00 54.64 1693.84WORK ZONE SIGNS (BARRICAD
0148 4415000000-N 1115  1 EA  5000.00 5000.00 5000.00 5000.00 5135.18 5135.18FLASHING ARROW PNL TYPE C
0149 4420000000-N 1120  4 EA  21000.00 84000.00 20000.00 80000.00 23660.85 94643.40CHANGEABLE MESSAGE SIGNS
0150 4425000000-N 1125  24 EA  20.00 480.00 100.00 2400.00 16.90 405.60WARNING FLAG SETS
0151 4430000000-N 1130  575 EA  60.00 34500.00 75.00 43125.00 40.29 23166.75DRUMS
0152 4435000000-N 1135  100 EA  15.00 1500.00 50.00 5000.00 12.81 1281.00CONES
0153 4445000000-M 1145  696 M   35.00 24360.00 100.00 69600.00 43.03 29948.88BARRICADES (TYPE III)
0154 4455000000-N 1150  800 MD  150.00 120000.00 150.00 120000.00 165.86 132688.00FLAGGER
0155 4475000000-N 1165  1 EA  15000.00 15000.00 20000.00 20000.00 9750.35 9750.35TRUCK MTD IMP ATTN 45 MPH
0156 4510000000-N SP   30 HR  50.00 1500.00 50.00 1500.00 52.45 1573.50POLICE
0157 4520000000-N 1266  25 EA  60.00 1500.00 55.00 1375.00 36.71 917.75TUBULAR MARKERS (FIXED)
0158 4615000000-M 1205  520 M   5.40 2808.00 5.70 2964.00 5.48 2849.60REM TAPE LINES 100MM
0159 4650000000-N 1251  1,380 EA  5.00 6900.00 5.25 7245.00 5.08 7010.40TEMP RAISED PVMT MRKS
0160 4685000000-M 1205  40,800 M   1.24 50592.00 1.30 53040.00 1.26 51408.00100MM THERMO MKG, 2.3MMTK
0161 4686000000-M 1205  9,240 M   1.30 12012.00 1.40 12936.00 1.32 12196.80100MM THERMO MKG, 3.1MMTK
0162 4695000000-M 1205  5,580 M   2.50 13950.00 2.65 14787.00 2.54 14173.20200MM THERMO MKG 2.3MM TK
0163 4710000000-M 1205  180 M   20.00 3600.00 21.00 3780.00 20.30 3654.00600MM THERMO MKG 3.1MM TK
0164 4725000000-M 1205  155 EA  65.00 10075.00 68.00 10540.00 65.98 10226.90THERMO PVT MKG SYMB 2.3MM
0165 4770000000-M 1205  590 M   5.75 3392.50 6.00 3540.00 5.84 3445.60COLD APP PLAS LINES 100MM
0166 4810000000-M 1205  121,200 M   0.40 48480.00 0.42 50904.00 0.40 48480.00PAINT PVT MKG LINES 100MM
0167 4820000000-M 1205  1,230 M   2.00 2460.00 2.10 2583.00 2.03 2496.90PAINT PVT MKG LINES 200MM
0168 4835000000-M 1205  800 M   6.00 4800.00 6.30 5040.00 6.09 4872.00PAINT PVT MKG LINES 600MM
0169 4845000000-N 1205  139 EA  35.00 4865.00 37.00 5143.00 35.53 4938.67PAINT PVT MKG SYMBOL
0170 4850000000-M 1205  2,000 M   2.75 5500.00 3.00 6000.00 2.79 5580.00REMVL OF 100MM LINES
0171 4900000000-N 1252  2,070 EA  5.00 10350.00 5.25 10867.50 5.08 10515.60PERM RAISED PVMT MARKERS
0172 4935000000-N 1267  34 EA  25.00 850.00 38.00 1292.00 28.32 962.88FLEX DELINATR (CRYSTAL)
0173 4940000000-N 1267  28 EA  25.00 700.00 38.00 1064.00 28.32 792.96FLEX DELINATR (YELLOW)
0174 4945000000-N 1267  10 EA  25.00 250.00 38.00 380.00 30.35 303.50FLEX DELINATR (CRY & RED)
0175 4950000000-N 1267  10 EA  25.00 250.00 38.00 380.00 30.35 303.50FLEX DELINATR (YEL & RED)
0176 5300000000-M 1505  1,099 MTN 16.00 17584.00 18.00 19782.00 18.00 19782.00FND CONDIT MAT'L ********

(VI)
0177 5306000000-M SP   1,099 MTN 16.00 17584.00 18.00 19782.00 16.00 17584.00BEDDN MAT'L CL **********

(IV)
0178 5318000000-M 1505  22 MTN 100.00 2200.00 121.00 2662.00 160.00 3520.00PVMT REP FOR UTILITY WORK
0179 5319000000-M 1505 45.9 M3  250.00 11475.00 145.00 6655.50 352.00 16156.80CL B CONC FOR ENCAS LINE
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0180 5324000000-M 1510  33 M   108.50 3580.50 91.00 3003.00 70.00 2310.00***MM DI WP CL***********
(80MM, PC 2.41MPA)

0181 5348000000-M 1510  1,463 M   209.00 305767.00 268.00 392084.00 309.00 452067.00***MM DI H2O PIPE ****MPA
(750, PC 1.72MPA)

0182 5360000000-M 1510  252 M   76.50 19278.00 91.00 22932.00 68.00 17136.00150MM DI H2O PIPE 2.41MPA
0183 5366000000-M 1510  5 M   84.00 420.00 109.00 545.00 210.00 1050.00200MM DI H2O PIPE 2.41MPA
0184 5378000000-M 1510  45 M   97.50 4387.50 120.00 5400.00 150.00 6750.00300MM DI H2O PIPE 2.41MPA
0185 5390000000-M 1510  472 M   164.00 77408.00 207.00 97704.00 200.00 94400.00600MM DI H2O PIPE ****MPA

(PC 1.72MPA)
0186 5402000000-M 1510  6,734 KG  3.00 20202.00 10.00 67340.00 8.50 57239.00DI RES JT H2O PIPE FITNGS
0187 5408000000-M 1510  26 M   48.50 1261.00 73.00 1898.00 55.40 1440.40***MM CU WATER PIPE TYPE K

(50MM)
0188 5414000000-M 1510  130 M   38.00 4940.00 47.00 6110.00 34.50 4485.0020MM CU WATER PIPE TYPE K
0189 5444000000-M 1510  56 M   59.00 3304.00 91.00 5096.00 65.80 3684.80150MM PVC H2O P SD21 1.38
0190 5480000000-M 1510  10,798 KG  2.75 29694.50 5.00 53990.00 5.40 58309.20DI H2O FITTINGS 1.72MPA
0191 5510000000-M 1510  3 EA  100.00 300.00 165.00 495.00 175.00 525.0020MM CORPORATION STOP
0192 5528000000-M 1510  1 EA  175.00 175.00 550.00 550.00 250.00 250.0050MM CORPORATION STOP
0193 5534000000-M 1510  3 EA  11500.00 34500.00 17600.00 52800.00 16725.00 50175.00***MM GATE V & V BX

(600MM, 1.38MPA WP)
0194 5534000000-M 1510  4 EA  23000.00 92000.00 34100.00 136400.00 33600.00 134400.00***MM GATE V & V BX

(750MM, 1.38MPA WP)
0195 5540000000-M 1510  26 EA  600.00 15600.00 800.00 20800.00 1250.00 32500.00150MM GATE V & V BX
0196 5546000000-M 1510  2 EA  750.00 1500.00 1100.00 2200.00 1250.00 2500.00200MM GATE V & V BX **** MPA WP

(1.38MPA WP)
0197 5558000000-M 1510  4 EA  1450.00 5800.00 2400.00 9600.00 1895.00 7580.00300MM GATE V & V BX

(1.38MPA WP)
0198 5576000000-M 1510  1 EA  2400.00 2400.00 2700.00 2700.00 4450.00 4450.00*** X ***MM TAPN SLV V BX

(300MM X 150MM, 1.38MPA WP)
0199 5582000000-M 1510  2 EA  360.00 720.00 440.00 880.00 400.00 800.00*** X ***MM TAPPING SADDL

(600MM X 20MM)
0200 5648000000-N 1510  6 EA  500.00 3000.00 440.00 2640.00 445.00 2670.00RELOCATE EXIST WAT METER
0201 5660000000-N SP   5 EA  250.00 1250.00 220.00 1100.00 500.00 2500.00REMOVE WATER METER
0202 5672000000-N 1510  21 EA  1000.00 21000.00 1320.00 27720.00 1500.00 31500.00RELOCATE EXIST FIRE HYD
0203 5696000000-M 1520  363 M   105.75 38387.25 127.00 46101.00 90.00 32670.00200MM PVC SS PIPE SDR 35
0204 5738000000-M 1520  126 M   137.00 17262.00 236.00 29736.00 140.00 17640.00300MM DI SS PIPE PC 2.41
0205 5756000000-M 1520  599 KG  2.75 1647.25 7.00 4193.00 13.00 7787.00DI SS PIPE FITTINGS
0206 5774000000-M 1525  9 EA  1500.00 13500.00 2200.00 19800.00 1650.00 14850.00STD ****MM DIA PC MH 0-2M

(1200MM)
0207 5774000000-M 1525  5 EA  2000.00 10000.00 2640.00 13200.00 2250.00 11250.00STD ****MM DIA PC MH 0-2M

(1500MM)
0208 5774000000-M 1525  1 EA  3000.00 3000.00 6600.00 6600.00 7500.00 7500.00STD ****MM DIA PC MH 0-2M

(2400MM)
0209 5780000000-M 1525  12 M   300.00 3600.00 440.00 5280.00 505.00 6060.00STD PC MH WALL ****MM 2+

(1200MM)
0210 5780000000-M 1525  6 M   400.00 2400.00 635.00 3810.00 610.00 3660.00STD PC MH WALL ****MM 2+

(1500MM)
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0211 5780000000-M 1525  1 M   800.00 800.00 1450.00 1450.00 1850.00 1850.00STD PC MH WALL ****MM 2+
(2400MM)

0212 5804000000-M 1530  1,772 M   50.00 88600.00 44.00 77968.00 33.00 58476.00FL OR REMV 300 PIPE *****
(DI SEWER)

0213 5804000000-M 1530  2,100 M   50.00 105000.00 44.00 92400.00 33.00 69300.00FL OR REMV 300 PIPE *****
(DI WATER)

0214 5816000000-N 1530  9 EA  750.00 6750.00 715.00 6435.00 1380.00 12420.00BRK DN,PLUG & FILL UT MH
0215 5822000000-N 1530  4 EA  1200.00 4800.00 1320.00 5280.00 2500.00 10000.00BREAK DOWN & REBUILD MH
0216 5840000000-M 1540  90 M   320.00 28800.00 1800.00 162000.00 330.00 29700.00***MM STL NCAS PIPE****OC

(600MM , 6.35MM)
0217 5852000000-M SP   38 M   1200.00 45600.00 1800.00 68400.00 900.00 34200.00***MM STL NCAS PIPE****BJ

(1200MM, 16MM)
0218 5882000000-N SP   1 EA  45.00 45.00 193.00 193.00 175.00 175.00GENERIC UTILITY ITEM (EA)

150MM RESTRAINED RETAINER GLANDS, 1.72MPA
0219 5882000000-N SP   32 EA  65.00 2080.00 330.00 10560.00 190.00 6080.00GENERIC UTILITY ITEM (EA)

200MM RESTRAINED RETAINER GLANDS, 1.72MPA
0220 5882000000-N SP   44 EA  100.00 4400.00 540.00 23760.00 230.00 10120.00GENERIC UTILITY ITEM (EA)

300MM RESTRAINED RETAINER GLANDS, 1.72MPA
0221 5882000000-N SP   3 EA  1200.00 3600.00 1100.00 3300.00 1660.00 4980.00GENERIC UTILITY ITEM (EA)

BREAK DOWN & CAP MANHOLE
0222 5882000000-N SP   2 EA  600.00 1200.00 550.00 1100.00 500.00 1000.00GENERIC UTILITY ITEM (EA)

RELOCATE EXISTING AIR RELEASE ASSEMBLY
0223 5888000000-M SP   18 M   107.00 1926.00 128.00 2304.00 146.00 2628.00GENERIC UTILITY ITEM (M)

200MM DI FORCE MAIN SEWER PIPE PC 2.41MPA WP
0224 5888000000-M SP   158 M   340.00 53720.00 363.00 57354.00 550.00 86900.00GENERIC UTILITY ITEM (M)

200MM HDPE SEWER PIPE, DR 9, BY DIRECTIONAL
BORING

0225 5888000000-M SP   339 M   126.00 42714.00 182.00 61698.00 145.00 49155.00GENERIC UTILITY ITEM (M)
300MM DI RJ WATER PIPE, PC    2.41MPA

0226 5889000000-M 1510  50 M   240.00 12000.00 363.00 18150.00 335.00 16750.00GENERIC UTILITY ITEM (M) 1510
600MM DI RJ WATER PIPE, PC    1.72MPA

0227 5889000000-M 1510  175 M   300.00 52500.00 508.00 88900.00 355.00 62125.00GENERIC UTILITY ITEM (M) 1510
750MM DI RJ WATER PIPE, PC    1.72MPA

0228 6000000000-M 1605  1,850 M   5.90 10915.00 10.00 18500.00 8.00 14800.00TEMPORARY SILT FENCE
0229 6006000000-M 1610  1,400 MTN 35.00 49000.00 30.00 42000.00 34.00 47600.00EROS CONTRL STONE CL A
0230 6009000000-M 1610  15,700 MTN 35.00 549500.00 30.00 471000.00 34.00 533800.00EROS CONTRL STONE CL B
0231 6012000000-M 1610  7,400 MTN 25.00 185000.00 21.00 155400.00 27.00 199800.00SEDIMENT CONTROL STONE
0232 6015000000-M 1615  59 HA  494.00 29146.00 945.00 55755.00 501.41 29583.19TEMPORARY MULCHING
0233 6018000000-M 1620  2,400 KG  4.42 10608.00 6.30 15120.00 4.49 10776.00SEED FOR TEMP SEEDING
0234 6021000000-M 1620 19.25 MTN 300.00 5775.00 315.00 6063.75 304.50 5861.63FERT FOR TEMP SEEDING
0235 6024000000-M 1622  1,100 M   30.00 33000.00 27.00 29700.00 44.16 48576.00TEMPORARY SLOPE DRAINS
0236 6027000000-N 1622  72 EA  200.00 14400.00 133.00 9576.00 207.00 14904.00INLET PROTCN @ SLOPE DRNS
0237 6030000000-M 1630  74,000 M3  6.00 444000.00 0.01 740.00 7.00 518000.00SILT EXCAVATION
0238 6033000000-M 1631  10,100 M2  1.25 12625.00 1.60 16160.00 1.35 13635.00SYNTHETIC ROVING
0239 6036000000-M 1631  5,300 M2  2.00 10600.00 1.60 8480.00 2.15 11395.00MATTING FOR EROS CONTROL
0240 6042000000-M 1632  1,700 M   10.00 17000.00 13.20 22440.00 5.00 8500.006.4MM HARDWARE CLOTH
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ALBEMARLE,  NC LYNCHBURG,  VA SPARTANBURG,  SC

0241 6045000000-M SP   35 M   45.00 1575.00 50.00 1750.00 50.00 1750.00***MM TEMPORARY PIPE
(300MM)

0242 6045000000-M SP   75 M   70.00 5250.00 66.00 4950.00 65.00 4875.00***MM TEMPORARY PIPE
(450MM)

0243 6069000000-M 1638  120 M3  25.00 3000.00 44.00 5280.00 45.00 5400.00STILLING BASINS
0244 6070000000-N SP   48 EA  500.00 24000.00 550.00 26400.00 525.00 25200.00SPECIAL STILLING BASINS
0245 6084000000-M 1660 57.5 HA  2470.00 142025.00 2290.00 131675.00 2507.05 144155.38SEEDING & MULCHING
0246 6087000000-M 1660  33 HA  123.50 4075.50 105.00 3465.00 125.35 4136.55MOWING
0247 6090000000-M 1661  725 KG  8.84 6409.00 15.00 10875.00 8.97 6503.25SEED FOR REPAIR SEEDING
0248 6093000000-M 1661 2.5 MTN 440.00 1100.00 420.00 1050.00 446.60 1116.50FERT FOR REPAIR SEEDING
0249 6096000000-M 1662  1,600 KG  2.21 3536.00 3.70 5920.00 2.24 3584.00SEED FOR SUPP SEEDING
0250 6102000000-M 1664  6,000 M2  4.80 28800.00 5.00 30000.00 4.87 29220.00SODDING
0251 6105000000-M 1664  1,800 KL  23.00 41400.00 16.00 28800.00 23.35 42030.00WATER
0252 6108000000-M 1665 96.25 MTN 375.00 36093.75 290.00 27912.50 380.63 36635.64FERTILIZER TOPDRESSING
0253 6111000000-M SP   85 M   100.00 8500.00 55.00 4675.00 53.00 4505.00IMPERVIOUS DIKE
0254 6114000000-N SP   15 HR  25.00 375.00 30.00 450.00 25.38 380.70SPECIALIZED HAND MOWING
0255 6117000000-N 1675  32 EA  1.00 32.00 1.00 32.00 150.00 4800.00RESPONSE FOR EROS CONTROL
0256 6120000000-M SP   300 M3  60.00 18000.00 22.00 6600.00 21.19 6357.00CULVERT DIVERSION CHANNEL
0257 6123000000-M 1670  6 HA  1500.00 9000.00 1900.00 11400.00 1597.10 9582.60REFORESTATION
0258 6126000000-M SP  1.05 HA  3000.00 3150.00 6300.00 6615.00 3194.20 3353.91STREAMBANK REFORESTATION
0259 6132000000-N SP   5 EA  500.00 2500.00 500.00 2500.00 230.78 1153.90GENERIC EROSION CONTROL ITEM (EA)

ROOTWADS
0260 7060000000-M 1705  2,701 M   4.92 13288.92 5.20 14045.20 5.19 14018.19SIGNAL CABLE
0261 7120000000-M 1705  79 EA  760.00 60040.00 800.00 63200.00 801.80 63342.20VEHICLE SIGNAL HD (300MM, 3 SECT)
0262 7132000000-M 1705  2 EA  968.00 1936.00 1000.00 2000.00 1021.23 2042.46VEHICLE SIGNAL HD (300MM, 4 SECT)
0263 7144000000-M 1705  6 EA  1250.00 7500.00 1300.00 7800.00 1318.74 7912.44VEHICLE SIGNAL HD (300MM, 5 SECT)
0264 7180000000-N 1706  13 EA  48.00 624.00 50.00 650.00 50.64 658.32BACKPLATE
0265 7204000000-N SP   16 EA  93.00 1488.00 100.00 1600.00 98.11 1569.76LOUVER
0266 7216000000-N SP   9 EA  522.57 4703.13 550.00 4950.00 551.31 4961.79MODIFY EXT VEHIC SIGNL HD
0267 7228000000-N SP   10 EA  30.00 300.00 32.00 320.00 31.65 316.50RELOC EXT VEHIC SIGNL HD
0268 7252000000-M 1710  1,887 M   3.80 7170.60 4.00 7548.00 4.01 7566.87MESSENGER CABLE (6.35MM)
0269 7264000000-M 1710  1,512 M   6.75 10206.00 7.00 10584.00 7.12 10765.44MESSENGER CABLE (9.52MM)
0270 7279000000-M 1715  5,665 M   0.65 3682.25 0.70 3965.50 0.69 3908.85TRACER WIRE
0271 7288000000-M 1715  87 M   53.00 4611.00 56.00 4872.00 55.91 4864.17TRENCHING (PAVED)
0272 7300000000-M 1715  5,327 M   13.12 69890.24 14.00 74578.00 13.84 73725.68TRENCHING (UNPAVED)
0273 7324000000-N 1716  72 EA  175.00 12600.00 185.00 13320.00 184.62 13292.64JUNCTION BOX (STANDARD SIZE)
0274 7336000000-N 1716  49 EA  450.00 22050.00 475.00 23275.00 474.75 23262.75JUNCTION BOX (OVER-SIZED)
0275 7360000000-N 1720  19 EA  650.00 12350.00 680.00 12920.00 685.75 13029.25WOOD POLE
0276 7372000000-N 1721  72 EA  225.00 16200.00 240.00 17280.00 237.37 17090.64GUY ASSEMBLY
0277 7408000000-M 1722  4 EA  600.00 2400.00 630.00 2520.00 633.00 2532.0025MM RISER W/ WEATHERHEAD
0278 7420000000-M 1722  46 EA  238.00 10948.00 250.00 11500.00 251.09 11550.1450MM RISER W/ WEATHERHEAD
0279 7432000000-M 1722  22 EA  288.00 6336.00 300.00 6600.00 303.84 6684.4850MM RISER W/ TUBING



JUN 18, 2002 02:55 PM CABARRUS

TIP NO R-2533B 8.1661007 10:00AM 19 /  20 010

FED AID NO NHS-49(18) 10.083 KM JUN 18 2002 C200371
WIDENING, GRADING, DRAINAGE, PAVING & STRUCTURES.

NC-49 FROM WEST OF IRISH BUFFALO CREEK TO EAST OF SR-2630 (WALKER RD).

J. T. RUSSELL & SONS, INC. W. C. ENGLISH, INC. MORGAN CORPORATION

ALBEMARLE,  NC LYNCHBURG,  VA SPARTANBURG,  SC

0280 7444000000-M 1725  5,168 M   13.12 67804.16 13.80 71318.40 13.84 71525.12INDUCTIVE LOOP SAWCUT
0281 7456000000-M 1726  10,114 M   2.40 24273.60 2.60 26296.40 2.60 26296.40LEAD-IN CABLE
0282 7516000000-M 1730  9,212 M   3.60 33163.20 3.80 35005.60 3.80 35005.60COMMUNICATIONS CABLE (** FIBER)

(12)
0283 7552000000-N 1731  8 EA  1800.00 14400.00 1900.00 15200.00 1898.99 15191.92INTERCONNECT CENTER
0284 7564000000-N 1732  8 EA  1670.00 13360.00 1750.00 14000.00 1761.84 14094.72FIBER-OPTIC TRANSCEIVER
0285 7566000000-N 1733  49 EA  48.00 2352.00 50.00 2450.00 50.64 2481.36DELINEATOR MARKER
0286 7568000000-N SP   1 EA  1900.00 1900.00 2000.00 2000.00 2004.49 2004.49FURN FIB-OPT RESTORAT KIT
0287 7570000000-N SP   1 EA  1600.00 1600.00 1700.00 1700.00 1687.99 1687.99FURN FIB-OPT POWER METER
0288 7572000000-N SP   1 EA  2500.00 2500.00 2600.00 2600.00 2637.49 2637.49FURN OPTIC LIGHT GENERATOR
0289 7574000000-N SP   1 EA  1800.00 1800.00 1900.00 1900.00 1898.99 1898.99FURN FIB-OPT TRANSCEIVER
0290 7636000000-N 1745  9 EA  200.00 1800.00 210.00 1890.00 211.00 1899.00SIGN FOR SIGNALS
0291 7684000000-N 1750  10 EA  500.00 5000.00 525.00 5250.00 527.50 5275.00SIGNAL CABINET FOUNDATION
0292 7828000000-N 1751  10 EA  10800.00 108000.00 11500.00 115000.00 11393.94 113939.40CONTRLR W/ CBNT, NEMA TS-2 BASE MTD
0293 7852000000-N 1751  132 EA  150.00 19800.00 160.00 21120.00 158.25 20889.00DETECTOR CHANNEL (NEMA TS-2)
0294 7900000000-N 1752  1 EA  9500.00 9500.00 10000.00 10000.00 10022.45 10022.45MASTR CONTRLR (NEMA TS-2)
0295 7985000000-N SP  Lump Sum 4500.00 5000.00 4747.48GENERIC SIGNAL ITEM (LS)

FIBER OPTIC TRAINING
0296 7990000000-M SP   338 M   45.92 15520.96 48.00 16224.00 48.45 16376.10GENERIC SIGNAL ITEM (M)

DIRECTIONAL DRILL POLYETHY- LENE CONDUIT

CULVERT ITEMS

0297 8056000000-N 402 Lump Sum 4000.00 5500.00 5296.73REMV EXIST STR **********
(13+14.500-Y2-)

0298 8126000000-N 414 Lump Sum 15000.00 5500.00 5296.73CULV EXCAV @ ************
(13+14.500-Y2-)

0299 8126000000-N 414 Lump Sum 22000.00 8250.00 7945.10CULV EXCAV @ ************
(157+07.194-L1-)

0300 8126000000-N 414 Lump Sum 12000.00 8250.00 7945.10CULV EXCAV @ ************
(185+36.810-L1-)

0301 8133000000-M 414  294 MTN 30.00 8820.00 33.00 9702.00 31.78 9343.32FND COND MATL BOX CULV
0302 8196000000-M 420 492.5 M3  420.00 206850.00 396.00 195030.00 381.36 187819.80CL A CONC, CULVERT
0303 8245000000-M 425  38,055 KG  1.10 41860.50 1.21 46046.55 1.17 44524.35REINF STL CULV

STRUCTURE ITEMS

0304 8017000000-N SP  Lump Sum 7000.00 15000.00 7342.98CM&R TEMP ACCESS ***********
(10+992.745-L-REV LT)

0305 8035000000-N 402 Lump Sum 57000.00 40000.00 59792.82REMV EXIST STR **********
(10+992.745-L-REV LT)

0306 8035000000-N 402 Lump Sum 60000.00 46000.00 62939.81REMV EXIST STR **********
(135+45.250-L1 LT)

0307 8105500000-M SP  112.9 M   670.00 75643.00 800.00 90320.00 702.83 79349.51****MM DRILLD PIER IN SOIL
(1220MM)

0308 8105600000-M SP  91.4 M   3766.00 344212.40 5400.00 493560.00 3950.52 361077.53****MM DRILLD PIER NO SOIL
(1220MM)



JUN 18, 2002 02:55 PM CABARRUS

TIP NO R-2533B 8.1661007 10:00AM 20 /  20 010

FED AID NO NHS-49(18) 10.083 KM JUN 18 2002 C200371
WIDENING, GRADING, DRAINAGE, PAVING & STRUCTURES.

NC-49 FROM WEST OF IRISH BUFFALO CREEK TO EAST OF SR-2630 (WALKER RD).

J. T. RUSSELL & SONS, INC. W. C. ENGLISH, INC. MORGAN CORPORATION

ALBEMARLE,  NC LYNCHBURG,  VA SPARTANBURG,  SC

0309 8111000000-M SP  82.3 M   567.00 46664.10 750.00 61725.00 594.78 48950.39PERM STL CASING FOR *** PIER
(1220MM)

0310 8119000000-M 412 415.1 M3  24.00 9962.40 10.00 4151.00 25.18 10452.22UNCL STR EXCAV
0311 8147000000-M 420 3,149.8 M2  197.00 620510.60 172.00 541765.60 206.65 650906.17REINF CONC DECK SLAB
0312 8161000000-M 420  2,668 M2  3.30 8804.40 2.50 6670.00 3.46 9231.28GROOVING BRIDGE FLOORS
0313 8182000000-M 420 454.2 M3  765.00 347463.00 325.00 147615.00 802.48 364486.42CL A CONC, BRIDGE
0314 8210000000-N 422 Lump Sum 25000.00 17600.00 26224.92BRG APPR SLAB ***********

(10+992.745-L-REV LT)
0315 8210000000-N 422 Lump Sum 25000.00 18400.00 26224.92BRG APPR SLAB ***********

(10+992.745-L-REV RT)
0316 8210000000-N 422 Lump Sum 25000.00 17500.00 26224.92BRG APPR SLAB ***********

(135+45.250-L1 LT)
0317 8210000000-N 422 Lump Sum 25000.00 18600.00 26224.92BRG APPR SLAB ***********

(135+45.250-L1 RT)
0318 8217000000-M 425  64,528 KG  1.00 64528.00 1.07 69044.96 1.05 67754.40REINF STEEL (BRIDGE)
0319 8238000000-M 425  11,981 KG  1.55 18570.55 1.85 22164.85 1.63 19529.03SPIRAL COL REINF STL STR
0320 8265000000-M 430 1,256.76 M   404.00 507731.04 465.00 584393.40 423.79 532602.321372MM PRESTR CONC GIRDER
0321 8364000000-M 450 610.5 M   88.00 53724.00 72.00 43956.00 92.31 56355.26HP310X79 STL PILE
0322 8503000000-M 460 510.496 M   116.00 59217.54 164.00 83721.34 121.68 62117.15CONC BARRIER RAIL
0323 8608000000-M 876  2,900 MTN 38.00 110200.00 36.00 104400.00 39.86 115594.00PLAIN RIP RAP II 600MM TK
0324 8622000000-M 876  2,960 M2  3.00 8880.00 3.00 8880.00 3.15 9324.00FILTER FABRIC FOR DRAINAGE
0325 8657000000-N 430 Lump Sum 12000.00 18500.00 12587.96ELASTOMERIC BEARINGS
0326 8692000000-N SP  Lump Sum 45000.00 57500.00 47204.85EVAZOTE JOINT SEALS

 

    TOTAL 23933246.19 TOTAL 24386326.75 TOTAL 24992712.31CONTRACT TOTAL

 

    SUB-TOTAL 21065604.66 SUB-TOTAL 21596581.05 SUB-TOTAL 22042043.40ROADWAY ITEMS
    SUB-TOTAL 310530.50 SUB-TOTAL 278278.55 SUB-TOTAL 268171.13CULVERT ITEMS
    SUB-TOTAL 2557111.03 SUB-TOTAL 2511467.15 SUB-TOTAL 2682497.78STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  22118240.96BLYTHE CONSTRUCTION, INC.
     2  23204638.82APAC-CAROLINA, INC., PAPCO-CENTRAL DIVISION
     3  23484334.00BLYTHE DEVELOPMENT COMPANY
     4  23933246.19J. T. RUSSELL & SONS, INC.
     5  24386326.75W. C. ENGLISH, INC.
     6  24992712.31MORGAN CORPORATION



JUN 18, 2002 02:55 PM MECKLENBURG

TIP NO R-2248BB 8.U672211 10:00AM 1 /  11 011

FED AID NO NHF-HP-117-1(44) 3.700 KM JUN 18 2002 C200357
GRADING, DRAINAGE, PAVING, & STRUCTURES.

I-485 (CHAROLTTE OUTER LOOP) FROM NORTH OF I-85 TO NC-27. 

MCWHIRTER GRADING CO. W. C. ENGLISH, INC. BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC LYNCHBURG,  VA CHARLOTTE,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 1274520.00 1264000.00 1350000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 290000.00 275000.00 300000.00CONSTRUCTION SURVEYING
0003 0000700000-N SP  Lump Sum 20000.00 60000.00 46000.00FIELD OFFICE
0004 0001000000-M 200 Lump Sum 685716.00 1100000.00 1263300.00CLEARING & GRUBBING
0005 0008000000-M 200 1.6 HA  12000.00 19200.00 10000.00 16000.00 12500.00 20000.00SUPP CLEARING & GRUBBING
0006 0015000000-N 205  17 EA  1200.00 20400.00 1000.00 17000.00 1000.00 17000.00SEALING ABANDONED WELLS
0007 0022000000-M 225  1,148,000 M3  2.31 2651880.00 2.80 3214400.00 2.92 3352160.00UNCLASSIFIED EXCAVATION
0008 0029000000-N SP  Lump Sum 17000.00 10000.00 18000.00REINF BRG APPR **********

(12+56.568 -Y1-)
0009 0029000000-N SP  Lump Sum 18000.00 9400.00 12000.00REINF BRG APPR **********

(16+16.9888 -Y3-)
0010 0029000000-N SP  Lump Sum 25000.00 15600.00 22000.00REINF BRG APPR **********

(217+82.126 -L- EBL)
0011 0029000000-N SP  Lump Sum 25000.00 15600.00 22000.00REINF BRG APPR **********

(217+82.126 -L- WBL)
0012 0036000000-M 225  15,600 M3  6.00 93600.00 5.00 78000.00 8.65 134940.00UNDERCUT EXCAVATION
0013 0106000000-M 230  88,500 M3  5.70 504450.00 4.75 420375.00 2.70 238950.00BORROW EXCAVATION
0014 0134000000-M 240  29,150 M3  5.00 145750.00 4.00 116600.00 4.60 134090.00DRAINAGE DITCH EXCAVATION
0015 0141000000-M 240  330 M   3.50 1155.00 10.00 3300.00 4.00 1320.00BERM DITCH CONSTRUCTION
0016 0156000000-M 250  16,000 M2  2.00 32000.00 2.20 35200.00 2.10 33600.00REMOVAL OF EXT ASPHALT PVM'T
0017 0192000000-N 260  33 HR  200.00 6600.00 200.00 6600.00 125.00 4125.00PROOF ROLLING
0018 0195000000-M 265  1,000 M3  15.00 15000.00 24.25 24250.00 5.55 5550.00SELECT GRANULAR MATERIAL
0019 0196000000-M 270  1,170 M2  2.05 2398.50 2.00 2340.00 1.60 1872.00SOIL STABILIZATION FABRIC
0020 0206000000-M SP   60 M2  250.00 15000.00 650.00 39000.00 300.00 18000.00TEMP SHORING - BARR SUPPORTED
0021 0234000000-M SP   300 M3  15.00 4500.00 40.00 12000.00 10.40 3120.00GENERIC GRADING ITEM (M3)

SELECT GRANULAR MATERIAL,     CLASS II
0022 0241000000-M SP   150 M2  3.00 450.00 15.00 2250.00 33.35 5002.50GENERIC GRADING ITEM (M2)

FABRIC FOR TEMPORARY FABRIC   WALL
0023 0241000000-M SP   9,000 M2  23.00 207000.00 60.00 540000.00 24.00 216000.00GENERIC GRADING ITEM (M2)

SLOPE REPAIR
0024 0306000000-M 300  2,700 MTN 14.50 39150.00 18.00 48600.00 18.65 50355.00SELECT MATERAIL III
0025 0312000000-M 300  1,125 MTN 18.60 20925.00 18.00 20250.00 15.75 17718.75SELECT MATERIAL IV
0026 0318000000-M 300  1,800 MTN 26.00 46800.00 20.00 36000.00 19.65 35370.00FND CONDIT MAT'L MIN STR
0027 0342000000-M 310 254.4 M   78.40 19944.96 74.00 18825.60 48.75 12402.00****MM SIDE DRAIN PIPE

(375MM)
0028 0360000000-M 310 229.2 M   54.00 12376.80 69.00 15814.80 51.95 11906.94300MM RCP CULV CLASS III
0029 0366000000-M 310 1,646.4 M   56.70 93350.88 69.00 113601.60 60.10 98948.64375MM RCP CULV CLASS III
0030 0372000000-M 310 958.8 M   60.20 57719.76 83.00 79580.40 70.40 67499.52450MM RCP CULV CLASS III
0031 0378000000-M 310  558 M   89.60 49996.80 105.00 58590.00 89.95 50192.10600MM RCP CULV CLASS III
0032 0384000000-M 310 313.2 M   99.30 31100.76 137.00 42908.40 102.25 32024.70750MM RCP CULV CLASS III
0033 0390000000-M 310 387.6 M   132.60 51395.76 170.00 65892.00 131.30 50891.88900MM RCP CULV CLASS III
0034 0396000000-M 310  102 M   200.90 20491.80 210.00 21420.00 158.25 16141.501050MM RCP CULV CLASS III
0035 0402000000-M 310 27.6 M   240.00 6624.00 252.00 6955.20 206.10 5688.361200MM RCP CULV CLASS III
0036 0420000000-M 310 74.4 M   530.60 39476.64 430.00 31992.00 378.50 28160.401650MM RCP CULV CLASS III



JUN 18, 2002 02:55 PM MECKLENBURG

TIP NO R-2248BB 8.U672211 10:00AM 2 /  11 011

FED AID NO NHF-HP-117-1(44) 3.700 KM JUN 18 2002 C200357
GRADING, DRAINAGE, PAVING, & STRUCTURES.

I-485 (CHAROLTTE OUTER LOOP) FROM NORTH OF I-85 TO NC-27. 

MCWHIRTER GRADING CO. W. C. ENGLISH, INC. BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC LYNCHBURG,  VA CHARLOTTE,  NC

0037 0448000000-M 310  66 M   389.00 25674.00 370.00 24420.00 337.00 22242.00***MM RCP CULV CLASS IV
(1350MM)

0038 0448000000-M 310 103.2 M   654.20 67513.44 476.00 49123.20 435.40 44933.28***MM RCP CULV CLASS IV
(1650MM)

0039 0448000000-M 310 55.2 M   67.90 3748.08 90.00 4968.00 70.70 3902.64***MM RCP CULV CLASS IV
(450MM)

0040 0448000000-M 310  78 M   169.40 13213.20 200.00 15600.00 165.00 12870.00***MM RCP CULV CLASS IV
(900MM)

0041 0576000000-M 310 13.2 M   158.10 2086.92 182.00 2402.40 146.65 1935.78***MM CS PIPE CULV ****MM
(1200MM, 2.77MM)

0042 0582000000-M 310 20.4 M   60.40 1232.16 66.00 1346.40 57.45 1171.98400MM CS PIPE CULV 1.63MM
0043 0594000000-M 310 33.6 M   108.40 3642.24 95.00 3192.00 66.50 2234.40600MM CS PIPE CULV 1.63MM
0044 0600000000-M 310 10.8 M   106.60 1151.28 122.00 1317.60 90.15 973.62800MM CS PIPE CULV 2.01MM
0045 0684000000-M 310  24 M   63.20 1516.80 68.00 1632.00 59.50 1428.00***MM BCCSP B ****

(300MM, 1.63MM)
0046 0708000000-M 310 256.8 M   60.90 15639.12 72.00 18489.60 57.75 14830.20400MM BCCSP B 1.63
0047 0714000000-M 310 9.6 M   89.40 858.24 86.00 825.60 72.40 695.04450MM BCCSP B 1.63
0048 0720000000-M 310 13.2 M   100.30 1323.96 106.00 1399.20 85.70 1131.24600MM BCCSP B 1.63
0049 0726000000-M 310 9.6 M   120.20 1153.92 135.00 1296.00 113.55 1090.08800MM BCCSP B 2.01
0050 0804000000-M 310  2 EA  251.40 502.80 106.00 212.00 300.00 600.00***MM BCCSP ELB B ****

(300MM, 1.63MM)
0051 0806000000-M 310  25 EA  267.20 6680.00 125.00 3125.00 325.00 8125.00400MM BCCSP ELB B 1.63
0052 0807000000-M 310  2 EA  281.80 563.60 136.00 272.00 350.00 700.00450MM BCCSP ELB B 1.63
0053 0809000000-M 310  1 EA  370.30 370.30 215.00 215.00 400.00 400.00800MM BCCSP ELB B 2.01
0054 0973000000-M 330 15.6 M   640.00 9984.00 700.00 10920.00 436.75 6813.30***MM WLD STL PIPE ***MM TK GD**

(1200MM, 15.9MM, B)
0055 0973000000-M 330 45.6 M   400.00 18240.00 550.00 25080.00 356.80 16270.08***MM WLD STL PIPE ***MM TK GD**

(900MM, 12.77MM, B)
0056 0995000000-M 340  868 M   20.00 17360.00 30.00 26040.00 26.70 23175.60PIPE REMOVAL
0057 1011000000-N 500 Lump Sum 350000.00 96000.00 305000.00FINE GRADING
0058 1044000000-M 501  74,500 M2  1.80 134100.00 1.80 134100.00 1.80 134100.00LIME TRTD SOIL (SLURRY)
0059 1066000000-M 501  820 MTN 125.00 102500.00 125.00 102500.00 125.00 102500.00LIME FOR LIME TRTD SOIL
0060 1110000000-M 510  500 MTN 15.00 7500.00 16.00 8000.00 16.85 8425.00STABILIZER AGGREGATE
0061 1121000000-M 520  19,090 MTN 11.00 209990.00 15.00 286350.00 16.85 321666.50AGGREGATE BASE COURSE
0062 1176000000-M 542  49,660 M2  1.70 84422.00 1.70 84422.00 1.70 84422.00***MM SOIL CEMENT BASE

(180MM)
0063 1187000000-M 542  1,490 MTN 95.00 141550.00 95.00 141550.00 95.00 141550.00PC FOR SOIL CEMENT BASE
0064 1198000000-M SP   671 MTN 16.00 10736.00 16.00 10736.00 12.10 8119.10AGGREGATE FOR SOIL CEM B
0065 1209000000-M 543  84,430 L   0.50 42215.00 0.50 42215.00 0.50 42215.00ASPHALT CURING SEAL
0066 1220000000-M 545  1,000 MTN 20.00 20000.00 16.00 16000.00 14.60 14600.00INCIDENTAL STONE BASE
0067 1275000000-M 600  5,160 L   0.45 2322.00 1.00 5160.00 0.30 1548.00PRIME COAT
0068 1489000000-M 610  7,349 MTN 31.50 231493.50 36.00 264564.00 34.95 256847.55ASP CONC BASE CRS B25.0B
0069 1498000000-M 610  11,551 MTN 31.50 363856.50 35.00 404285.00 34.00 392734.00ASP CONC INTR CRS I19.0B
0070 1503000000-M 610  8,251 MTN 31.50 259906.50 34.90 287959.90 33.85 279296.35ASP CONC INTR CRS I19.0C
0071 1519000000-M 610  19,942 MTN 31.00 618202.00 33.20 662074.40 32.20 642132.40ASP CONC SURF CRS S9.5B
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0072 1539000000-M 610  7,388 MTN 31.50 232722.00 35.30 260796.40 34.25 253039.00ASP CONC SURF CRS S12.5C
0073 1560000000-M 620  2,906 MTN 193.00 560858.00 208.00 604448.00 201.85 586576.10ASP FOR PLANT MIX  PG64-22
0074 1565000000-M 620  407 MTN 225.00 91575.00 243.00 98901.00 206.05 83862.35ASP FOR PLANT MIX  PG70-22
0075 1693000000-M 654  150 MTN 100.00 15000.00 200.00 30000.00 75.33 11299.50ASPH PLT MIX PVMT REPAIR
0076 1847000000-M 710  115,600 M2  36.25 4190500.00 38.70 4473720.00 37.57 4343092.00***MM PCC PVMT THRU LNS

(300MM)
0077 1902000000-N 710 Lump Sum 25000.00 8000.00 7500.00SURF TEST CONC PAVEMENT
0078 1913000000-M 720  14,200 M2  36.25 514750.00 40.50 575100.00 39.30 558060.00CONC SHDRS ADJ ***MM PVM

(300MM)
0079 2022000000-M 815  2,600 M3  10.00 26000.00 10.50 27300.00 5.85 15210.00SUBDRAIN EXCAVATION
0080 2033000000-M 815  1,300 M3  35.00 45500.00 37.00 48100.00 42.00 54600.00SUBDR FINE AGGREGATE
0081 2044000000-M 815  3,100 M   14.00 43400.00 15.00 46500.00 8.70 26970.00150MM PERF SUBDR PIPE
0082 2055000000-M 815  104 EA  0.50 52.00 1.00 104.00 19.00 1976.00150MM SUBDR PIPE Y,T,&L'S
0083 2066000000-N 815  21 EA  150.00 3150.00 160.00 3360.00 125.00 2625.00CONC PAD SUBDRN OUTLET
0084 2077000000-M 815  42 M   14.00 588.00 15.00 630.00 25.00 1050.00150MM OUTLET PIPE (SD)
0085 2099000000-M 816  12,100 M   7.50 90750.00 7.90 95590.00 8.50 102850.00SHLDR DRAINS
0086 2110000000-M 816  12,100 M   3.00 36300.00 3.15 38115.00 3.60 43560.00100MM SHLDR DRAINS PIPE
0087 2121000000-M 816  750 M   15.00 11250.00 16.00 12000.00 19.50 14625.00100MM OUTLET PIPE (SH DRN
0088 2132000000-N 816  22 EA  125.00 2750.00 135.00 2970.00 125.00 2750.00CONC PAD SHLDR DRN OUTLET
0089 2143000000-M 818  20 MTN 45.00 900.00 50.00 1000.00 22.50 450.00BLOTTING SAND
0090 2154000000-N 820  1 EA  680.70 680.70 500.00 500.00 625.00 625.00METAL FUNNELS
0091 2165000000-M 820  6 M   32.00 192.00 50.00 300.00 55.00 330.00300MM FUNNEL DRAIN PIPE
0092 2176000000-M 820  1 EA  268.60 268.60 100.00 100.00 325.00 325.00300MM FUNNEL DRAIN ELBOWS
0093 2209000000-M 838 13.3 M3  596.80 7937.44 900.00 11970.00 650.00 8645.00ENDWALLS
0094 2220000000-M 838 20.1 M3  705.60 14182.56 900.00 18090.00 750.00 15075.00REINFORCED ENDWALLS
0095 2253000000-M 840  2 M3  574.90 1149.80 1000.00 2000.00 1250.00 2500.00PIPE COLLARS
0096 2264000000-M 840  1 M3  1029.50 1029.50 1000.00 1000.00 1000.00 1000.00PIPE PLUGS
0097 2275000000-M SP   40 M3  231.40 9256.00 180.00 7200.00 225.00 9000.00FLOWABLE FILL
0098 2286000000-N 840  133 EA  1002.10 133279.30 1000.00 133000.00 1500.00 199500.00MASNRY DRAINAGE STRUCT
0099 2308000000-M 840 15.34 M   414.80 6363.03 900.00 13806.00 700.00 10738.00MASONRY DRAINAGE STRS
0100 2363000000-N 840  14 EA  338.90 4744.60 350.00 4900.00 400.00 5600.00FRAME W/2GRTS 840.***** STD

(840.16)
0101 2363000000-N 840  17 EA  365.30 6210.10 300.00 5100.00 400.00 6800.00FRAME W/2GRTS 840.***** STD

(840.20)
0102 2363000000-N 840  60 EA  358.70 21522.00 300.00 18000.00 400.00 24000.00FRAME W/2GRTS 840.***** STD

(840.22)
0103 2363000000-N 840  1 EA  358.70 358.70 300.00 300.00 400.00 400.00FRAME W/2GRTS 840.***** STD

(840.24)
0104 2363000000-N 840  1 EA  358.70 358.70 300.00 300.00 400.00 400.00FRAME W/2GRTS 840.***** STD

(840.29)
0105 2374000000-N 840  6 EA  338.90 2033.40 375.00 2250.00 450.00 2700.00FRAME-GRT-HD 840.03 **

(E)
0106 2374000000-N 840  18 EA  338.90 6100.20 375.00 6750.00 450.00 8100.00FRAME-GRT-HD 840.03 **

(F)
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0107 2374000000-N 840  12 EA  338.90 4066.80 375.00 4500.00 450.00 5400.00FRAME-GRT-HD 840.03 **
(G)

0108 2521000000-M 844  3 M3  897.90 2693.70 925.00 2775.00 780.00 2340.00CONC STEPS
0109 2542000000-M 846  230 M   38.00 8740.00 31.50 7245.00 32.80 7544.00450MM CONC CURB & GUTTER
0110 2549000000-M 846  3,075 M   33.30 102397.50 32.85 101013.75 34.45 105933.75750MM CONC CURB & GUTTER
0111 2556000000-M 846  1,030 M   30.30 31209.00 31.15 32084.50 36.00 37080.00SHLDR BERM GUTTER
0112 2570000000-N SP   1 EA  735.90 735.90 2600.00 2600.00 500.00 500.00MODIFIED CONCRETE FLUME
0113 2591000000-M 848  20 M2  41.70 834.00 77.00 1540.00 42.00 840.00100MM CONC SIDEWALK
0114 2598000000-M 848  95 M2  41.70 3961.50 59.00 5605.00 42.00 3990.00CONC WHEELCHAIR RAMPS
0115 2612000000-M 848  265 M2  38.90 10308.50 43.25 11461.25 59.80 15847.00150MM CONC DRIVEWAY
0116 2619000000-M 850  100 M2  40.00 4000.00 65.00 6500.00 71.75 7175.00100MM CONC PAVED DITCH
0117 2647000000-M 852  1,020 M2  30.30 30906.00 38.10 38862.00 48.00 48960.00125MM MONOLITHIC CONC ISL (SURF MTD)
0118 2724000000-M 857  94 M   230.00 21620.00 185.00 17390.00 125.00 11750.00PC REINF BARRIER SNGL FC
0119 3000000000-N SP   9 EA  11000.00 99000.00 12400.00 111600.00 11000.00 99000.00IMPACT ATTEN TYPE 350
0120 3030000000-M 862 4,773.93 M   32.80 156584.90 31.75 151572.28 32.80 156584.90STL BM GRDRAIL
0121 3045000000-M 862 160.02 M   39.40 6304.79 32.80 5248.66 39.40 6304.79STL BM GRDRAIL SHOP CURV
0122 3105000000-N 862  14 EA  50.00 700.00 70.00 980.00 50.00 700.00SBGR TERM SECT
0123 3150000000-N 862  10 EA  35.00 350.00 40.00 400.00 35.00 350.00ADDIT GUARDRAIL POSTS
0124 3180000000-N 862  4 EA  300.00 1200.00 420.00 1680.00 300.00 1200.00GR ANCHOR TYPE **********

(BIC)
0125 3195000000-N 862  1 EA  350.00 350.00 345.00 345.00 350.00 350.00GR ANCHOR TYPE AT-1
0126 3210000000-N 862  17 EA  400.00 6800.00 495.00 8415.00 400.00 6800.00GR ANCHOR TYPE CAT-1
0127 3270000000-N SP   28 EA  1700.00 47600.00 1890.00 52920.00 1700.00 47600.00GR ANCHOR TYPE 350
0128 3285000000-N SP   1 EA  1650.00 1650.00 1785.00 1785.00 1650.00 1650.00GR ANCHOR TYPE M-350
0129 3300000000-N 862  10 EA  1150.00 11500.00 1105.00 11050.00 1150.00 11500.00GR ANCHOR TYPE XI
0130 3315000000-N 862  10 EA  1250.00 12500.00 1260.00 12600.00 1250.00 12500.00GR ANCHOR TYPE XI (MOD)
0131 3330000000-N 862  15 EA  550.00 8250.00 378.00 5670.00 550.00 8250.00GR ANCHOR TYPE XIII
0132 3389200000-M 865  2,975 M   13.12 39032.00 15.50 46112.50 13.12 39032.00CABLE GUIDERAIL
0133 3389600000-N 865  16 EA  900.00 14400.00 1165.00 18640.00 900.00 14400.00CBL GUIDERAIL ANCH UNIT
0134 3503000000-M 866  8,350 M   5.75 48012.50 5.00 41750.00 5.75 48012.50WW WIRE FENCE 1200MM FABR
0135 3509000000-M 866  1,740 EA  14.00 24360.00 16.50 28710.00 14.00 24360.00100MM FENCE POSTS 2.30M
0136 3515000000-M 866  425 EA  31.00 13175.00 33.00 14025.00 31.00 13175.00125MM FENCE POSTS 2.50M
0137 3557000000-M 866  100 M   3.30 330.00 1.10 110.00 3.30 330.00ADDITIONAL BARBED WIRE
0138 3628000000-M 876  335 MTN 30.00 10050.00 30.00 10050.00 35.00 11725.00PLN RIP RAP CL I
0139 3649000000-M 876  1,180 MTN 30.00 35400.00 30.00 35400.00 35.00 41300.00PLN RIP RAP, CLASS B
0140 3656000000-M 876  7,210 M2  1.80 12978.00 2.00 14420.00 2.00 14420.00FILTER FABRIC FOR DRAINGE
0141 3804000000-M SP   5,460 MTN 12.00 65520.00 16.00 87360.00 17.30 94458.00ABC (SUB-BALLAST)
0142 4048000000-M 902  4 M3  725.00 2900.00 1315.00 5260.00 800.00 3200.00RC SIGN FOOTINGS
0143 4054000000-M 902  2 M3  675.00 1350.00 1470.00 2940.00 800.00 1600.00PLN CONC SIGN FOOTINGS
0144 4060000000-M 903  1,120 KG  6.00 6720.00 10.50 11760.00 8.00 8960.00SUPPORT, BRKWY STL BEAM
0145 4066000000-M 903  2,299 KG  3.55 8161.45 7.35 16897.65 8.00 18392.00SIMPLE STL BEAM SIGN SUPP
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0146 4072000000-M 903  914 M   23.50 21479.00 23.00 21022.00 22.00 20108.00SUPPORT, 4.5KG STEEL U-CHNL
0147 4078000000-M 903  6 EA  40.00 240.00 79.00 474.00 50.00 300.00SUPPORT, 3KG STEEL U-CHAN
0148 4096000000-N 904  6 EA  111.00 666.00 185.00 1110.00 100.00 600.00SIGN ERECTION, TYPE D
0149 4102000000-N 904  149 EA  63.00 9387.00 89.25 13298.25 55.00 8195.00SIGN ERECTION, TYPE E
0150 4108000000-N 904  22 EA  111.00 2442.00 147.00 3234.00 125.00 2750.00SIGN ERECTION, TYPE F
0151 4110000000-N 904  9 EA  530.00 4770.00 525.00 4725.00 300.00 2700.00SIGN ERECTION, TYPE *** (GRD MTD)

(A)
0152 4110000000-N 904  6 EA  265.00 1590.00 420.00 2520.00 200.00 1200.00SIGN ERECTION, TYPE *** (GRD MTD)

(B)
0153 4114000000-N 904  6 EA  32.00 192.00 80.00 480.00 35.00 210.00SIGN ERECTION, MILEMARKERS
0154 4115000000-N 904  3 EA  275.00 825.00 1575.00 4725.00 50.00 150.00SIGN ERECTION, OVERLAY (OVRHD)
0155 4116200000-N 904  2 EA  325.00 650.00 1260.00 2520.00 50.00 100.00SIGN ERECTION, REPOSIT OVRHD
0156 4129000000-N 906  2 EA  350.00 700.00 1260.00 2520.00 50.00 100.00RELOCATE SIGN, TYPE *****

("A" OR "B" OVERHEAD)
0157 4129000000-N 906  1 EA  325.00 325.00 840.00 840.00 50.00 50.00RELOCATE SIGN, TYPE *****

(A" OR "B" GROUND MOUNTED)
0158 4138000000-N 907  1 EA  85.00 85.00 105.00 105.00 1.00 1.00DISPOSE SUPPORT, STL BM
0159 4155000000-N 907  29 EA  8.00 232.00 52.50 1522.50 1.00 29.00DISPOSE SIGN SYST U-CHAN
0160 4158000000-N 907  4 EA  15.00 60.00 53.00 212.00 1.00 4.00DISPOSE SIGN SYST WOOD
0161 4238000000-N 907  4 EA  10.00 40.00 53.00 212.00 1.00 4.00DISPOSE SIGN, D, E, F
0162 4370000000-N SP  Lump Sum 14000.00 7350.00 16479.00GENERIC SIGNING ITEM (LS)

LRS LIGHTING OVERHEAD SIGN AS-SEMBLY "A"
0163 4370000000-N SP  Lump Sum 13300.00 7665.00 15653.00GENERIC SIGNING ITEM (LS)

LRS LIGHTING OVERHEAD SIGN AS-SEMBLY "B"
0164 4370000000-N SP  Lump Sum 18300.00 8925.00 21662.00GENERIC SIGNING ITEM (LS)

LRS LIGHTING OVERHEAD SIGN AS-SEMBLY "C"
0165 4370000000-N SP  Lump Sum 14000.00 7350.00 16990.00GENERIC SIGNING ITEM (LS)

LRS LIGHTING OVERHEAD SIGN AS-SEMBLY "D"
0166 4370000000-N SP  Lump Sum 13500.00 7350.00 15900.00GENERIC SIGNING ITEM (LS)

LRS LIGHTING OVERHEAD SIGN AS-SEMBLY "E"
0167 4370000000-N SP  Lump Sum 14700.00 7875.00 17378.00GENERIC SIGNING ITEM (LS)

LRS LIGHTING OVERHEAD SIGN AS-SEMBLY "F"
0168 4370000000-N SP  Lump Sum 13300.00 7665.00 16172.00GENERIC SIGNING ITEM (LS)

LRS LIGHTING OVERHEAD SIGN AS-SEMBLY "G"
0169 4370000000-N SP  Lump Sum 21000.00 9190.00 24625.00GENERIC SIGNING ITEM (LS)

LRS LIGHTING OVERHEAD SIGN AS-SEMBLY "H"
0170 4370000000-N SP  Lump Sum 15200.00 7875.00 17899.00GENERIC SIGNING ITEM (LS)

LRS LIGHTING OVERHEAD SIGN AS-SEMBLY "I"
0171 4370000000-N SP  Lump Sum 21000.00 9190.00 24625.00GENERIC SIGNING ITEM (LS)

LRS LIGHTING OVERHEAD SIGN AS-SEMBLY "J"
0172 4370000000-N SP  Lump Sum 13200.00 7350.00 15623.00GENERIC SIGNING ITEM (LS)

LRS LIGHTING OVERHEAD SIGN AS-SEMBLY "K"
0173 4370000000-N SP  Lump Sum 25675.00 9975.00 27159.00GENERIC SIGNING ITEM (LS)

LRS LIGHTING OVERHEAD SIGN AS-SEMBLY "L"
0174 4370000000-N SP  Lump Sum 19600.00 8925.00 23340.00GENERIC SIGNING ITEM (LS)

LRS LIGHTING OVERHEAD SIGN AS-SEMBLY "M"
0175 4370000000-N SP  Lump Sum 27400.00 36875.00 25000.00GENERIC SIGNING ITEM (LS)

OVERHEAD SIGN ASSEMBLY "A"
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0176 4370000000-N SP  Lump Sum 31100.00 40710.00 30000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "B"

0177 4370000000-N SP  Lump Sum 46500.00 55550.00 40000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "C"

0178 4370000000-N SP  Lump Sum 28100.00 37000.00 25000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "D"

0179 4370000000-N SP  Lump Sum 26500.00 35335.00 25000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "E"

0180 4370000000-N SP  Lump Sum 33200.00 44000.00 30000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "F"

0181 4370000000-N SP  Lump Sum 31800.00 42450.00 30000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "G"

0182 4370000000-N SP  Lump Sum 52500.00 64790.00 40000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "H"

0183 4370000000-N SP  Lump Sum 27000.00 37615.00 25000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "I"

0184 4370000000-N SP  Lump Sum 57200.00 68150.00 40000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "J"

0185 4370000000-N SP  Lump Sum 31700.00 40800.00 30000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "K"

0186 4370000000-N SP  Lump Sum 54600.00 65275.00 40000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "L"

0187 4370000000-N SP  Lump Sum 55900.00 68525.00 40000.00GENERIC SIGNING ITEM (LS)
OVERHEAD SIGN ASSEMBLY "M"

0188 4400000000-M 1110  29 M2  90.00 2610.00 100.00 2900.00 80.00 2320.00WORK ZONE SIGNS (STAT)
0189 4405000000-M 1110  32 M2  50.00 1600.00 110.00 3520.00 60.00 1920.00WORK ZONE SIGNS (PORT)
0190 4410000000-M 1110  7 M2  50.00 350.00 110.00 770.00 70.00 490.00WORK ZONE SIGNS (BARRICAD
0191 4415000000-N 1115  2 EA  2000.00 4000.00 5000.00 10000.00 5000.00 10000.00FLASHING ARROW PNL TYPE C
0192 4420000000-N 1120  2 EA  18500.00 37000.00 20000.00 40000.00 15000.00 30000.00CHANGEABLE MESSAGE SIGNS
0193 4430000000-N 1130  400 EA  38.00 15200.00 75.00 30000.00 48.00 19200.00DRUMS
0194 4435000000-N 1135  200 EA  16.50 3300.00 50.00 10000.00 10.00 2000.00CONES
0195 4445000000-M 1145  50 M   50.00 2500.00 50.00 2500.00 50.00 2500.00BARRICADES (TYPE III)
0196 4455000000-N 1150  2,000 MD  110.00 220000.00 150.00 300000.00 175.00 350000.00FLAGGER
0197 4460000000-N 1155  4 EA  100.00 400.00 300.00 1200.00 85.00 340.00WARNING LIGHTS (TYPE B)
0198 4465000000-N 1160  2 EA  8900.00 17800.00 10000.00 20000.00 8900.00 17800.00TEMPORARY CRASH CUSHIONS
0199 4470000000-N 1160  2 EA  2500.00 5000.00 3000.00 6000.00 2500.00 5000.00RESET CRASH CUSHION
0200 4475000000-N 1165  1 EA  6500.00 6500.00 15000.00 15000.00 8500.00 8500.00TRUCK MTD IMP ATTN 45 MPH
0201 4485000000-M 1170  700 M   55.00 38500.00 65.00 45500.00 55.00 38500.00PORTABLE BARRIER
0202 4490000000-M 1170  700 M   66.00 46200.00 80.00 56000.00 66.00 46200.00PORT BARRIER, ANCHORED
0203 4510000000-N SP   24 HR  35.00 840.00 50.00 1200.00 35.00 840.00POLICE
0204 4615000000-M 1205  1,403 M   4.00 5612.00 5.25 7365.75 5.00 7015.00REM TAPE LINES 100MM
0205 4645000000-N 1205  10 EA  125.00 1250.00 160.00 1600.00 150.00 1500.00REM TAPE PVT MKG SYMBOL
0206 4650000000-N 1251  116 EA  5.75 667.00 6.30 730.80 6.00 696.00TEMP RAISED PVMT MRKS
0207 4685000000-M 1205  18,085 M   1.61 29116.85 1.35 24414.75 1.28 23148.80100MM THERMO MKG, 2.3MMTK
0208 4686000000-M 1205  13,742 M   1.88 25834.96 2.10 28858.20 2.00 27484.00100MM THERMO MKG, 3.1MMTK
0209 4695000000-M 1205  201 M   5.72 1149.72 4.30 864.30 4.10 824.10200MM THERMO MKG 2.3MM TK
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0210 4710000000-M 1205  157 M   17.25 2708.25 17.00 2669.00 16.00 2512.00600MM THERMO MKG 3.1MM TK
0211 4721000000-M 1205  32 EA  70.00 2240.00 55.00 1760.00 50.00 1600.00THERMO PVT MKG CHARACTER 3.1
0212 4725000000-M 1205  117 EA  94.00 10998.00 95.00 11115.00 90.00 10530.00THERMO PVT MKG SYMB 2.3MM
0213 4730000000-M 1205  15,300 M   2.35 35955.00 1.16 17748.00 1.10 16830.00EPOXY  PVT MK LINES 100MM
0214 4740000000-M 1205  1,982 M   4.45 8819.90 2.35 4657.70 2.25 4459.50EPOXY PVT MK LINES 200MM
0215 4765000000-N 1205  8 EA  150.00 1200.00 105.00 840.00 100.00 800.00EPOXY PVT MK SYMBOL
0216 4770000000-M 1205  2,025 M   5.19 10509.75 6.30 12757.50 6.00 12150.00COLD APP PLAS LINES 100MM
0217 4805000000-N 1205  1 EA  150.00 150.00 210.00 210.00 200.00 200.00COLD APPL PLASTIC SYMBOL
0218 4810000000-M 1205  20,241 M   0.87 17609.67 0.51 10322.91 0.49 9918.09PAINT PVT MKG LINES 100MM
0219 4820000000-M 1205  154 M   2.30 354.20 1.30 200.20 1.25 192.50PAINT PVT MKG LINES 200MM
0220 4845000000-N 1205  12 EA  50.00 600.00 53.00 636.00 50.00 600.00PAINT PVT MKG SYMBOL
0221 4850000000-M 1205  10,032 M   3.10 31099.20 1.00 10032.00 0.95 9530.40REMVL OF 100MM LINES
0222 4892000000-N 1205  20 EA  99.00 1980.00 137.00 2740.00 130.00 2600.00GENERIC PVMT MARKING ITEM (EA) 1205

THERMOPLASTIC PAVEMENT MARKING SYMBOL (3.1MM)
0223 4905000000-N 1253  2,029 EA  37.50 76087.50 31.50 63913.50 30.00 60870.00SNOWPLB RAISED PVMT MRKER
0224 4915000000-M 1264  15 EA  75.00 1125.00 30.00 450.00 25.00 375.002.1M U-CHANNEL POSTS
0225 4935000000-N 1267  150 EA  6.00 900.00 40.00 6000.00 35.00 5250.00FLEX DELINATR (CRYSTAL)
0226 4940000000-N 1267  75 EA  6.00 450.00 40.00 3000.00 35.00 2625.00FLEX DELINATR (YELLOW)
0227 4945000000-N 1267  20 EA  8.00 160.00 40.00 800.00 35.00 700.00FLEX DELINATR (CRY & RED)
0228 4950000000-N 1267  15 EA  8.00 120.00 40.00 600.00 35.00 525.00FLEX DELINATR (YEL & RED)
0229 4955000000-N 1264  15 EA  50.00 750.00 60.00 900.00 50.00 750.00OBJECT MARKERS (END OF RD
0230 5300000000-M 1505 723.58 MTN 19.80 14326.88 21.00 15195.18 23.00 16642.34FND CONDIT MAT'L ********

(VI)
0231 5318000000-M 1505  56 MTN 110.00 6160.00 121.00 6776.00 85.00 4760.00PVMT REP FOR UTILITY WORK
0232 5360000000-M 1510  122 M   66.00 8052.00 73.00 8906.00 74.50 9089.00150MM DI H2O PIPE 2.41MPA
0233 5378000000-M 1510  159 M   92.40 14691.60 102.00 16218.00 91.15 14492.85300MM DI H2O PIPE 2.41MPA
0234 5384000000-M 1510 1,285.11 M   125.40 161152.79 138.00 177345.18 105.00 134936.55400MM DI H2O PIPE ****MPA

(1.72)
0235 5414000000-M 1510  132 M   33.00 4356.00 36.50 4818.00 26.70 3524.4020MM CU WATER PIPE TYPE K
0236 5480000000-M 1510  3,189 KG  4.40 14031.60 5.00 15945.00 8.45 26947.05DI H2O FITTINGS 1.72MPA
0237 5546000000-M 1510  2 EA  1300.00 2600.00 1430.00 2860.00 815.00 1630.00200MM GATE V & V BX **** MPA WP

(1.38)
0238 5558000000-M 1510  1 EA  2000.00 2000.00 2200.00 2200.00 1510.00 1510.00300MM GATE V & V BX

(1.38)
0239 5576000000-M 1510  1 EA  3000.00 3000.00 3300.00 3300.00 2565.00 2565.00*** X ***MM TAPN SLV V BX

(200MM X 200MM, 1.38)
0240 5576000000-M 1510  2 EA  3900.00 7800.00 4290.00 8580.00 2585.00 5170.00*** X ***MM TAPN SLV V BX

(400MM X 150MM, 1.38)
0241 5576000000-M 1510  1 EA  5500.00 5500.00 6050.00 6050.00 4210.00 4210.00*** X ***MM TAPN SLV V BX

(400MM X 300MM, 1.38)
0242 5576000000-M 1510  2 EA  11000.00 22000.00 12100.00 24200.00 9350.00 18700.00*** X ***MM TAPN SLV V BX

(400MM X 400MM, 1.03)
0243 5648000000-N 1510  16 EA  450.00 7200.00 495.00 7920.00 450.00 7200.00RELOCATE EXIST WAT METER
0244 5672000000-N 1510  8 EA  1200.00 9600.00 1320.00 10560.00 1250.00 10000.00RELOCATE EXIST FIRE HYD
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0245 5714000000-M 1520  73 M   171.60 12526.80 190.00 13870.00 116.30 8489.90***MM DI SS PIPE CL ****
(200MM, 51)

0246 5714000000-M 1520  162 M   379.50 61479.00 418.00 67716.00 163.45 26478.90***MM DI SS PIPE CL ****
(450MM, 51)

0247 5726000000-M 1520  337 M   165.00 55605.00 182.00 61334.00 102.45 34525.65200MM DI SS PIPE PC 2.41
0248 5744000000-M 1520  36 M   330.00 11880.00 365.00 13140.00 526.00 18936.00450MM DI SS PIPE PC ****

(2.41)
0249 5810000000-M 1530  130 M   39.60 5148.00 46.00 5980.00 32.00 4160.00FILL/REM ABN 400 PIPE ***

(DI WATER)
0250 5816000000-N 1530  3 EA  700.00 2100.00 735.00 2205.00 500.00 1500.00BRK DN,PLUG & FILL UT MH
0251 5882000000-N SP   11 EA  1600.00 17600.00 1760.00 19360.00 1150.00 12650.00GENERIC UTILITY ITEM (EA)

1200MM DIA PRECAST CONC SEWER MANHOLE, 0-2M
DEPTH

0252 5882000000-N SP   2 EA  2400.00 4800.00 2640.00 5280.00 1650.00 3300.00GENERIC UTILITY ITEM (EA)
1500MM DIA PRECAST CONC SEWER MANHOLE, 0-2M
DEPTH

0253 5882000000-N SP   1 EA  800.00 800.00 840.00 840.00 1000.00 1000.00GENERIC UTILITY ITEM (EA)
25MM AIR RELEASE ASSEMBLY

0254 5882000000-N SP   5 EA  5500.00 27500.00 6050.00 30250.00 2875.00 14375.00GENERIC UTILITY ITEM (EA)
400MM BUTTERFLY VALVE & VALVE BOX

0255 5882000000-N SP   2 EA  800.00 1600.00 840.00 1680.00 1095.00 2190.00GENERIC UTILITY ITEM (EA)
50MM BLOWOFF ASSEMBLY

0256 5882000000-N SP   2 EA  3500.00 7000.00 3850.00 7700.00 4000.00 8000.00GENERIC UTILITY ITEM (EA)
FIRE HYDRANT, 1.72MPA WP

0257 5882000000-N SP   1 EA  1000.00 1000.00 1100.00 1100.00 235.00 235.00GENERIC UTILITY ITEM (EA)
REMOVE & STOCKPILE EXISTING FIRE HYDRANT

0258 5882000000-N SP   8 EA  275.00 2200.00 300.00 2400.00 160.00 1280.00GENERIC UTILITY ITEM (EA)
REMOVE & STOCKPILE EXISTING WATER METERS

0259 5888000000-M SP  345.45 M   89.10 30779.60 98.00 33854.10 80.00 27636.00GENERIC UTILITY ITEM (M)
200MM DI RESTRAINED JOINT WATER PIPE, PC 2.41MPA

0260 5888000000-M SP   421 M   178.20 75022.20 196.00 82516.00 105.00 44205.00GENERIC UTILITY ITEM (M)
400MM DI RESTRAINED JOINT WATER PIPE, PC 1.72MPA

0261 5888000000-M SP   21 M   462.00 9702.00 510.00 10710.00 485.00 10185.00GENERIC UTILITY ITEM (M)
PRECAST CONC MANHOLE WALL, 1200MM DIA, OVER 2M
HT

0262 5888000000-M SP   1 M   726.00 726.00 800.00 800.00 578.00 578.00GENERIC UTILITY ITEM (M)
PRECAST CONC MANHOLE WALL, 1500MM DIA, OVER 2M
HT

0263 5900000000-M SP  723.58 MTN 17.60 12735.01 20.00 14471.60 23.00 16642.34GENERIC UTILITY ITEM (MTN)
BEDDING MATERIAL, #67 STONE

0264 5906000000-M SP   1,996 KG  4.40 8782.40 4.85 9680.60 6.00 11976.00GENERIC UTILITY ITEM (KG)
DI RESTRAINED JOINT WATER PIPE FITTINGS

0265 6000000000-M 1605  1,300 M   7.20 9360.00 10.00 13000.00 6.24 8112.00TEMPORARY SILT FENCE
0266 6006000000-M 1610  2,030 MTN 35.00 71050.00 28.00 56840.00 35.00 71050.00EROS CONTRL STONE CL A
0267 6009000000-M 1610  11,500 MTN 35.00 402500.00 28.00 322000.00 35.00 402500.00EROS CONTRL STONE CL B
0268 6012000000-M 1610  6,150 MTN 35.00 215250.00 27.00 166050.00 32.00 196800.00SEDIMENT CONTROL STONE
0269 6015000000-M 1615 95.5 HA  494.00 47177.00 520.00 49660.00 494.00 47177.00TEMPORARY MULCHING
0270 6018000000-M 1620  3,750 KG  2.21 8287.50 4.65 17437.50 2.21 8287.50SEED FOR TEMP SEEDING
0271 6021000000-M 1620 30.25 MTN 300.00 9075.00 315.00 9528.75 300.00 9075.00FERT FOR TEMP SEEDING
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0272 6024000000-M 1622  1,095 M   40.00 43800.00 40.00 43800.00 30.25 33123.75TEMPORARY SLOPE DRAINS
0273 6027000000-N 1622  80 EA  100.00 8000.00 300.00 24000.00 175.00 14000.00INLET PROTCN @ SLOPE DRNS
0274 6030000000-M 1630  73,035 M3  5.00 365175.00 0.01 730.35 5.00 365175.00SILT EXCAVATION
0275 6033000000-M 1631  3,700 M2  0.75 2775.00 1.35 4995.00 0.75 2775.00SYNTHETIC ROVING
0276 6036000000-M 1631  1,850 M2  2.00 3700.00 2.10 3885.00 2.00 3700.00MATTING FOR EROS CONTROL
0277 6042000000-M 1632  1,000 M   23.00 23000.00 10.00 10000.00 16.00 16000.006.4MM HARDWARE CLOTH
0278 6045000000-M SP   27 M   52.80 1425.60 162.00 4374.00 100.00 2700.00***MM TEMPORARY PIPE

(900MM)
0279 6054000000-M 1637  1 EA  1528.90 1528.90 1600.00 1600.00 1500.00 1500.00*** X *** X *** PERF TEE

(450MM X 450MM X 450MM)
0280 6054000000-M 1637  1 EA  1858.50 1858.50 2000.00 2000.00 1750.00 1750.00*** X *** X *** PERF TEE

(600MM X 600MM X 600MM)
0281 6057000000-M 1637  2 EA  2650.90 5301.80 3300.00 6600.00 2500.00 5000.00*** X *** X *** PERF TEE

(1200MM X 1200MM X 1200MM)
0282 6069000000-M 1638  346 M3  15.00 5190.00 15.00 5190.00 30.00 10380.00STILLING BASINS
0283 6084000000-M 1660 89.5 HA  2465.00 220617.50 2595.00 232252.50 2465.00 220617.50SEEDING & MULCHING
0284 6087000000-M 1660  54 HA  123.50 6669.00 130.00 7020.00 123.50 6669.00MOWING
0285 6090000000-M 1661  1,175 KG  6.63 7790.25 9.30 10927.50 6.63 7790.25SEED FOR REPAIR SEEDING
0286 6093000000-M 1661  4 MTN 440.00 1760.00 460.00 1840.00 440.00 1760.00FERT FOR REPAIR SEEDING
0287 6096000000-M 1662  2,500 KG  1.75 4375.00 1.20 3000.00 1.75 4375.00SEED FOR SUPP SEEDING
0288 6102000000-M 1664  4,660 M2  4.00 18640.00 5.05 23533.00 4.00 18640.00SODDING
0289 6105000000-M 1664 1,223.3 KL  23.00 28135.90 24.15 29542.70 23.00 28135.90WATER
0290 6108000000-M 1665 150.5 MTN 350.00 52675.00 395.00 59447.50 350.00 52675.00FERTILIZER TOPDRESSING
0291 6111000000-M SP   150 M   100.00 15000.00 100.00 15000.00 45.00 6750.00IMPERVIOUS DIKE
0292 6114000000-N SP   10 HR  25.00 250.00 30.00 300.00 25.00 250.00SPECIALIZED HAND MOWING
0293 6117000000-N 1675  28 EA  1.00 28.00 10.00 280.00 1.00 28.00RESPONSE FOR EROS CONTROL
0294 6120000000-M SP   1,250 M3  15.00 18750.00 10.00 12500.00 15.00 18750.00CULVERT DIVERSION CHANNEL
0295 6123000000-M 1670  4 HA  1500.00 6000.00 1575.00 6300.00 1500.00 6000.00REFORESTATION
0296 6126000000-M SP  1.34 HA  3000.00 4020.00 3150.00 4221.00 3000.00 4020.00STREAMBANK REFORESTATION
0297 6132000000-N SP   42 EA  500.00 21000.00 500.00 21000.00 200.00 8400.00GENERIC EROSION CONTROL ITEM (EA)

ROOTWADS
0298 6141000000-M SP   3,200 M2  5.00 16000.00 6.30 20160.00 5.00 16000.00GENERIC EROSION CONTROL ITEM (M2)

COIR FIBER MATTING
0299 6150000000-M SP   280 MTN 40.00 11200.00 120.00 33600.00 50.00 14000.00GENERIC EROSION CONTROL ITEM (MTN)

BOULDERS
0300 1671000000-M 652  12,105 MTN 37.00 447885.00 35.45 429122.25ASPH DRAINAGE CO, P-78M
0301 1682000000-M 652  12,105 MTN 31.50 381307.50ASPH DRAINAGE CO, P-57
0343 4891000000-M 1205  4,573 M   9.10 41614.30 10.90 49845.70 10.35 47330.55GENERIC PVMT MARKING ITEM (M) 1205

COLD APPLIED PLASTIC PAVEMENT MARKING LINES
(175MM)

CULVERT ITEMS

0302 8126000000-N 414 Lump Sum 8000.00 8400.00 30000.00CULV EXCAV @ ************
(15+90.000 RAMP"E")
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0303 8126000000-N 414 Lump Sum 8000.00 8400.00 30000.00CULV EXCAV @ ************
(17+40.000-Y10-)

0304 8126000000-N 414 Lump Sum 15000.00 15800.00 30000.00CULV EXCAV @ ************
(184+83.500-L-)

0305 8126000000-N 414 Lump Sum 12000.00 12500.00 30000.00CULV EXCAV @ ************
(197+56.800-L-)

0306 8126000000-N 414 Lump Sum 15000.00 15800.00 50000.00CULV EXCAV @ ************
(219+47.000-L-)

0307 8133000000-M 414  887 MTN 25.00 22175.00 26.00 23062.00 30.00 26610.00FND COND MATL BOX CULV
0308 8196000000-M 420 1,307.6 M3  275.00 359590.00 288.00 376588.80 299.00 390972.40CL A CONC, CULVERT
0309 8245000000-M 425  93,773 KG  1.20 112527.60 1.26 118153.98 1.10 103150.30REINF STL CULV

STRUCTURE ITEMS

0310 8084000000-N 410 Lump Sum 17000.00 9000.00 15000.00FND EXCAV EB** STA*******
(1,190+60.236 -L-)

0311 8091000000-N 410 Lump Sum 12000.00 7000.00 5000.00FND EXCAV B** STA *******
(1,190+60.236 -L-)

0312 8091000000-N 410 Lump Sum 12000.00 7000.00 4000.00FND EXCAV B** STA *******
(1,201+40.000 -L-)

0313 8091000000-N 410 Lump Sum 15000.00 7000.00 5000.00FND EXCAV B** STA *******
(3,217+48.809 -L-)

0314 8091000000-N 410 Lump Sum 15000.00 7000.00 5000.00FND EXCAV B** STA *******
(3,217+53.285 -L-)

0315 8091000000-N 410 Lump Sum 15000.00 7000.00 9000.00FND EXCAV B** STA *******
(4,217+48.809 -L-)

0316 8091000000-N 410 Lump Sum 15000.00 7000.00 11000.00FND EXCAV B** STA *******
(4,217+53.285 -L-)

0317 8091000000-N 410 Lump Sum 15000.00 7000.00 5000.00FND EXCAV B** STA *******
(5,217+48.809 -L-)

0318 8091000000-N 410 Lump Sum 15000.00 7000.00 5000.00FND EXCAV B** STA *******
(5,217+53.285 -L-)

0319 8105500000-M SP  156.2 M   797.00 124491.40 685.00 106997.00 744.00 116212.80****MM DRILLD PIER IN SOIL
(1372MM)

0320 8105600000-M SP   16 M   4863.00 77808.00 5645.00 90320.00 6811.00 108976.00****MM DRILLD PIER NO SOIL
(1372MM)

0321 8147000000-M 420 7,185.7 M2  155.00 1113783.50 130.30 936296.71 165.00 1185640.50REINF CONC DECK SLAB
0322 8161000000-M 420 6,640.1 M2  3.80 25232.38 2.00 13280.20 1.75 11620.18GROOVING BRIDGE FLOORS
0323 8182000000-M 420 1,339.9 M3  534.00 715506.60 276.00 369812.40 525.00 703447.50CL A CONC, BRIDGE
0324 8210000000-N 422 Lump Sum 18000.00 11500.00 14000.00BRG APPR SLAB ***********

(190+60.236 -L-)
0325 8210000000-N 422 Lump Sum 18000.00 13200.00 14000.00BRG APPR SLAB ***********

(201+40.000 -L-)
0326 8210000000-N 422 Lump Sum 25000.00 21500.00 22000.00BRG APPR SLAB ***********

(217+48.809 -L-)
0327 8210000000-N 422 Lump Sum 25000.00 21500.00 22000.00BRG APPR SLAB ***********

(217+53.285 -L-)
0328 8217000000-M 425  168,765 KG  0.96 162014.40 0.90 151888.50 1.00 168765.00REINF STEEL (BRIDGE)
0329 8238000000-M 425  26,130 KG  1.55 40501.50 1.57 41024.10 1.75 45727.50SPIRAL COL REINF STL STR
0330 8265000000-M 430 1,849.716 M   377.00 697342.93 410.00 758383.56 377.56 698378.771372MM PRESTR CONC GIRDER
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0331 8280000000-M 440 Lump Sum 631000.00 796000.00 724000.00STRUCTURAL STEEL
0332 8364000000-M 450  2,804 M   68.00 190672.00 55.00 154220.00 70.00 196280.00HP310X79 STL PILE
0333 8475000000-M 460 286.95 M   193.00 55381.35 167.00 47920.65 180.00 51651.00TWO BAR METAL RAIL
0334 8503000000-M 460 533.978 M   111.00 59271.56 137.00 73154.99 100.00 53397.80CONC BARRIER RAIL
0335 8517000000-M 460 296.506 M   143.00 42400.36 158.00 46847.95 115.00 34098.19***X****MM CONC PARAPET

(355MM X 760MM)
0336 8531000000-M 462  2,495 M2  60.00 149700.00 36.00 89820.00 33.00 82335.00100MM SLOPE PROTECTION
0337 8650000000-N SP  Lump Sum 40000.00 42500.00 100000.00POT BEARINGS
0338 8657000000-N 430 Lump Sum 22000.00 25500.00 50000.00ELASTOMERIC BEARINGS
0339 8692000000-N SP  Lump Sum 55000.00 64800.00 65000.00EVAZOTE JOINT SEALS
0340 8727000000-N SP  Lump Sum 16750.00 15000.00 7400.00ELEC CONDUIT SYS ********

(201+40.000-L-)
0341 8727000000-N SP  Lump Sum 29400.00 31000.00 22000.00ELEC CONDUIT SYS ********

(217+48.809 -L-)
0342 8727000000-N SP  Lump Sum 29400.00 31000.00 24000.00ELEC CONDUIT SYS ********

(217+53.285 -L-)

 

    TOTAL 25490480.60 TOTAL 26632947.65 TOTAL 27261457.33CONTRACT TOTAL

 

    SUB-TOTAL 20443532.02 SUB-TOTAL 22035776.81 SUB-TOTAL 21985794.39ROADWAY ITEMS
    SUB-TOTAL 552292.60 SUB-TOTAL 578704.78 SUB-TOTAL 690732.70CULVERT ITEMS
    SUB-TOTAL 4494655.98 SUB-TOTAL 4018466.06 SUB-TOTAL 4584930.24STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  25490480.60MCWHIRTER GRADING CO.
     2  26632947.65W. C. ENGLISH, INC.
     3  27261457.33BLYTHE CONSTRUCTION, INC.



JUN 18, 2002 02:55 PM WILKES
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FED AID NO NHS-421(23) 8.900 MI JUN 18 2002 C200455
MEDIAN GUIDERAIL.

US-421 FROM NC-268 TO SR-2433. 

REYNOLDS FENCE & GUARDRAIL,
INC.

ELDERLEE, INC. BAGWELL FENCE COMPANY, INC.

INDIAN TRAIL,  NC OAKS CORNERS,  NY SPARTANBURG,  SC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 2000.00 12000.00 5000.00MOBILIZATION
0002 3389200000-E 865  88,700 LF  3.50 310450.00 3.25 288275.00 3.65 323755.00CABLE GUIDERAIL
0003 3389600000-N 865  40 EA  1000.00 40000.00 1047.00 41880.00 1132.00 45280.00CBL GUIDERAIL ANCH UNIT
0004 4405000000-E 1110  1,118 SF  2.00 2236.00 2.60 2906.80 2.50 2795.00WORK ZONE SIGNS (PORTABLE
0005 4415000000-N 1115  9 EA  50.00 450.00 53.00 477.00 1.00 9.00FLASHING ARROW PNL TYPE C
0006 4420000000-N 1120  4 EA  100.00 400.00 845.00 3380.00 1.00 4.00CHANGEABLE MESSAGE SIGNS
0007 4430000000-N 1130  383 EA  3.00 1149.00 2.00 766.00 0.10 38.30DRUMS
0008 4480000000-N 1165  5 EA  100.00 500.00 211.00 1055.00 1.00 5.00TRUCK MTD IMP ATTN 60 MPH
0009 6087000000-E 1660  44 ACR 35.00 1540.00 30.00 1320.00 15.00 660.00MOWING
0010 6102000000-E 1664  34,900 SY  3.60 125640.00 4.00 139600.00 3.50 122150.00SODDING
0011 6105000000-E 1664  590 M/G 50.00 29500.00 80.00 47200.00 75.00 44250.00WATER
0012 6114000000-N SP   180 HR  22.00 3960.00 25.00 4500.00 15.00 2700.00SPECIALIZED HAND MOWING

 

    TOTAL 517825.00 TOTAL 543359.80 TOTAL 546646.30CONTRACT TOTAL

 

    SUB-TOTAL 517825.00 SUB-TOTAL 543359.80 SUB-TOTAL 546646.30ROADWAY ITEMS
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FED AID NO NHS-421(23) 8.900 MI JUN 18 2002 C200455
MEDIAN GUIDERAIL.

US-421 FROM NC-268 TO SR-2433. 

THE RUTH COMPANY

LEXINGTON,  KY   

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 6000.00MOBILIZATION
0002 3389200000-E 865  88,700 LF  4.20 372540.00CABLE GUIDERAIL
0003 3389600000-N 865  40 EA  685.00 27400.00CBL GUIDERAIL ANCH UNIT
0004 4405000000-E 1110  1,118 SF  5.50 6149.00WORK ZONE SIGNS (PORTABLE
0005 4415000000-N 1115  9 EA  500.00 4500.00FLASHING ARROW PNL TYPE C
0006 4420000000-N 1120  4 EA  1000.00 4000.00CHANGEABLE MESSAGE SIGNS
0007 4430000000-N 1130  383 EA  25.00 9575.00DRUMS
0008 4480000000-N 1165  5 EA  750.00 3750.00TRUCK MTD IMP ATTN 60 MPH
0009 6087000000-E 1660  44 ACR 50.00 2200.00MOWING
0010 6102000000-E 1664  34,900 SY  4.50 157050.00SODDING
0011 6105000000-E 1664  590 M/G 72.00 42480.00WATER
0012 6114000000-N SP   180 HR  36.00 6480.00SPECIALIZED HAND MOWING

 

    TOTAL 642124.00CONTRACT TOTAL

 

    SUB-TOTAL 642124.00ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  517825.00REYNOLDS FENCE & GUARDRAIL, INC.
     2  543359.80ELDERLEE, INC.
     3  546646.30BAGWELL FENCE COMPANY, INC.
     4  642124.00THE RUTH COMPANY



JUN 18, 2002 02:55 PM AVERY

TIP NO B-3303 8.2721102 10:00AM 1 /  7 013

FED AID NO MA-BRZ-1132(4) 0.200 KM JUN 18 2002 C200458
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER ROARING CREEK & APPROACHES ON SR-1132 NEAR VALLEY.

APAC-CAROLINA, INC.,
THOMPSON-ARTHUR DIVISION

TAYLOR & MURPHY
CONSTRUCTION  CO., INC.

DANE CONSTRUCTION, INC.

GREENSBORO,  NC ASHEVILLE,  NC MOORESVILLE,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 45908.00 48400.00 50080.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 15840.00 1600.00 18000.00CONSTRUCTION SURVEYING
0003 0029000000-N SP  Lump Sum 15965.00 9600.00 17800.00REINF BRG APPR **********

(11+75.75)
0004 0043000000-N 226 Lump Sum 106110.00 128000.00 110000.00GRADING
0005 0050000000-M 226 0.4 HA  1.00 0.40 100.00 40.00 1.00 0.40SUPP CLEARING & GRUBBING
0006 0057000000-M 226  200 M3  6.70 1340.00 5.00 1000.00 6.50 1300.00UNDERCUT EXCAVATION
0007 0134000000-M 240  20 M3  5.15 103.00 25.00 500.00 5.00 100.00DRAINAGE DITCH EXCAVATION
0008 0255000000-M SP   3,095 MTN 22.65 70101.75 30.00 92850.00 22.50 69637.50GENERIC GRADING ITEM (MTN)

WASHED RIP RAP, CLASS B
0009 0318000000-M 300  38 MTN 28.85 1096.30 25.00 950.00 28.00 1064.00FND CONDIT MAT'L MIN STR
0010 0342000000-M 310  24 M   30.90 741.60 40.00 960.00 30.00 720.00****MM SIDE DRAIN PIPE

(375MM)
0011 0366000000-M 310  12 M   68.00 816.00 45.00 540.00 66.00 792.00375MM RCP CULV CLASS III
0012 0372000000-M 310 21.6 M   72.00 1555.20 50.00 1080.00 70.00 1512.00450MM RCP CULV CLASS III
0013 0654000000-M 310  60 M   567.00 34020.00 480.00 28800.00 550.00 33000.00**** X ****MM CSP ARCH ****

(3500MM X 2200MM, 3.51MM)
0014 0995000000-M 340  76 M   20.60 1565.60 15.00 1140.00 20.00 1520.00PIPE REMOVAL
0015 1121000000-M 520  500 MTN 24.75 12375.00 26.00 13000.00 22.00 11000.00AGGREGATE BASE COURSE
0016 1220000000-M 545  100 MTN 22.65 2265.00 30.00 3000.00 22.00 2200.00INCIDENTAL STONE BASE
0017 1275000000-M 600  1,740 L   2.05 3567.00 2.00 3480.00 2.00 3480.00PRIME COAT
0018 1308000000-M 607  165 M2  51.50 8497.50 35.00 5775.00 50.00 8250.00MILLING ASPHALT PVMT ***-***

(30MM TO 185MM)
0019 1489000000-M 610  410 MTN 65.95 27039.50 70.00 28700.00 64.00 26240.00ASP CONC BASE CRS B25.0B
0020 1519000000-M 610  490 MTN 65.95 32315.50 70.00 34300.00 64.00 31360.00ASP CONC SURF CRS S9.5B
0021 1560000000-M 620  50 MTN 309.00 15450.00 325.00 16250.00 300.00 15000.00ASP FOR PLANT MIX  PG64-22
0022 1693000000-M 654  20 MTN 59.45 1189.00 110.00 2200.00 100.00 2000.00ASPH PLT MIX PVMT REPAIR
0023 2000000000-N 806  22 EA  155.00 3410.00 200.00 4400.00 150.00 3300.00RIGHT OF WAY MARKERS
0024 2022000000-M 815  56 M3  10.30 576.80 10.00 560.00 10.00 560.00SUBDRAIN EXCAVATION
0025 2033000000-M 815  42 M3  41.50 1743.00 26.00 1092.00 40.00 1680.00SUBDR FINE AGGREGATE
0026 2044000000-M 815  100 M   9.30 930.00 5.00 500.00 9.00 900.00150MM PERF SUBDR PIPE
0027 2055000000-M 815  10 EA  15.45 154.50 10.00 100.00 15.00 150.00150MM SUBDR PIPE Y,T,&L'S
0028 2066000000-N 815  1 EA  180.00 180.00 300.00 300.00 175.00 175.00CONC PAD SUBDRN OUTLET
0029 2077000000-M 815  2 M   25.75 51.50 15.00 30.00 25.00 50.00150MM OUTLET PIPE (SD)
0030 2286000000-N 840  2 EA  1545.00 3090.00 1750.00 3500.00 1500.00 3000.00MASNRY DRAINAGE STRUCT
0031 2319000000-N 840  2 EA  412.00 824.00 200.00 400.00 400.00 800.00FRAME W/GRATE 840.***** DETL

(840.29)
0032 2486000000-M SP  39.1 M2  93.00 3636.30 400.00 15640.00 90.00 3519.00GENERIC DRAINAGE ITEM (M2)

SAND BAG HEADWALL
0033 2500000000-M 842  10 M3  851.40 8514.00 650.00 6500.00 945.00 9450.00CONC RETAINING WALLS
0034 2556000000-M 846  25 M   57.00 1425.00 143.00 3575.00 50.00 1250.00SHLDR BERM GUTTER
0035 3030000000-M 862 49.53 M   34.05 1686.50 39.40 1951.48 32.81 1625.08STL BM GRDRAIL
0036 3045000000-M 862 11.43 M   35.70 408.05 50.01 571.61 34.44 393.65STL BM GRDRAIL SHOP CURV



JUN 18, 2002 02:55 PM AVERY

TIP NO B-3303 8.2721102 10:00AM 2 /  7 013

FED AID NO MA-BRZ-1132(4) 0.200 KM JUN 18 2002 C200458
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER ROARING CREEK & APPROACHES ON SR-1132 NEAR VALLEY.

APAC-CAROLINA, INC.,
THOMPSON-ARTHUR DIVISION

TAYLOR & MURPHY
CONSTRUCTION  CO., INC.

DANE CONSTRUCTION, INC.

GREENSBORO,  NC ASHEVILLE,  NC MOORESVILLE,  NC

0037 3150000000-N 862  5 EA  30.90 154.50 32.72 163.60 30.00 150.00ADDIT GUARDRAIL POSTS
0038 3165000000-N SP   1 EA  1030.00 1030.00 1636.20 1636.20 1000.00 1000.00GR ANCHOR TYPE **********

(III-SC)
0039 3195000000-N 862  1 EA  412.00 412.00 327.24 327.24 400.00 400.00GR ANCHOR TYPE AT-1
0040 3215000000-N 862  3 EA  1030.00 3090.00 1199.88 3599.64 1000.00 3000.00GR ANCHOR TYPE III
0041 3270000000-N SP   3 EA  1854.00 5562.00 1908.90 5726.70 1800.00 5400.00GR ANCHOR TYPE 350
0042 3389100000-N SP   2 EA  824.00 1648.00 872.64 1745.28 800.00 1600.00GDRL ANCH UNITS 350 TEMP
0043 3649000000-M 876  9 MTN 28.85 259.65 35.00 315.00 28.00 252.00PLN RIP RAP, CLASS B
0044 3656000000-M 876  495 M2  3.10 1534.50 2.50 1237.50 3.00 1485.00FILTER FABRIC FOR DRAINGE
0045 4400000000-M 1110  39 M2  87.55 3414.45 100.00 3900.00 80.00 3120.00WORK ZONE SIGNS (STAT)
0046 4405000000-M 1110  9 M2  72.10 648.90 100.00 900.00 70.00 630.00WORK ZONE SIGNS (PORT)
0047 4410000000-M 1110  8 M2  83.20 665.60 50.00 400.00 52.00 416.00WORK ZONE SIGNS (BARRICAD
0048 4425000000-N 1125  4 EA  29.75 119.00 15.00 60.00 15.00 60.00WARNING FLAG SETS
0049 4430000000-N 1130  50 EA  29.75 1487.50 75.00 3750.00 46.00 2300.00DRUMS
0050 4435000000-N 1135  20 EA  11.90 238.00 10.00 200.00 11.00 220.00CONES
0051 4445000000-M 1145  110 M   35.50 3905.00 40.00 4400.00 45.75 5032.50BARRICADES (TYPE III)
0052 4450000000-N 1150  1,920 HR  12.35 23712.00 16.00 30720.00 12.00 23040.00FLAGGER
0053 4460000000-N 1155  5 EA  240.00 1200.00 75.00 375.00 250.00 1250.00WARNING LIGHTS (TYPE B)
0054 4475000000-N 1165  2 EA  5950.00 11900.00 1.00 2.00 15600.00 31200.00TRUCK MTD IMP ATTN 45 MPH
0055 4590000000-M SP   140 M   140.00 19600.00 100.00 14000.00 85.00 11900.00GENERIC TRAFFIC CONTROL ITEM (M)

WATER-FILLED BARRIER
0056 4615000000-M 1205  200 M   10.30 2060.00 6.50 1300.00 5.95 1190.00REM TAPE LINES 100MM
0057 4650000000-N 1251  70 EA  8.25 577.50 10.00 700.00 9.25 647.50TEMP RAISED PVMT MRKS
0058 4810000000-M 1205  5,600 M   1.20 6720.00 1.00 5600.00 0.95 5320.00PAINT PVT MKG LINES 100MM
0059 4835000000-M 1205  31 M   2.60 80.60 18.00 558.00 16.50 511.50PAINT PVT MKG LINES 600MM
0060 6000000000-M 1605  25 M   12.35 308.75 2.00 50.00 12.00 300.00TEMPORARY SILT FENCE
0061 6006000000-M 1610  46 MTN 28.85 1327.10 18.00 828.00 28.00 1288.00EROS CONTRL STONE CL A
0062 6009000000-M 1610  265 MTN 28.85 7645.25 19.20 5088.00 28.00 7420.00EROS CONTRL STONE CL B
0063 6012000000-M 1610  260 MTN 28.85 7501.00 18.00 4680.00 28.00 7280.00SEDIMENT CONTROL STONE
0064 6015000000-M 1615  1 HA  1030.00 1030.00 2965.00 2965.00 1000.00 1000.00TEMPORARY MULCHING
0065 6018000000-M 1620  50 KG  10.30 515.00 14.00 700.00 10.00 500.00SEED FOR TEMP SEEDING
0066 6021000000-M 1620 0.5 MTN 1030.00 515.00 1000.00 500.00 1000.00 500.00FERT FOR TEMP SEEDING
0067 6030000000-M 1630  470 M3  6.20 2914.00 15.00 7050.00 6.00 2820.00SILT EXCAVATION
0068 6033000000-M 1631  200 M2  1.05 210.00 2.25 450.00 1.00 200.00SYNTHETIC ROVING
0069 6036000000-M 1631  100 M2  3.10 310.00 2.25 225.00 3.00 300.00MATTING FOR EROS CONTROL
0070 6042000000-M 1632  12 M   21.00 252.00 6.00 72.00 20.00 240.006.4MM HARDWARE CLOTH
0071 6070000000-N SP   6 EA  570.00 3420.00 500.00 3000.00 590.00 3540.00SPECIAL STILLING BASINS
0072 6084000000-M 1660  1 HA  5150.00 5150.00 4950.00 4950.00 5000.00 5000.00SEEDING & MULCHING
0073 6087000000-M 1660 0.5 HA  206.00 103.00 500.00 250.00 200.00 100.00MOWING
0074 6090000000-M 1661  25 KG  20.60 515.00 15.00 375.00 20.00 500.00SEED FOR REPAIR SEEDING
0075 6093000000-M 1661 0.25 MTN 2060.00 515.00 1200.00 300.00 2000.00 500.00FERT FOR REPAIR SEEDING



JUN 18, 2002 02:55 PM AVERY

TIP NO B-3303 8.2721102 10:00AM 3 /  7 013

FED AID NO MA-BRZ-1132(4) 0.200 KM JUN 18 2002 C200458
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER ROARING CREEK & APPROACHES ON SR-1132 NEAR VALLEY.

APAC-CAROLINA, INC.,
THOMPSON-ARTHUR DIVISION

TAYLOR & MURPHY
CONSTRUCTION  CO., INC.

DANE CONSTRUCTION, INC.

GREENSBORO,  NC ASHEVILLE,  NC MOORESVILLE,  NC

0076 6096000000-M 1662  25 KG  20.60 515.00 8.00 200.00 20.00 500.00SEED FOR SUPP SEEDING
0077 6102000000-M 1664  140 M2  10.30 1442.00 15.00 2100.00 10.00 1400.00SODDING
0078 6105000000-M 1664 2.5 KL  412.00 1030.00 30.00 75.00 400.00 1000.00WATER
0079 6108000000-M 1665  2 MTN 103.00 206.00 1000.00 2000.00 100.00 200.00FERTILIZER TOPDRESSING
0080 6114000000-N SP   1 HR  103.00 103.00 100.00 100.00 100.00 100.00SPECIALIZED HAND MOWING
0081 6117000000-N 1675  8 EA  1.05 8.40 200.00 1600.00 1.00 8.00RESPONSE FOR EROS CONTROL
0082 6126000000-M SP  0.07 HA  10300.00 721.00 8000.00 560.00 10000.00 700.00STREAMBANK REFORESTATION

STRUCTURE ITEMS

0083 8017000000-N SP  Lump Sum 14775.00 12000.00 41000.00CM&R TEMP ACCESS ***********
(11+75.750 -L-)

0084 8021000000-N SP  Lump Sum 11485.00 25000.00 43150.00REMV EXIST STR **********
(11+75.750 -L-)

0085 8105500000-M SP  31.2 M   618.00 19281.60 620.00 19344.00 677.00 21122.40****MM DRILLD PIER IN SOIL
(914MM)

0086 8105600000-M SP  10.5 M   3332.00 34986.00 4200.00 44100.00 3590.00 37695.00****MM DRILLD PIER NO SOIL
(914MM)

0087 8111000000-M SP  26.7 M   475.00 12682.50 450.00 12015.00 464.40 12399.48PERM STL CASING FOR *** PIER
(914MM)

0088 8115000000-N SP   2 EA  3395.00 6790.00 2700.00 5400.00 2650.00 5300.00CROSSHOLE SONIC LOGGING
0089 8116000000-M SP  187.1 M   16.00 2993.60 9.00 1683.90 50.00 9355.00CSL TUBES
0090 8119000000-M 412  80 M3  22.70 1816.00 21.00 1680.00 9.00 720.00UNCL STR EXCAV
0091 8182000000-M 420 92.3 M3  490.00 45227.00 530.00 48919.00 555.00 51226.50CL A CONC, BRIDGE
0092 8210000000-N 422 Lump Sum 12540.00 16300.00 14200.00BRG APPR SLAB ***********

(11+75.750 -L-)
0093 8217000000-M 425  9,557 KG  1.25 11946.25 1.20 11468.40 1.25 11946.25REINF STEEL (BRIDGE)
0094 8238000000-M 425  865 KG  2.30 1989.50 2.50 2162.50 2.25 1946.25SPIRAL COL REINF STL STR
0095 8364000000-M 450  52 M   192.00 9984.00 145.00 7540.00 147.00 7644.00HP310X79 STL PILE
0096 8391000000-N 450  16 EA  86.00 1376.00 95.00 1520.00 89.00 1424.00STEEL PILE POINTS
0097 8475000000-M 460 76.608 M   157.65 12077.25 200.00 15321.60 167.00 12793.54TWO BAR METAL RAIL
0098 8517000000-M 460 81.168 M   129.75 10531.55 190.00 15421.92 242.00 19642.66***X****MM CONC PARAPET

(355MM x 826MM)
0099 8608000000-M 876  229 MTN 27.00 6183.00 25.00 5725.00 40.00 9160.00PLAIN RIP RAP II 600MM TK
0100 8622000000-M 876  233 M2  2.55 594.15 4.00 932.00 2.50 582.50FILTER FABRIC FOR DRAINAGE
0101 8657000000-N 430 Lump Sum 4860.00 4000.00 3650.00ELASTOMERIC BEARINGS
0102 8762000000-M 430 444.653 M   353.30 157095.90 305.00 135619.17 302.00 134285.21914X533PRSTR C CORED SLB

 

    TOTAL 929981.00 TOTAL 967171.74 TOTAL 1006671.92CONTRACT TOTAL

 

    SUB-TOTAL 550766.70 SUB-TOTAL 581019.25 SUB-TOTAL 567429.13ROADWAY ITEMS
    SUB-TOTAL 379214.30 SUB-TOTAL 386152.49 SUB-TOTAL 439242.79STRUCTURE ITEMS



JUN 18, 2002 02:55 PM AVERY

TIP NO B-3303 8.2721102 10:00AM 4 /  7 013

FED AID NO MA-BRZ-1132(4) 0.200 KM JUN 18 2002 C200458
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER ROARING CREEK & APPROACHES ON SR-1132 NEAR VALLEY.

SIMPSON CONSTRUCTION CO.,
INC.

CLEVELAND,  TN   

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 63000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 20650.00CONSTRUCTION SURVEYING
0003 0029000000-N SP  Lump Sum 21400.00REINF BRG APPR **********

(11+75.75)
0004 0043000000-N 226 Lump Sum 225000.00GRADING
0005 0050000000-M 226 0.4 HA  10000.00 4000.00SUPP CLEARING & GRUBBING
0006 0057000000-M 226  200 M3  6.50 1300.00UNDERCUT EXCAVATION
0007 0134000000-M 240  20 M3  9.00 180.00DRAINAGE DITCH EXCAVATION
0008 0255000000-M SP   3,095 MTN 24.00 74280.00GENERIC GRADING ITEM (MTN)

WASHED RIP RAP, CLASS B
0009 0318000000-M 300  38 MTN 35.00 1330.00FND CONDIT MAT'L MIN STR
0010 0342000000-M 310  24 M   36.00 864.00****MM SIDE DRAIN PIPE

(375MM)
0011 0366000000-M 310  12 M   85.00 1020.00375MM RCP CULV CLASS III
0012 0372000000-M 310 21.6 M   85.00 1836.00450MM RCP CULV CLASS III
0013 0654000000-M 310  60 M   650.00 39000.00**** X ****MM CSP ARCH ****

(3500MM X 2200MM, 3.51MM)
0014 0995000000-M 340  76 M   101.00 7676.00PIPE REMOVAL
0015 1121000000-M 520  500 MTN 19.00 9500.00AGGREGATE BASE COURSE
0016 1220000000-M 545  100 MTN 21.00 2100.00INCIDENTAL STONE BASE
0017 1275000000-M 600  1,740 L   2.10 3654.00PRIME COAT
0018 1308000000-M 607  165 M2  54.00 8910.00MILLING ASPHALT PVMT ***-***

(30MM TO 185MM)
0019 1489000000-M 610  410 MTN 68.00 27880.00ASP CONC BASE CRS B25.0B
0020 1519000000-M 610  490 MTN 68.00 33320.00ASP CONC SURF CRS S9.5B
0021 1560000000-M 620  50 MTN 315.00 15750.00ASP FOR PLANT MIX  PG64-22
0022 1693000000-M 654  20 MTN 165.00 3300.00ASPH PLT MIX PVMT REPAIR
0023 2000000000-N 806  22 EA  130.00 2860.00RIGHT OF WAY MARKERS
0024 2022000000-M 815  56 M3  30.00 1680.00SUBDRAIN EXCAVATION
0025 2033000000-M 815  42 M3  40.00 1680.00SUBDR FINE AGGREGATE
0026 2044000000-M 815  100 M   20.00 2000.00150MM PERF SUBDR PIPE
0027 2055000000-M 815  10 EA  12.50 125.00150MM SUBDR PIPE Y,T,&L'S
0028 2066000000-N 815  1 EA  210.00 210.00CONC PAD SUBDRN OUTLET
0029 2077000000-M 815  2 M   33.50 67.00150MM OUTLET PIPE (SD)
0030 2286000000-N 840  2 EA  1330.00 2660.00MASNRY DRAINAGE STRUCT
0031 2319000000-N 840  2 EA  435.00 870.00FRAME W/GRATE 840.***** DETL

(840.29)
0032 2486000000-M SP  39.1 M2  160.00 6256.00GENERIC DRAINAGE ITEM (M2)

SAND BAG HEADWALL
0033 2500000000-M 842  10 M3  700.00 7000.00CONC RETAINING WALLS
0034 2556000000-M 846  25 M   43.00 1075.00SHLDR BERM GUTTER
0035 3030000000-M 862 49.53 M   35.00 1733.55STL BM GRDRAIL
0036 3045000000-M 862 11.43 M   37.00 422.91STL BM GRDRAIL SHOP CURV



JUN 18, 2002 02:55 PM AVERY

TIP NO B-3303 8.2721102 10:00AM 5 /  7 013

FED AID NO MA-BRZ-1132(4) 0.200 KM JUN 18 2002 C200458
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER ROARING CREEK & APPROACHES ON SR-1132 NEAR VALLEY.

SIMPSON CONSTRUCTION CO.,
INC.

CLEVELAND,  TN   

0037 3150000000-N 862  5 EA  32.00 160.00ADDIT GUARDRAIL POSTS
0038 3165000000-N SP   1 EA  1070.00 1070.00GR ANCHOR TYPE **********

(III-SC)
0039 3195000000-N 862  1 EA  425.00 425.00GR ANCHOR TYPE AT-1
0040 3215000000-N 862  3 EA  1050.00 3150.00GR ANCHOR TYPE III
0041 3270000000-N SP   3 EA  1925.00 5775.00GR ANCHOR TYPE 350
0042 3389100000-N SP   2 EA  850.00 1700.00GDRL ANCH UNITS 350 TEMP
0043 3649000000-M 876  9 MTN 40.00 360.00PLN RIP RAP, CLASS B
0044 3656000000-M 876  495 M2  3.00 1485.00FILTER FABRIC FOR DRAINGE
0045 4400000000-M 1110  39 M2  116.00 4524.00WORK ZONE SIGNS (STAT)
0046 4405000000-M 1110  9 M2  110.00 990.00WORK ZONE SIGNS (PORT)
0047 4410000000-M 1110  8 M2  80.00 640.00WORK ZONE SIGNS (BARRICAD
0048 4425000000-N 1125  4 EA  19.00 76.00WARNING FLAG SETS
0049 4430000000-N 1130  50 EA  75.00 3750.00DRUMS
0050 4435000000-N 1135  20 EA  20.00 400.00CONES
0051 4445000000-M 1145  110 M   50.00 5500.00BARRICADES (TYPE III)
0052 4450000000-N 1150  1,920 HR  16.00 30720.00FLAGGER
0053 4460000000-N 1155  5 EA  150.00 750.00WARNING LIGHTS (TYPE B)
0054 4475000000-N 1165  2 EA  5250.00 10500.00TRUCK MTD IMP ATTN 45 MPH
0055 4590000000-M SP   140 M   140.00 19600.00GENERIC TRAFFIC CONTROL ITEM (M)

WATER-FILLED BARRIER
0056 4615000000-M 1205  200 M   6.50 1300.00REM TAPE LINES 100MM
0057 4650000000-N 1251  70 EA  10.00 700.00TEMP RAISED PVMT MRKS
0058 4810000000-M 1205  5,600 M   1.05 5880.00PAINT PVT MKG LINES 100MM
0059 4835000000-M 1205  31 M   18.00 558.00PAINT PVT MKG LINES 600MM
0060 6000000000-M 1605  25 M   20.00 500.00TEMPORARY SILT FENCE
0061 6006000000-M 1610  46 MTN 26.50 1219.00EROS CONTRL STONE CL A
0062 6009000000-M 1610  265 MTN 25.00 6625.00EROS CONTRL STONE CL B
0063 6012000000-M 1610  260 MTN 27.00 7020.00SEDIMENT CONTROL STONE
0064 6015000000-M 1615  1 HA  1100.00 1100.00TEMPORARY MULCHING
0065 6018000000-M 1620  50 KG  11.00 550.00SEED FOR TEMP SEEDING
0066 6021000000-M 1620 0.5 MTN 1100.00 550.00FERT FOR TEMP SEEDING
0067 6030000000-M 1630  470 M3  7.00 3290.00SILT EXCAVATION
0068 6033000000-M 1631  200 M2  1.10 220.00SYNTHETIC ROVING
0069 6036000000-M 1631  100 M2  3.30 330.00MATTING FOR EROS CONTROL
0070 6042000000-M 1632  12 M   25.00 300.006.4MM HARDWARE CLOTH
0071 6070000000-N SP   6 EA  700.00 4200.00SPECIAL STILLING BASINS
0072 6084000000-M 1660  1 HA  1100.00 1100.00SEEDING & MULCHING
0073 6087000000-M 1660 0.5 HA  220.00 110.00MOWING
0074 6090000000-M 1661  25 KG  22.00 550.00SEED FOR REPAIR SEEDING
0075 6093000000-M 1661 0.25 MTN 2200.00 550.00FERT FOR REPAIR SEEDING
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FED AID NO MA-BRZ-1132(4) 0.200 KM JUN 18 2002 C200458
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER ROARING CREEK & APPROACHES ON SR-1132 NEAR VALLEY.

SIMPSON CONSTRUCTION CO.,
INC.

CLEVELAND,  TN   

0076 6096000000-M 1662  25 KG  22.00 550.00SEED FOR SUPP SEEDING
0077 6102000000-M 1664  140 M2  11.00 1540.00SODDING
0078 6105000000-M 1664 2.5 KL  440.00 1100.00WATER
0079 6108000000-M 1665  2 MTN 110.00 220.00FERTILIZER TOPDRESSING
0080 6114000000-N SP   1 HR  110.00 110.00SPECIALIZED HAND MOWING
0081 6117000000-N 1675  8 EA  1.00 8.00RESPONSE FOR EROS CONTROL
0082 6126000000-M SP  0.07 HA  11000.00 770.00STREAMBANK REFORESTATION

STRUCTURE ITEMS

0083 8017000000-N SP  Lump Sum 20000.00CM&R TEMP ACCESS ***********
(11+75.750 -L-)

0084 8021000000-N SP  Lump Sum 12000.00REMV EXIST STR **********
(11+75.750 -L-)

0085 8105500000-M SP  31.2 M   564.00 17596.80****MM DRILLD PIER IN SOIL
(914MM)

0086 8105600000-M SP  10.5 M   3411.00 35815.50****MM DRILLD PIER NO SOIL
(914MM)

0087 8111000000-M SP  26.7 M   475.00 12682.50PERM STL CASING FOR *** PIER
(914MM)

0088 8115000000-N SP   2 EA  3000.00 6000.00CROSSHOLE SONIC LOGGING
0089 8116000000-M SP  187.1 M   10.00 1871.00CSL TUBES
0090 8119000000-M 412  80 M3  50.00 4000.00UNCL STR EXCAV
0091 8182000000-M 420 92.3 M3  370.00 34151.00CL A CONC, BRIDGE
0092 8210000000-N 422 Lump Sum 10400.00BRG APPR SLAB ***********

(11+75.750 -L-)
0093 8217000000-M 425  9,557 KG  1.10 10512.70REINF STEEL (BRIDGE)
0094 8238000000-M 425  865 KG  2.45 2119.25SPIRAL COL REINF STL STR
0095 8364000000-M 450  52 M   122.00 6344.00HP310X79 STL PILE
0096 8391000000-N 450  16 EA  90.00 1440.00STEEL PILE POINTS
0097 8475000000-M 460 76.608 M   212.00 16240.90TWO BAR METAL RAIL
0098 8517000000-M 460 81.168 M   220.00 17856.96***X****MM CONC PARAPET

(355MM x 826MM)
0099 8608000000-M 876  229 MTN 34.00 7786.00PLAIN RIP RAP II 600MM TK
0100 8622000000-M 876  233 M2  3.00 699.00FILTER FABRIC FOR DRAINAGE
0101 8657000000-N 430 Lump Sum 3250.00ELASTOMERIC BEARINGS
0102 8762000000-M 430 444.653 M   272.00 120945.62914X533PRSTR C CORED SLB

 

    TOTAL 1068825.69CONTRACT TOTAL

 

    SUB-TOTAL 727114.46ROADWAY ITEMS
    SUB-TOTAL 341711.23STRUCTURE ITEMS



JUN 18, 2002 02:55 PM AVERY

TIP NO B-3303 8.2721102 10:00AM 7 /  7 013

FED AID NO MA-BRZ-1132(4) 0.200 KM JUN 18 2002 C200458
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER ROARING CREEK & APPROACHES ON SR-1132 NEAR VALLEY.

   

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  929981.00APAC-CAROLINA, INC., THOMPSON-ARTHUR DIVISION
     2  967171.74TAYLOR & MURPHY CONSTRUCTION  CO., INC.
     3  1006671.92DANE CONSTRUCTION, INC.
     4  1068825.69SIMPSON CONSTRUCTION CO., INC.



JUN 18, 2002 02:55 PM GASTON

TIP NO B-3456 8.2812002 10:00AM 1 /  4 014

FED AID NO BRSTP-2445(1) 0.284 MI JUN 18 2002 C200443
GRADING, DRAINAGE, PAVING & CULVERT.

RC BOX CULVERT AT  BRANCH OF CATAWBA CREEK & APPROACHES ON SR-2445.

MOUNTAIN CREEK
CONTRACTORS, LLC.

APPLE TUCK & ASSOCIATES, INC.

CLAREMONT,  NC RUTHERFORDTON,  NC  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 36518.00 50000.00MOBILIZATION
0002 0050000000-E 226  1 ACR 500.00 500.00 100.00 100.00SUPP CLEARING & GRUBBING
0003 0043000000-N 226 Lump Sum 155500.00 165000.00GRADING
0004 0057000000-E 226  250 CY  10.00 2500.00 20.00 5000.00UNDERCUT EXCAVATION
0005 0134000000-E 240  135 CY  10.00 1350.00 10.00 1350.00DRAINAGE DITCH EXCAVATION
0006 0199000000-E SP   360 SF  45.83 16498.80 125.00 45000.00TEMPORARY SHORING
0007 0318000000-E 300  50 TON 25.00 1250.00 22.00 1100.00FNDATION MATL, MINOR STRS
0008 0342000000-E 310  16 LF  20.00 320.00 22.00 352.00**" SIDE DRAIN PIPE

(15")
0009 0342000000-E 310  76 LF  20.00 1520.00 24.00 1824.00**" SIDE DRAIN PIPE

(18")
0010 0342000000-E 310  68 LF  20.00 1360.00 30.00 2040.00**" SIDE DRAIN PIPE

(24")
0011 0366000000-E 310  60 LF  20.00 1200.00 24.00 1440.0015" RC PIPE CULV III
0012 0453000000-E 310  1 EA  400.00 400.00 350.00 350.00**" PIPE END SECTION

(18")
0013 0714000000-E 310  212 LF  30.00 6360.00 30.00 6360.0018" BCCSP B 0.064"
0014 0807000000-E 310  2 EA  400.00 800.00 100.00 200.0018" BCCS ELB B 0.064"
0015 0995000000-E 340  148 LF  5.00 740.00 10.00 1480.00PIPE REMOVAL
0016 1121000000-E 520  820 TON 15.00 12300.00 15.00 12300.00AGGREGATE BASE COURSE
0017 1220000000-E 545  75 TON 25.00 1875.00 15.00 1125.00INCIDENTAL STONE BASE
0018 1275000000-E 600  130 GAL 5.00 650.00 5.00 650.00PRIME COAT
0019 1489000000-E 610  435 TON 35.00 15225.00 35.00 15225.00ASP CONC BASE CRS B25.0B
0020 1498000000-E 610  410 TON 38.00 15580.00 38.00 15580.00ASP CONC INTR CRS I19.0B
0021 1519000000-E 610  790 TON 39.50 31205.00 39.50 31205.00ASP CONC SURF CRS S9.5B
0022 1560000000-E 620  90 TON 180.00 16200.00 180.00 16200.00ASP FOR PLANT MIX  PG64-22
0023 1693000000-E 654  25 TON 50.00 1250.00 50.00 1250.00ASPH PM PAVEMENT REPAIR
0024 2264000000-E 840 0.065 CY  1000.00 65.00 100.00 6.50PIPE PLUGS
0025 2286000000-N 840  2 EA  1000.00 2000.00 1200.00 2400.00MASNRY DRAINAGE STRUCT
0026 2363000000-N 840  1 EA  400.00 400.00 350.00 350.00FRAME W/2GRTS 840.***** STD

(840.29)
0027 2556000000-E 846  115 LF  15.00 1725.00 18.00 2070.00SHOULDER BERM GUTTER
0028 2612000000-E 848  40 SY  35.00 1400.00 50.00 2000.006" CONCRETE DRIVEWAY
0029 3030000000-E 862  400 LF  9.25 3700.00 9.25 3700.00STL BM GUARDRAIL
0030 3150000000-N 862  5 EA  30.00 150.00 30.00 150.00ADDIT GUARDRAIL POSTS
0031 3270000000-N SP   4 EA  1700.00 6800.00 1700.00 6800.00GR ANCHOR TYPE 350
0032 3628000000-E 876  29 TON 30.00 870.00 35.00 1015.00PLAIN RIP RAP, CLASS I
0033 3649000000-E 876  213 TON 30.00 6390.00 35.00 7455.00PLAIN RIP RAP, CLASS B
0034 3656000000-E 876  640 SY  5.00 3200.00 3.00 1920.00FILTER FABRIC FOR DRAINGE
0035 4400000000-E 1110  138 SF  7.95 1097.10 10.00 1380.00WORK ZONE SIGNS (STAT)
0036 4405000000-E 1110  96 SF  3.75 360.00 10.00 960.00WORK ZONE SIGNS (PORTABLE
0037 4410000000-E 1110  36 SF  3.99 143.64 10.00 360.00WORK ZONE SIGNS (BARRICDE
0038 4430000000-N 1130  80 EA  33.25 2660.00 50.00 4000.00DRUMS



JUN 18, 2002 02:55 PM GASTON

TIP NO B-3456 8.2812002 10:00AM 2 /  4 014

FED AID NO BRSTP-2445(1) 0.284 MI JUN 18 2002 C200443
GRADING, DRAINAGE, PAVING & CULVERT.

RC BOX CULVERT AT  BRANCH OF CATAWBA CREEK & APPROACHES ON SR-2445.

MOUNTAIN CREEK
CONTRACTORS, LLC.

APPLE TUCK & ASSOCIATES, INC.

CLAREMONT,  NC RUTHERFORDTON,  NC  

0039 4435000000-N 1135  25 EA  9.25 231.25 15.00 375.00CONES
0040 4445000000-E 1145  48 LF  10.50 504.00 18.00 864.00BARRICADES (TYPE III)
0041 4455000000-N 1150  50 MD  100.00 5000.00 100.00 5000.00FLAGGER
0042 4465000000-N 1160  2 EA  8500.00 17000.00 9052.50 18105.00TEMPORARY CRASH CUSHIONS
0043 4475000000-N 1165  1 EA  7500.00 7500.00 9500.00 9500.00TRUCK MTD IMP ATTN 45 MPH
0044 4485000000-E 1170  800 LF  17.00 13600.00 20.00 16000.00PORT CONC BARRIER
0045 4650000000-N 1251  40 EA  6.00 240.00 6.00 240.00TEMP RAISED PVMT MRKS
0046 4810000000-E 1205  30,000 LF  0.20 6000.00 0.20 6000.00PAINT PVMT MARKINGS 4"
0047 4850000000-E 1205  300 LF  1.50 450.00 1.50 450.00LINE REMOVAL 4" WIDE
0048 4900000000-N 1252  40 EA  6.00 240.00 6.00 240.00PERM RAISED PVMT MARKERS
0049 5300000000-E 1505  78 TON 20.00 1560.00 25.00 1950.00FND CONDIT MAT CL *******

(VI)
0050 5306000000-E SP   78 TON 20.00 1560.00 25.00 1950.00BEDDING MATL, CL ********

(VI)
0051 5324000000-E 1510  1,180 LF  48.00 56640.00 51.00 60180.00**"DI WATER PIPE ********

(16", 51)
0052 5330000000-E 1510  58 LF  21.00 1218.00 22.00 1276.006" DI WATER PIPE ********

(51)
0053 5396000000-E 1510  53 LF  29.00 1537.00 40.00 2120.00**"DI RES JT H20 P *******CL

(8", 51)
0054 5402000000-E 1510  680 LB  5.00 3400.00 3.25 2210.00DI RES JT FITTNS

(250# MIN)
0055 5414000000-E 1510  16 LF  38.00 608.00 23.00 368.003/4"CU WATER PIPE TYPE K
0056 5480000000-E 1510  1,255 LB  3.50 4392.50 4.00 5020.00DI H2O FITTINGS 250# MIN
0057 5510000000-E 1510  1 EA  1000.00 1000.00 150.00 150.003/4" CORPORATION STOP
0058 5540000000-E 1510  2 EA  900.00 1800.00 570.00 1140.006" GATE V&VB 200# WP
0059 5546000000-E 1510  1 EA  1100.00 1100.00 645.00 645.008" GATE V&VB *****WP

(200MPA WP)
0060 5672000000-N 1510  2 EA  1400.00 2800.00 1500.00 3000.00RELOCATE EXIST FIRE HYD
0061 5714000000-E 1520  178 LF  90.00 16020.00 68.00 12104.00**"DI SEWR PIPE CL *****

(12", 52)
0062 5774000000-E 1525  1 EA  3500.00 3500.00 2000.00 2000.00**'DIA PC SS MH 0-6'

(4')
0063 5780000000-E 1525 2.5 LF  200.00 500.00 150.00 375.00PC CONC MH WALL *'D 6'+

(4')
0064 5852000000-E SP   54 LF  390.00 21060.00 157.50 8505.00**"STL NCAS PIPE *****B&J

(30", 0.312")
0065 5882000000-N SP   1 EA  1700.00 1700.00 650.00 650.00GENERIC UTILITY ITEM (EA)

8" FLAP VALVE
0066 5882000000-N SP   1 EA  400.00 400.00 550.00 550.00GENERIC UTILITY ITEM (EA)

RELOCATE EXISTING WATER METER
0067 6000000000-E 1605  180 LF  5.00 900.00 3.50 630.00TEMPORARY SILT FENCE
0068 6006000000-E 1610  50 TON 30.00 1500.00 35.00 1750.00EROS CONTRL STONE CL A
0069 6009000000-E 1610  400 TON 30.00 12000.00 35.00 14000.00EROS CONTRL STONE CL B
0070 6012000000-E 1610  100 TON 30.00 3000.00 30.00 3000.00SEDIMENT CONTROL STONE
0071 6015000000-E 1615 4.5 ACR 320.00 1440.00 475.00 2137.50TEMPORARY MULCHING



JUN 18, 2002 02:55 PM GASTON

TIP NO B-3456 8.2812002 10:00AM 3 /  4 014

FED AID NO BRSTP-2445(1) 0.284 MI JUN 18 2002 C200443
GRADING, DRAINAGE, PAVING & CULVERT.

RC BOX CULVERT AT  BRANCH OF CATAWBA CREEK & APPROACHES ON SR-2445.

MOUNTAIN CREEK
CONTRACTORS, LLC.

APPLE TUCK & ASSOCIATES, INC.

CLAREMONT,  NC RUTHERFORDTON,  NC  

0072 6018000000-E 1620  200 LB  2.75 550.00 4.50 900.00SEED FOR TEMP SEEDING
0073 6021000000-E 1620 0.75 TON 545.00 408.75 500.00 375.00FERT FOR TEMP SEEDING
0074 6024000000-E 1622  120 LF  10.00 1200.00 20.00 2400.00TEMPORARY SLOPE DRAINS
0075 6027000000-N 1622  4 EA  50.00 200.00 100.00 400.00INLET PROTCN @ SLOPE DRNS
0076 6030000000-E 1630  925 CY  5.00 4625.00 10.00 9250.00SILT EXCAVATION
0077 6033000000-E 1631  600 SY  1.00 600.00 1.75 1050.00SYNTHETIC ROVING
0078 6036000000-E 1631  300 SY  3.00 900.00 1.75 525.00MATTING FOR EROS CONTROL
0079 6042000000-E 1632  40 LF  5.00 200.00 3.00 120.001/4" HARDWARE CLOTH
0080 6069000000-E 1638  40 CY  15.00 600.00 20.00 800.00STILLING BASINS
0081 6084000000-E 1660 5.5 ACR 1100.00 6050.00 1400.00 7700.00SEEDING AND MULCHING
0082 6087000000-E 1660  3 ACR 100.00 300.00 100.00 300.00MOWING
0083 6090000000-E 1661  50 LB  6.25 312.50 9.05 452.50SEED FOR REPAIR SEEDING
0084 6093000000-E 1661 0.25 TON 700.00 175.00 1000.00 250.00FERT FOR REPAIR SEEDING
0085 6096000000-E 1662  150 LB  3.00 450.00 4.00 600.00SEED FOR SUPP SEEDING
0086 6102000000-E 1664  200 SY  10.00 2000.00 10.00 2000.00SODDING
0087 6105000000-E 1664 3.5 M/G 300.00 1050.00 200.00 700.00WATER
0088 6108000000-E 1665  4 TON 200.00 800.00 385.00 1540.00FERTILIZER TOPDRESSING
0089 6111000000-E SP   230 LF  10.00 2300.00 20.00 4600.00IMPERVIOUS DIKE
0090 6114000000-N SP   1 HR  50.00 50.00 100.00 100.00SPECIALIZED HAND MOWING
0091 6117000000-N 1675  8 EA  1.00 8.00 200.00 1600.00RESPONSE FOR EROS CONTROL
0092 6120000000-E SP   65 CY  25.00 1625.00 20.00 1300.00CULVERT DIVERSION CHANNEL
0093 6123000000-E 1670 0.25 ACR 4000.00 1000.00 1000.00 250.00REFORESTATION

CULVERT ITEMS

0094 8049000000-N SP  Lump Sum 12350.00 25000.00REMV EXIST STR **********
(19+04.00-L-)

0095 8126000000-N 414 Lump Sum 35700.00 50000.00CULV EXCAV @ ************
(19+04.00-L-)

0096 8133000000-E 414  191 TON 24.66 4710.06 30.00 5730.00FND CONDIT MAT, BOX CULV
0097 8196000000-E 420 365.8 CY  295.59 108126.82 435.00 159123.00CLASS A CONCRETE (CULV)
0098 8245000000-E 425  50,842 LB  0.75 38131.50 0.60 30505.20REINF STEEL (CULVERT)

 

    TOTAL 766885.92 TOTAL 899752.70CONTRACT TOTAL

 

    SUB-TOTAL 567867.54 SUB-TOTAL 629394.50ROADWAY ITEMS
    SUB-TOTAL 199018.38 SUB-TOTAL 270358.20CULVERT ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

  **  1  766885.92MOUNTAIN CREEK CONTRACTORS, LLC.
    ** BOND EXECUTED IMPROPERLY

** IMPROPER SIGN/DATE



JUN 18, 2002 02:55 PM GASTON

TIP NO B-3456 8.2812002 10:00AM 4 /  4 014

FED AID NO BRSTP-2445(1) 0.284 MI JUN 18 2002 C200443
GRADING, DRAINAGE, PAVING & CULVERT.

RC BOX CULVERT AT  BRANCH OF CATAWBA CREEK & APPROACHES ON SR-2445.

   

     2  899752.70APPLE TUCK & ASSOCIATES, INC.
    

** DENOTES IRREGULAR BID



JUN 18, 2002 02:55 PM MADISON

TIP NO B-3204 8.1861002 10:00AM 1 /  8 015

FED AID NO BRSTP-25(13) 0.640 KM JUN 18 2002 C200442
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER SR-1198 & HAYES RUN CREEK AND APPROACHES ON US-25/70 & NC-213.

TAYLOR & MURPHY
CONSTRUCTION  CO., INC.

SIMPSON CONSTRUCTION CO.,
INC.

R. E. BURNS & SONS CO., INC.

ASHEVILLE,  NC CLEVELAND,  TN STATESVILLE,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 87400.00 170000.00 118000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 25000.00 33000.00 12000.00CONSTRUCTION SURVEYING
0003 0001000000-M 200 Lump Sum 98000.00 75000.00 83700.00CLEARING & GRUBBING
0004 0008000000-M 200 0.4 HA  15000.00 6000.00 8000.00 3200.00 1.00 0.40SUPP CLEARING & GRUBBING
0005 0022000000-M 225  65,000 M3  6.34 412100.00 4.89 317850.00 5.65 367250.00UNCLASSIFIED EXCAVATION
0006 0029000000-N SP  Lump Sum 24000.00 11000.00 20000.00REINF BRG APPR **********

(12+65.588 -L-)
0007 0036000000-M 225  200 M3  10.00 2000.00 5.08 1016.00 5.08 1016.00UNDERCUT EXCAVATION
0008 0134000000-M 240  80 M3  12.00 960.00 4.00 320.00 4.00 320.00DRAINAGE DITCH EXCAVATION
0009 0156000000-M 250  3,030 M2  3.00 9090.00 2.00 6060.00 2.00 6060.00REMOVAL OF EXT ASPHALT PVM'T
0010 0206000000-M SP   80 M2  350.00 28000.00 450.00 36000.00 135.00 10800.00TEMP SHORING - BARR SUPPORTED
0011 0318000000-M 300  55 MTN 25.00 1375.00 26.00 1430.00 26.00 1430.00FND CONDIT MAT'L MIN STR
0012 0360000000-M 310 52.8 M   65.60 3463.68 55.00 2904.00 60.00 3168.00300MM RCP CULV CLASS III
0013 0366000000-M 310 57.6 M   71.09 4094.78 62.00 3571.20 67.00 3859.20375MM RCP CULV CLASS III
0014 0378000000-M 310 33.6 M   99.70 3349.92 75.00 2520.00 83.00 2788.80600MM RCP CULV CLASS III
0015 0684000000-M 310 28.8 M   67.85 1954.08 45.00 1296.00 50.00 1440.00***MM BCCSP B ****

(300MM, 1.63MM)
0016 0804000000-M 310  4 EA  150.00 600.00 185.00 740.00 185.00 740.00***MM BCCSP ELB B ****

(300MM, 1.63MM)
0017 0995000000-M 340 86.4 M   10.00 864.00 35.00 3024.00 30.00 2592.00PIPE REMOVAL
0018 1011000000-N 500 Lump Sum 12000.00 25000.00 25000.00FINE GRADING
0019 1220000000-M 545  200 MTN 16.00 3200.00 22.00 4400.00 30.00 6000.00INCIDENTAL STONE BASE
0020 1231000000-M 560  1,510 M3  7.00 10570.00 6.50 9815.00 6.50 9815.00SHOULDER BORROW
0021 1489000000-M 610  1,950 MTN 40.00 78000.00 37.40 72930.00 42.00 81900.00ASP CONC BASE CRS B25.0B
0022 1498000000-M 610  1,520 MTN 40.00 60800.00 36.75 55860.00 41.00 62320.00ASP CONC INTR CRS I19.0B
0023 1519000000-M 610  1,130 MTN 41.00 46330.00 38.50 43505.00 43.00 48590.00ASP CONC SURF CRS S9.5B
0024 1560000000-M 620  230 MTN 250.00 57500.00 220.00 50600.00 220.00 50600.00ASP FOR PLANT MIX  PG64-22
0025 1693000000-M 654  20 MTN 120.00 2400.00 170.00 3400.00 100.00 2000.00ASPH PLT MIX PVMT REPAIR
0026 2000000000-N 806  20 EA  150.00 3000.00 105.00 2100.00 150.00 3000.00RIGHT OF WAY MARKERS
0027 2022000000-M 815  83 M3  10.00 830.00 9.00 747.00 9.00 747.00SUBDRAIN EXCAVATION
0028 2033000000-M 815  63 M3  30.00 1890.00 27.00 1701.00 27.00 1701.00SUBDR FINE AGGREGATE
0029 2044000000-M 815  150 M   10.00 1500.00 11.00 1650.00 11.00 1650.00150MM PERF SUBDR PIPE
0030 2055000000-M 815  15 EA  40.00 600.00 27.00 405.00 27.00 405.00150MM SUBDR PIPE Y,T,&L'S
0031 2066000000-N 815  1 EA  300.00 300.00 180.00 180.00 180.00 180.00CONC PAD SUBDRN OUTLET
0032 2077000000-M 815  2 M   25.00 50.00 22.00 44.00 22.00 44.00150MM OUTLET PIPE (SD)
0033 2286000000-N 840  8 EA  1220.00 9760.00 1300.00 10400.00 1500.00 12000.00MASNRY DRAINAGE STRUCT
0034 2308000000-M 840 0.66 M   950.00 627.00 200.00 132.00 250.00 165.00MASONRY DRAINAGE STRS
0035 2330000000-N 840  5 EA  330.00 1650.00 450.00 2250.00 500.00 2500.00FRAME W/2GRTS 840.***** DETL

(840.24)
0036 2363000000-N 840  2 EA  330.00 660.00 500.00 1000.00 500.00 1000.00FRAME W/2GRTS 840.***** STD

(840.29)
0037 2396000000-N 840  1 EA  330.00 330.00 385.00 385.00 385.00 385.00FRAME W/COVER STD 840.54
0038 2542000000-M 846  265 M   50.00 13250.00 39.62 10499.30 40.00 10600.00450MM CONC CURB & GUTTER



JUN 18, 2002 02:55 PM MADISON

TIP NO B-3204 8.1861002 10:00AM 2 /  8 015

FED AID NO BRSTP-25(13) 0.640 KM JUN 18 2002 C200442
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER SR-1198 & HAYES RUN CREEK AND APPROACHES ON US-25/70 & NC-213.

TAYLOR & MURPHY
CONSTRUCTION  CO., INC.

SIMPSON CONSTRUCTION CO.,
INC.

R. E. BURNS & SONS CO., INC.

ASHEVILLE,  NC CLEVELAND,  TN STATESVILLE,  NC

0039 2556000000-M 846  65 M   50.00 3250.00 56.00 3640.00 56.00 3640.00SHLDR BERM GUTTER
0040 3030000000-M 862 320.04 M   36.08 11547.04 38.50 12321.54 36.08 11547.04STL BM GRDRAIL
0041 3150000000-N 862  5 EA  30.00 150.00 32.00 160.00 30.00 150.00ADDIT GUARDRAIL POSTS
0042 3215000000-N 862  4 EA  1100.00 4400.00 1150.00 4600.00 1100.00 4400.00GR ANCHOR TYPE III
0043 3270000000-N SP   6 EA  1700.00 10200.00 1800.00 10800.00 1700.00 10200.00GR ANCHOR TYPE 350
0044 3360000000-M 863  278 M   3.30 917.40 3.50 973.00 3.30 917.40REMOVE GUARDRAIL
0045 3649000000-M 876  110 MTN 30.00 3300.00 26.00 2860.00 30.00 3300.00PLN RIP RAP, CLASS B
0046 3656000000-M 876  540 M2  3.50 1890.00 2.00 1080.00 2.00 1080.00FILTER FABRIC FOR DRAINGE
0047 4400000000-M 1110  26 M2  110.00 2860.00 112.00 2912.00 120.00 3120.00WORK ZONE SIGNS (STAT)
0048 4405000000-M 1110  96 M2  125.00 12000.00 80.00 7680.00 120.00 11520.00WORK ZONE SIGNS (PORT)
0049 4410000000-M 1110  37 M2  70.00 2590.00 80.00 2960.00 106.00 3922.00WORK ZONE SIGNS (BARRICAD
0050 4425000000-N 1125  2 EA  20.00 40.00 17.00 34.00 15.00 30.00WARNING FLAG SETS
0051 4430000000-N 1130  50 EA  90.00 4500.00 100.00 5000.00 73.00 3650.00DRUMS
0052 4435000000-N 1135  35 EA  10.00 350.00 24.00 840.00 40.00 1400.00CONES
0053 4445000000-M 1145  15 M   50.00 750.00 65.00 975.00 40.00 600.00BARRICADES (TYPE III)
0054 4450000000-N 1150  320 HR  30.00 9600.00 16.00 5120.00 28.00 8960.00FLAGGER
0055 4460000000-N 1155  4 EA  150.00 600.00 200.00 800.00 350.00 1400.00WARNING LIGHTS (TYPE B)
0056 4465000000-N 1160  2 EA  4000.00 8000.00 16800.00 33600.00 15255.00 30510.00TEMPORARY CRASH CUSHIONS
0057 4475000000-N 1165  2 EA  4000.00 8000.00 7500.00 15000.00 12775.00 25550.00TRUCK MTD IMP ATTN 45 MPH
0058 4485000000-M 1170  60 M   36.00 2160.00 59.00 3540.00 60.00 3600.00PORTABLE BARRIER
0059 4500000000-M 1170  60 M   1.00 60.00 22.00 1320.00 75.00 4500.00RESET PORTABLE BARRIER
0060 4650000000-N 1251  203 EA  4.50 913.50 8.00 1624.00 7.50 1522.50TEMP RAISED PVMT MRKS
0061 4685000000-M 1205  3,267 M   2.00 6534.00 1.60 5227.20 1.50 4900.50100MM THERMO MKG, 2.3MMTK
0062 4686000000-M 1205  3,156 M   2.50 7890.00 1.85 5838.60 1.72 5428.32100MM THERMO MKG, 3.1MMTK
0063 4695000000-M 1205  150 M   6.00 900.00 2.95 442.50 2.75 412.50200MM THERMO MKG 2.3MM TK
0064 4710000000-M 1205  4 M   260.00 1040.00 24.00 96.00 22.50 90.00600MM THERMO MKG 3.1MM TK
0065 4725000000-M 1205  2 EA  525.00 1050.00 91.00 182.00 85.00 170.00THERMO PVT MKG SYMB 2.3MM
0066 4770000000-M 1205  380 M   8.50 3230.00 7.40 2812.00 6.95 2641.00COLD APP PLAS LINES 100MM
0067 4810000000-M 1205  11,800 M   0.40 4720.00 0.80 9440.00 0.75 8850.00PAINT PVT MKG LINES 100MM
0068 4820000000-M 1205  300 M   2.15 645.00 1.75 525.00 1.65 495.00PAINT PVT MKG LINES 200MM
0069 4835000000-M 1205  8 M   6.50 52.00 19.00 152.00 17.50 140.00PAINT PVT MKG LINES 600MM
0070 4850000000-M 1205  630 M   2.00 1260.00 1.60 1008.00 1.50 945.00REMVL OF 100MM LINES
0071 4905000000-N 1253  79 EA  50.00 3950.00 46.50 3673.50 43.50 3436.50SNOWPLB RAISED PVMT MRKER
0072 5300000000-M 1505 91.1 MTN 24.00 2186.40 21.50 1958.65 65.00 5921.50FND CONDIT MAT'L ********

(VI)
0073 5306000000-M SP  91.1 MTN 24.00 2186.40 23.50 2140.85 65.00 5921.50BEDDN MAT'L CL **********

(IV)
0074 5318000000-M 1505 26.8 MTN 145.00 3886.00 150.00 4020.00 150.00 4020.00PVMT REP FOR UTILITY WORK
0075 5360000000-M 1510  26 M   70.00 1820.00 300.00 7800.00 360.00 9360.00150MM DI H2O PIPE 2.41MPA
0076 5450000000-M 1510  438 M   70.00 30660.00 200.00 87600.00 200.00 87600.00200MM PVC H2O P SD21 1.38
0077 5462000000-M 1510  114 M   70.00 7980.00 250.00 28500.00 230.00 26220.00300MM PVC H2O P SD21 1.38
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FED AID NO BRSTP-25(13) 0.640 KM JUN 18 2002 C200442
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER SR-1198 & HAYES RUN CREEK AND APPROACHES ON US-25/70 & NC-213.

TAYLOR & MURPHY
CONSTRUCTION  CO., INC.

SIMPSON CONSTRUCTION CO.,
INC.

R. E. BURNS & SONS CO., INC.

ASHEVILLE,  NC CLEVELAND,  TN STATESVILLE,  NC

0078 5480000000-M 1510  168 KG  5.00 840.00 6.00 1008.00 23.00 3864.00DI H2O FITTINGS 1.72MPA
0079 5492000000-M SP   1 M   25.00 25.00 110.00 110.00 290.00 290.0020MM PE H2O TUBE SDR9 ***

(1.38)
0080 5504000000-M 1510  1 EA  50.00 50.00 350.00 350.00 300.00 300.00***MM CORPORATION STOP

(20MM)
0081 5546000000-M 1510  2 EA  725.00 1450.00 950.00 1900.00 1500.00 3000.00200MM GATE V & V BX **** MPA WP

(1.38)
0082 5558000000-M 1510  1 EA  1250.00 1250.00 1800.00 1800.00 2000.00 2000.00300MM GATE V & V BX

(1.38)
0083 5582000000-M 1510  1 EA  95.00 95.00 300.00 300.00 2500.00 2500.00*** X ***MM TAPPING SADDL

(200MM X 20MM)
0084 5624000000-M 1510  1 EA  150.00 150.00 500.00 500.00 1200.00 1200.00200MM TRANS COUPLN ******

(PVC TO FIBERGLASS)
0085 6000000000-M 1605  400 M   13.00 5200.00 11.00 4400.00 10.00 4000.00TEMPORARY SILT FENCE
0086 6006000000-M 1610  150 MTN 30.00 4500.00 30.00 4500.00 25.00 3750.00EROS CONTRL STONE CL A
0087 6009000000-M 1610  400 MTN 25.00 10000.00 28.00 11200.00 25.00 10000.00EROS CONTRL STONE CL B
0088 6012000000-M 1610  140 MTN 25.00 3500.00 30.00 4200.00 25.00 3500.00SEDIMENT CONTROL STONE
0089 6015000000-M 1615  5 HA  1000.00 5000.00 1080.00 5400.00 1000.00 5000.00TEMPORARY MULCHING
0090 6018000000-M 1620  275 KG  5.00 1375.00 5.40 1485.00 5.00 1375.00SEED FOR TEMP SEEDING
0091 6021000000-M 1620 2.25 MTN 500.00 1125.00 540.00 1215.00 500.00 1125.00FERT FOR TEMP SEEDING
0092 6024000000-M 1622  20 M   40.00 800.00 40.00 800.00 40.00 800.00TEMPORARY SLOPE DRAINS
0093 6027000000-N 1622  1 EA  300.00 300.00 300.00 300.00 300.00 300.00INLET PROTCN @ SLOPE DRNS
0094 6030000000-M 1630  1,375 M3  6.00 8250.00 5.00 6875.00 6.00 8250.00SILT EXCAVATION
0095 6033000000-M 1631  650 M2  1.50 975.00 1.60 1040.00 1.50 975.00SYNTHETIC ROVING
0096 6036000000-M 1631  350 M2  3.00 1050.00 3.25 1137.50 3.00 1050.00MATTING FOR EROS CONTROL
0097 6042000000-M 1632  50 M   15.00 750.00 25.00 1250.00 16.00 800.006.4MM HARDWARE CLOTH
0098 6084000000-M 1660 6.5 HA  3000.00 19500.00 3240.00 21060.00 3000.00 19500.00SEEDING & MULCHING
0099 6087000000-M 1660 2.5 HA  62.50 156.25 67.50 168.75 62.50 156.25MOWING
0100 6090000000-M 1661  50 KG  10.00 500.00 10.00 500.00 10.00 500.00SEED FOR REPAIR SEEDING
0101 6093000000-M 1661 0.25 MTN 1000.00 250.00 1000.00 250.00 1000.00 250.00FERT FOR REPAIR SEEDING
0102 6096000000-M 1662  175 KG  5.00 875.00 5.00 875.00 5.00 875.00SEED FOR SUPP SEEDING
0103 6102000000-M 1664  275 M2  10.00 2750.00 10.75 2956.25 10.00 2750.00SODDING
0104 6105000000-M 1664 20.63 KL  25.00 515.75 25.00 515.75 25.00 515.75WATER
0105 6108000000-M 1665 10.75 MTN 320.00 3440.00 345.00 3708.75 320.00 3440.00FERTILIZER TOPDRESSING
0106 6114000000-N SP   2 HR  50.00 100.00 54.00 108.00 50.00 100.00SPECIALIZED HAND MOWING
0107 6117000000-N 1675  8 EA  1.00 8.00 1.00 8.00 1.00 8.00RESPONSE FOR EROS CONTROL
0108 6123000000-M 1670 0.6 HA  2500.00 1500.00 2700.00 1620.00 2500.00 1500.00REFORESTATION

STRUCTURE ITEMS

0109 8017000000-N SP  Lump Sum 25000.00 28000.00 25000.00CM&R TEMP ACCESS ***********
(12+78.500-L-)

0110 8035000000-N 402 Lump Sum 42000.00 75000.00 28335.00REMV EXIST STR **********
(12+78.500-L-)

0111 8105500000-M SP  6.7 M   1500.00 10050.00 658.00 4408.60 860.00 5762.00****MM DRILLD PIER IN SOIL
(1066MM)
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FED AID NO BRSTP-25(13) 0.640 KM JUN 18 2002 C200442
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER SR-1198 & HAYES RUN CREEK AND APPROACHES ON US-25/70 & NC-213.

TAYLOR & MURPHY
CONSTRUCTION  CO., INC.

SIMPSON CONSTRUCTION CO.,
INC.

R. E. BURNS & SONS CO., INC.

ASHEVILLE,  NC CLEVELAND,  TN STATESVILLE,  NC

0112 8105600000-M SP   18 M   4000.00 72000.00 4730.00 85140.00 4365.00 78570.00****MM DRILLD PIER NO SOIL
(1066MM)

0113 8111000000-M SP  7.2 M   500.00 3600.00 595.00 4284.00 475.00 3420.00PERM STL CASING FOR *** PIER
(1066MM)

0114 8115000000-N SP   2 EA  3000.00 6000.00 2750.00 5500.00 2500.00 5000.00CROSSHOLE SONIC LOGGING
0115 8116000000-M SP   138 M   10.00 1380.00 9.00 1242.00 8.00 1104.00CSL TUBES
0116 8119000000-M 412  130 M3  80.00 10400.00 98.00 12740.00 20.00 2600.00UNCL STR EXCAV
0117 8147000000-M 420 939.2 M2  210.00 197232.00 170.00 159664.00 200.00 187840.00REINF CONC DECK SLAB
0118 8161000000-M 420 799.9 M2  2.50 1999.75 3.00 2399.70 2.20 1759.78GROOVING BRIDGE FLOORS
0119 8182000000-M 420 148.9 M3  760.00 113164.00 485.00 72216.50 670.00 99763.00CL A CONC, BRIDGE
0120 8210000000-N 422 Lump Sum 24000.00 18700.00 22000.00BRG APPR SLAB ***********

(12+78.500-L-)
0121 8217000000-M 425  17,830 KG  1.10 19613.00 1.02 18186.60 1.60 28528.00REINF STEEL (BRIDGE)
0122 8238000000-M 425  1,359 KG  1.80 2446.20 2.20 2989.80 4.00 5436.00SPIRAL COL REINF STL STR
0123 8280000000-M 440 Lump Sum 320000.00 332000.00 346825.00STRUCTURAL STEEL
0124 8364000000-M 450  102 M   150.00 15300.00 92.00 9384.00 100.00 10200.00HP310X79 STL PILE
0125 8468000000-M 460 143.342 M   100.00 14334.20 222.00 31821.92 170.00 24368.14ONE BAR METAL RAIL
0126 8517000000-M 460 147.914 M   100.00 14791.40 161.00 23814.15 140.00 20707.96***X****MM CONC PARAPET

(305MM X 457MM)
0127 8608000000-M 876  1,294 MTN 15.00 19410.00 17.20 22256.80 16.00 20704.00PLAIN RIP RAP II 600MM TK
0128 8622000000-M 876  1,319 M2  5.00 6595.00 1.40 1846.60 2.00 2638.00FILTER FABRIC FOR DRAINAGE
0129 8657000000-N 430 Lump Sum 5000.00 4650.00 5000.00ELASTOMERIC BEARINGS
0130 8692000000-N SP  Lump Sum 5000.00 4650.00 7000.00EVAZOTE JOINT SEALS
0131 8860000000-N SP  Lump Sum 40000.00 30750.00 26000.00GENERIC STRUCTURE ITEM (LS)

INSTALL 200MM DIA WATER MAIN

 

    TOTAL 2227161.75 TOTAL 2278376.01 TOTAL 2300072.04CONTRACT TOTAL

 

    SUB-TOTAL 1257846.20 SUB-TOTAL 1326731.34 SUB-TOTAL 1341511.16ROADWAY ITEMS
    SUB-TOTAL 969315.55 SUB-TOTAL 951644.67 SUB-TOTAL 958560.88STRUCTURE ITEMS
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FED AID NO BRSTP-25(13) 0.640 KM JUN 18 2002 C200442
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER SR-1198 & HAYES RUN CREEK AND APPROACHES ON US-25/70 & NC-213.

TENNOCA CONSTRUCTION CO. ENGLISH CONSTRUCTION CO.,
INC.

CANDLER,  NC LYNCHBURG,  VA  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 163500.00 125000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 88600.00 15000.00CONSTRUCTION SURVEYING
0003 0001000000-M 200 Lump Sum 100000.00 83000.00CLEARING & GRUBBING
0004 0008000000-M 200 0.4 HA  6000.00 2400.00 9000.00 3600.00SUPP CLEARING & GRUBBING
0005 0022000000-M 225  65,000 M3  7.00 455000.00 7.00 455000.00UNCLASSIFIED EXCAVATION
0006 0029000000-N SP  Lump Sum 20000.00 37400.00REINF BRG APPR **********

(12+65.588 -L-)
0007 0036000000-M 225  200 M3  5.00 1000.00 5.60 1120.00UNDERCUT EXCAVATION
0008 0134000000-M 240  80 M3  5.00 400.00 4.40 352.00DRAINAGE DITCH EXCAVATION
0009 0156000000-M 250  3,030 M2  2.30 6969.00 2.10 6363.00REMOVAL OF EXT ASPHALT PVM'T
0010 0206000000-M SP   80 M2  135.00 10800.00 125.00 10000.00TEMP SHORING - BARR SUPPORTED
0011 0318000000-M 300  55 MTN 20.00 1100.00 30.00 1650.00FND CONDIT MAT'L MIN STR
0012 0360000000-M 310 52.8 M   70.00 3696.00 61.00 3220.80300MM RCP CULV CLASS III
0013 0366000000-M 310 57.6 M   70.00 4032.00 69.00 3974.40375MM RCP CULV CLASS III
0014 0378000000-M 310 33.6 M   90.00 3024.00 83.00 2788.80600MM RCP CULV CLASS III
0015 0684000000-M 310 28.8 M   100.00 2880.00 50.00 1440.00***MM BCCSP B ****

(300MM, 1.63MM)
0016 0804000000-M 310  4 EA  400.00 1600.00 205.00 820.00***MM BCCSP ELB B ****

(300MM, 1.63MM)
0017 0995000000-M 340 86.4 M   20.00 1728.00 35.00 3024.00PIPE REMOVAL
0018 1011000000-N 500 Lump Sum 14000.00 28000.00FINE GRADING
0019 1220000000-M 545  200 MTN 20.00 4000.00 25.00 5000.00INCIDENTAL STONE BASE
0020 1231000000-M 560  1,510 M3  0.01 15.10 7.15 10796.50SHOULDER BORROW
0021 1489000000-M 610  1,950 MTN 37.40 72930.00 39.25 76537.50ASP CONC BASE CRS B25.0B
0022 1498000000-M 610  1,520 MTN 36.75 55860.00 38.60 58672.00ASP CONC INTR CRS I19.0B
0023 1519000000-M 610  1,130 MTN 38.50 43505.00 40.50 45765.00ASP CONC SURF CRS S9.5B
0024 1560000000-M 620  230 MTN 220.00 50600.00 231.00 53130.00ASP FOR PLANT MIX  PG64-22
0025 1693000000-M 654  20 MTN 200.00 4000.00 200.00 4000.00ASPH PLT MIX PVMT REPAIR
0026 2000000000-N 806  20 EA  150.00 3000.00 100.00 2000.00RIGHT OF WAY MARKERS
0027 2022000000-M 815  83 M3  1.00 83.00 10.00 830.00SUBDRAIN EXCAVATION
0028 2033000000-M 815  63 M3  20.00 1260.00 30.00 1890.00SUBDR FINE AGGREGATE
0029 2044000000-M 815  150 M   20.00 3000.00 12.00 1800.00150MM PERF SUBDR PIPE
0030 2055000000-M 815  15 EA  10.00 150.00 30.00 450.00150MM SUBDR PIPE Y,T,&L'S
0031 2066000000-N 815  1 EA  150.00 150.00 200.00 200.00CONC PAD SUBDRN OUTLET
0032 2077000000-M 815  2 M   50.00 100.00 25.00 50.00150MM OUTLET PIPE (SD)
0033 2286000000-N 840  8 EA  1100.00 8800.00 1450.00 11600.00MASNRY DRAINAGE STRUCT
0034 2308000000-M 840 0.66 M   850.00 561.00 220.00 145.20MASONRY DRAINAGE STRS
0035 2330000000-N 840  5 EA  300.00 1500.00 500.00 2500.00FRAME W/2GRTS 840.***** DETL

(840.24)
0036 2363000000-N 840  2 EA  300.00 600.00 550.00 1100.00FRAME W/2GRTS 840.***** STD

(840.29)
0037 2396000000-N 840  1 EA  300.00 300.00 425.00 425.00FRAME W/COVER STD 840.54
0038 2542000000-M 846  265 M   90.00 23850.00 43.58 11548.70450MM CONC CURB & GUTTER
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FED AID NO BRSTP-25(13) 0.640 KM JUN 18 2002 C200442
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER SR-1198 & HAYES RUN CREEK AND APPROACHES ON US-25/70 & NC-213.

TENNOCA CONSTRUCTION CO. ENGLISH CONSTRUCTION CO.,
INC.

CANDLER,  NC LYNCHBURG,  VA  

0039 2556000000-M 846  65 M   90.00 5850.00 62.00 4030.00SHLDR BERM GUTTER
0040 3030000000-M 862 320.04 M   36.08 11547.04 40.00 12801.60STL BM GRDRAIL
0041 3150000000-N 862  5 EA  30.00 150.00 33.00 165.00ADDIT GUARDRAIL POSTS
0042 3215000000-N 862  4 EA  1100.00 4400.00 1200.00 4800.00GR ANCHOR TYPE III
0043 3270000000-N SP   6 EA  1700.00 10200.00 1900.00 11400.00GR ANCHOR TYPE 350
0044 3360000000-M 863  278 M   3.30 917.40 4.00 1112.00REMOVE GUARDRAIL
0045 3649000000-M 876  110 MTN 32.00 3520.00 29.00 3190.00PLN RIP RAP, CLASS B
0046 3656000000-M 876  540 M2  2.00 1080.00 2.20 1188.00FILTER FABRIC FOR DRAINGE
0047 4400000000-M 1110  26 M2  45.00 1170.00 100.00 2600.00WORK ZONE SIGNS (STAT)
0048 4405000000-M 1110  96 M2  55.00 5280.00 150.00 14400.00WORK ZONE SIGNS (PORT)
0049 4410000000-M 1110  37 M2  55.00 2035.00 150.00 5550.00WORK ZONE SIGNS (BARRICAD
0050 4425000000-N 1125  2 EA  12.00 24.00 200.00 400.00WARNING FLAG SETS
0051 4430000000-N 1130  50 EA  60.00 3000.00 75.00 3750.00DRUMS
0052 4435000000-N 1135  35 EA  15.00 525.00 50.00 1750.00CONES
0053 4445000000-M 1145  15 M   55.00 825.00 50.00 750.00BARRICADES (TYPE III)
0054 4450000000-N 1150  320 HR  15.00 4800.00 15.00 4800.00FLAGGER
0055 4460000000-N 1155  4 EA  120.00 480.00 300.00 1200.00WARNING LIGHTS (TYPE B)
0056 4465000000-N 1160  2 EA  3000.00 6000.00 17000.00 34000.00TEMPORARY CRASH CUSHIONS
0057 4475000000-N 1165  2 EA  3000.00 6000.00 14100.00 28200.00TRUCK MTD IMP ATTN 45 MPH
0058 4485000000-M 1170  60 M   82.00 4920.00 66.00 3960.00PORTABLE BARRIER
0059 4500000000-M 1170  60 M   20.00 1200.00 83.00 4980.00RESET PORTABLE BARRIER
0060 4650000000-N 1251  203 EA  7.50 1522.50 6.60 1339.80TEMP RAISED PVMT MRKS
0061 4685000000-M 1205  3,267 M   1.50 4900.50 1.75 5717.25100MM THERMO MKG, 2.3MMTK
0062 4686000000-M 1205  3,156 M   1.72 5428.32 2.50 7890.00100MM THERMO MKG, 3.1MMTK
0063 4695000000-M 1205  150 M   2.75 412.50 5.00 750.00200MM THERMO MKG 2.3MM TK
0064 4710000000-M 1205  4 M   22.50 90.00 22.00 88.00600MM THERMO MKG 3.1MM TK
0065 4725000000-M 1205  2 EA  85.00 170.00 140.00 280.00THERMO PVT MKG SYMB 2.3MM
0066 4770000000-M 1205  380 M   6.95 2641.00 6.45 2451.00COLD APP PLAS LINES 100MM
0067 4810000000-M 1205  11,800 M   0.75 8850.00 0.66 7788.00PAINT PVT MKG LINES 100MM
0068 4820000000-M 1205  300 M   1.65 495.00 1.50 450.00PAINT PVT MKG LINES 200MM
0069 4835000000-M 1205  8 M   17.50 140.00 5.23 41.84PAINT PVT MKG LINES 600MM
0070 4850000000-M 1205  630 M   1.50 945.00 2.30 1449.00REMVL OF 100MM LINES
0071 4905000000-N 1253  79 EA  43.50 3436.50 50.00 3950.00SNOWPLB RAISED PVMT MRKER
0072 5300000000-M 1505 91.1 MTN 19.00 1730.90 24.00 2186.40FND CONDIT MAT'L ********

(VI)
0073 5306000000-M SP  91.1 MTN 19.00 1730.90 24.00 2186.40BEDDN MAT'L CL **********

(IV)
0074 5318000000-M 1505 26.8 MTN 100.00 2680.00 115.00 3082.00PVMT REP FOR UTILITY WORK
0075 5360000000-M 1510  26 M   82.03 2132.78 202.00 5252.00150MM DI H2O PIPE 2.41MPA
0076 5450000000-M 1510  438 M   62.34 27304.92 86.00 37668.00200MM PVC H2O P SD21 1.38
0077 5462000000-M 1510  114 M   147.65 16832.10 112.00 12768.00300MM PVC H2O P SD21 1.38
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BRIDGE OVER SR-1198 & HAYES RUN CREEK AND APPROACHES ON US-25/70 & NC-213.

TENNOCA CONSTRUCTION CO. ENGLISH CONSTRUCTION CO.,
INC.

CANDLER,  NC LYNCHBURG,  VA  

0078 5480000000-M 1510  168 KG  10.00 1680.00 12.00 2016.00DI H2O FITTINGS 1.72MPA
0079 5492000000-M SP   1 M   25.00 25.00 86.00 86.0020MM PE H2O TUBE SDR9 ***

(1.38)
0080 5504000000-M 1510  1 EA  50.00 50.00 250.00 250.00***MM CORPORATION STOP

(20MM)
0081 5546000000-M 1510  2 EA  650.00 1300.00 900.00 1800.00200MM GATE V & V BX **** MPA WP

(1.38)
0082 5558000000-M 1510  1 EA  1300.00 1300.00 1500.00 1500.00300MM GATE V & V BX

(1.38)
0083 5582000000-M 1510  1 EA  50.00 50.00 250.00 250.00*** X ***MM TAPPING SADDL

(200MM X 20MM)
0084 5624000000-M 1510  1 EA  500.00 500.00 500.00 500.00200MM TRANS COUPLN ******

(PVC TO FIBERGLASS)
0085 6000000000-M 1605  400 M   9.00 3600.00 10.00 4000.00TEMPORARY SILT FENCE
0086 6006000000-M 1610  150 MTN 28.00 4200.00 29.00 4350.00EROS CONTRL STONE CL A
0087 6009000000-M 1610  400 MTN 28.00 11200.00 28.00 11200.00EROS CONTRL STONE CL B
0088 6012000000-M 1610  140 MTN 28.00 3920.00 30.00 4200.00SEDIMENT CONTROL STONE
0089 6015000000-M 1615  5 HA  1000.00 5000.00 1100.00 5500.00TEMPORARY MULCHING
0090 6018000000-M 1620  275 KG  5.00 1375.00 5.50 1512.50SEED FOR TEMP SEEDING
0091 6021000000-M 1620 2.25 MTN 500.00 1125.00 550.00 1237.50FERT FOR TEMP SEEDING
0092 6024000000-M 1622  20 M   30.00 600.00 44.00 880.00TEMPORARY SLOPE DRAINS
0093 6027000000-N 1622  1 EA  150.00 150.00 330.00 330.00INLET PROTCN @ SLOPE DRNS
0094 6030000000-M 1630  1,375 M3  5.00 6875.00 1.00 1375.00SILT EXCAVATION
0095 6033000000-M 1631  650 M2  1.50 975.00 1.65 1072.50SYNTHETIC ROVING
0096 6036000000-M 1631  350 M2  3.00 1050.00 3.30 1155.00MATTING FOR EROS CONTROL
0097 6042000000-M 1632  50 M   20.00 1000.00 20.00 1000.006.4MM HARDWARE CLOTH
0098 6084000000-M 1660 6.5 HA  3000.00 19500.00 3300.00 21450.00SEEDING & MULCHING
0099 6087000000-M 1660 2.5 HA  62.50 156.25 70.00 175.00MOWING
0100 6090000000-M 1661  50 KG  10.00 500.00 11.00 550.00SEED FOR REPAIR SEEDING
0101 6093000000-M 1661 0.25 MTN 1000.00 250.00 1100.00 275.00FERT FOR REPAIR SEEDING
0102 6096000000-M 1662  175 KG  5.00 875.00 5.50 962.50SEED FOR SUPP SEEDING
0103 6102000000-M 1664  275 M2  10.00 2750.00 11.00 3025.00SODDING
0104 6105000000-M 1664 20.63 KL  25.00 515.75 28.00 577.64WATER
0105 6108000000-M 1665 10.75 MTN 320.00 3440.00 352.00 3784.00FERTILIZER TOPDRESSING
0106 6114000000-N SP   2 HR  50.00 100.00 55.00 110.00SPECIALIZED HAND MOWING
0107 6117000000-N 1675  8 EA  1.00 8.00 10.00 80.00RESPONSE FOR EROS CONTROL
0108 6123000000-M 1670 0.6 HA  2500.00 1500.00 2750.00 1650.00REFORESTATION

STRUCTURE ITEMS

0109 8017000000-N SP  Lump Sum 25000.00 30000.00CM&R TEMP ACCESS ***********
(12+78.500-L-)

0110 8035000000-N 402 Lump Sum 28335.00 65000.00REMV EXIST STR **********
(12+78.500-L-)

0111 8105500000-M SP  6.7 M   860.00 5762.00 3400.00 22780.00****MM DRILLD PIER IN SOIL
(1066MM)



JUN 18, 2002 02:55 PM MADISON

TIP NO B-3204 8.1861002 10:00AM 8 /  8 015

FED AID NO BRSTP-25(13) 0.640 KM JUN 18 2002 C200442
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER SR-1198 & HAYES RUN CREEK AND APPROACHES ON US-25/70 & NC-213.

TENNOCA CONSTRUCTION CO. ENGLISH CONSTRUCTION CO.,
INC.

CANDLER,  NC LYNCHBURG,  VA  

0112 8105600000-M SP   18 M   4365.00 78570.00 5800.00 104400.00****MM DRILLD PIER NO SOIL
(1066MM)

0113 8111000000-M SP  7.2 M   475.00 3420.00 640.00 4608.00PERM STL CASING FOR *** PIER
(1066MM)

0114 8115000000-N SP   2 EA  2500.00 5000.00 3500.00 7000.00CROSSHOLE SONIC LOGGING
0115 8116000000-M SP   138 M   8.00 1104.00 50.00 6900.00CSL TUBES
0116 8119000000-M 412  130 M3  20.00 2600.00 60.00 7800.00UNCL STR EXCAV
0117 8147000000-M 420 939.2 M2  200.00 187840.00 225.00 211320.00REINF CONC DECK SLAB
0118 8161000000-M 420 799.9 M2  2.20 1759.78 5.00 3999.50GROOVING BRIDGE FLOORS
0119 8182000000-M 420 148.9 M3  670.00 99763.00 610.00 90829.00CL A CONC, BRIDGE
0120 8210000000-N 422 Lump Sum 22000.00 28000.00BRG APPR SLAB ***********

(12+78.500-L-)
0121 8217000000-M 425  17,830 KG  1.60 28528.00 1.30 23179.00REINF STEEL (BRIDGE)
0122 8238000000-M 425  1,359 KG  4.00 5436.00 2.50 3397.50SPIRAL COL REINF STL STR
0123 8280000000-M 440 Lump Sum 345500.00 327000.00STRUCTURAL STEEL
0124 8364000000-M 450  102 M   100.00 10200.00 90.00 9180.00HP310X79 STL PILE
0125 8468000000-M 460 143.342 M   170.00 24368.14 170.00 24368.14ONE BAR METAL RAIL
0126 8517000000-M 460 147.914 M   140.00 20707.96 195.00 28843.23***X****MM CONC PARAPET

(305MM X 457MM)
0127 8608000000-M 876  1,294 MTN 16.00 20704.00 36.00 46584.00PLAIN RIP RAP II 600MM TK
0128 8622000000-M 876  1,319 M2  2.00 2638.00 5.00 6595.00FILTER FABRIC FOR DRAINAGE
0129 8657000000-N 430 Lump Sum 5000.00 6500.00ELASTOMERIC BEARINGS
0130 8692000000-N SP  Lump Sum 7000.00 7700.00EVAZOTE JOINT SEALS
0131 8860000000-N SP  Lump Sum 26000.00 45000.00GENERIC STRUCTURE ITEM (LS)

INSTALL 200MM DIA WATER MAIN

 

    TOTAL 2343165.34 TOTAL 2498394.20CONTRACT TOTAL

 

    SUB-TOTAL 1385929.46 SUB-TOTAL 1387410.83ROADWAY ITEMS
    SUB-TOTAL 957235.88 SUB-TOTAL 1110983.37STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2227161.75TAYLOR & MURPHY CONSTRUCTION  CO., INC.
     2  2278376.01SIMPSON CONSTRUCTION CO., INC.
     3  2300072.04R. E. BURNS & SONS CO., INC.
     4  2343165.34TENNOCA CONSTRUCTION CO.
     5  2498394.20ENGLISH CONSTRUCTION CO., INC.



JUN 18, 2002 02:55 PM TRANSYLVANIA

TIP NO B-3518 8.2001103 10:00AM 1 /  3 016

FED AID NO BRSTP-1546(13) 0.127 MI JUN 18 2002 C200457
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER TINSLEY CREEK & APPROACHES ON SR-1546 EAST OF BREVARD.

R. E. BURNS & SONS CO., INC. TAYLOR & MURPHY
CONSTRUCTION  CO., INC.

ALDRIDGE BROTHERS, INC.

STATESVILLE,  NC ASHEVILLE,  NC ROBBINSVILLE,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 21000.00 18300.00 54000.00MOBILIZATION
0002 0029000000-N SP  Lump Sum 14000.00 16300.00 14400.00REINF BRG APPR **********

(19+10.00)
0003 0043000000-N 226 Lump Sum 25000.00 22000.00 15000.00GRADING
0004 0050000000-E 226  1 ACR 1.00 1.00 2800.00 2800.00 100.00 100.00SUPP CLEARING & GRUBBING
0005 0057000000-E 226  100 CY  3.30 330.00 16.43 1643.00 14.25 1425.00UNDERCUT EXCAVATION
0006 0318000000-E 300  54 TON 16.00 864.00 29.30 1582.20 20.00 1080.00FNDATION MATL, MINOR STRS
0007 0342000000-E 310  20 LF  25.00 500.00 35.41 708.20 23.00 460.00**" SIDE DRAIN PIPE

(18")
0008 0366000000-E 310  156 LF  35.00 5460.00 18.08 2820.48 24.00 3744.0015" RC PIPE CULV III
0009 0372000000-E 310  336 LF  40.00 13440.00 18.42 6189.12 28.00 9408.0018" RC PIPE CULV III
0010 0995000000-E 340  402 LF  7.00 2814.00 3.52 1415.04 5.00 2010.00PIPE REMOVAL
0011 1220000000-E 545  200 TON 21.00 4200.00 25.55 5110.00 22.00 4400.00INCIDENTAL STONE BASE
0012 1489000000-E 610  290 TON 47.00 13630.00 46.90 13601.00 47.75 13847.50ASP CONC BASE CRS B25.0B
0013 1498000000-E 610  165 TON 47.50 7837.50 47.71 7872.15 48.60 8019.00ASP CONC INTR CRS I19.0B
0014 1519000000-E 610  285 TON 50.00 14250.00 50.31 14338.35 51.25 14606.25ASP CONC SURF CRS S9.5B
0015 1560000000-E 620  39 TON 220.00 8580.00 237.75 9272.25 242.00 9438.00ASP FOR PLANT MIX  PG64-22
0016 1693000000-E 654  10 TON 70.00 700.00 53.27 532.70 165.00 1650.00ASPH PM PAVEMENT REPAIR
0017 2154000000-N 820  1 EA  775.00 775.00 1070.61 1070.61 600.00 600.00METAL FUNNELS
0018 2165000000-E 820  12 LF  18.00 216.00 21.41 256.92 15.00 180.0012"FUNNEL DRAIN PIPE
0019 2176000000-E 820  1 EA  180.00 180.00 44.36 44.36 160.00 160.0012"FUNNEL DRAIN ELBOWS
0020 2286000000-N 840  2 EA  1200.00 2400.00 884.59 1769.18 1200.00 2400.00MASNRY DRAINAGE STRUCT
0021 2330000000-N 840  2 EA  400.00 800.00 501.82 1003.64 410.00 820.00FRAME W/2GRTS 840.***** DETL

(840.16)
0022 2556000000-E 846  500 LF  14.75 7375.00 15.94 7970.00 20.00 10000.00SHOULDER BERM GUTTER
0023 2612000000-E 848  85 SY  60.00 5100.00 49.44 4202.40 55.00 4675.006" CONCRETE DRIVEWAY
0024 2845000000-N 858  2 EA  150.00 300.00 226.84 453.68 250.00 500.00ADJ METER OR VALVE BOXES
0025 3030000000-E 862 212.5 LF  10.00 2125.00 10.81 2297.13 10.22 2171.75STL BM GUARDRAIL
0026 3150000000-N 862  5 EA  30.00 150.00 32.42 162.10 40.70 203.50ADDIT GUARDRAIL POSTS
0027 3215000000-N 862  4 EA  1100.00 4400.00 1188.77 4755.08 1210.00 4840.00GR ANCHOR TYPE III
0028 3270000000-N SP   4 EA  1700.00 6800.00 1837.19 7348.76 1925.00 7700.00GR ANCHOR TYPE 350
0029 3360000000-E 863  100 LF  2.00 200.00 2.16 216.00 1.00 100.00REMOVE EXISTING GUARDRAIL
0030 3635000000-E 876  130 TON 23.00 2990.00 43.19 5614.70 30.00 3900.00PLAIN RIP RAP, CLASS II
0031 3642000000-E 876  10 TON 23.00 230.00 29.26 292.60 27.00 270.00PLAIN RIP RAP, CLASS A
0032 3649000000-E 876  1 TON 55.00 55.00 32.59 32.59 35.00 35.00PLAIN RIP RAP, CLASS B
0033 3656000000-E 876  150 SY  2.00 300.00 2.65 397.50 2.50 375.00FILTER FABRIC FOR DRAINGE
0034 4400000000-E 1110  264 SF  10.00 2640.00 9.19 2426.16 9.35 2468.40WORK ZONE SIGNS (STAT)
0035 4410000000-E 1110  94 SF  5.00 470.00 4.31 405.14 4.40 413.60WORK ZONE SIGNS (BARRICDE
0036 4425000000-N 1125  2 EA  12.00 24.00 14.00 28.00 15.00 30.00WARNING FLAG SETS
0037 4435000000-N 1135  25 EA  10.00 250.00 19.93 498.25 10.50 262.50CONES
0038 4445000000-E 1145  96 LF  8.00 768.00 11.35 1089.60 12.00 1152.00BARRICADES (TYPE III)
0039 4455000000-N 1150  20 MD  1.00 20.00 109.89 2197.80 150.00 3000.00FLAGGER



JUN 18, 2002 02:55 PM TRANSYLVANIA

TIP NO B-3518 8.2001103 10:00AM 2 /  3 016

FED AID NO BRSTP-1546(13) 0.127 MI JUN 18 2002 C200457
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER TINSLEY CREEK & APPROACHES ON SR-1546 EAST OF BREVARD.

R. E. BURNS & SONS CO., INC. TAYLOR & MURPHY
CONSTRUCTION  CO., INC.

ALDRIDGE BROTHERS, INC.

STATESVILLE,  NC ASHEVILLE,  NC ROBBINSVILLE,  NC

0040 4810000000-E 1205  6,160 LF  0.24 1478.40 0.26 1601.60 0.26 1601.60PAINT PVMT MARKINGS 4"
0041 5300000000-E 1505  15 TON 30.00 450.00 27.02 405.30 30.00 450.00FND CONDIT MAT CL *******

(IV)
0042 5306000000-E SP   15 TON 30.00 450.00 27.02 405.30 30.00 450.00BEDDING MATL, CL ********

(IV)
0043 5396000000-E 1510  281 LF  62.00 17422.00 64.84 18220.04 75.00 21075.00**"DI RES JT H20 P *******CL

(12", 52)
0044 5402000000-E 1510  1,740 LB  7.00 12180.00 5.40 9396.00 3.00 5220.00DI RES JT FITTNS

(1.72 MPA)
0045 5848000000-E 1540 45.5 LF  250.00 11375.00 129.68 5900.44 250.00 11375.00***" STL NCAS PIPE****TRENCH

(24", 0.25")
0046 6000000000-E 1605  610 LF  3.50 2135.00 3.02 1842.20 4.00 2440.00TEMPORARY SILT FENCE
0047 6006000000-E 1610  75 TON 20.00 1500.00 27.79 2084.25 30.00 2250.00EROS CONTRL STONE CL A
0048 6009000000-E 1610  150 TON 21.00 3150.00 31.11 4666.50 35.00 5250.00EROS CONTRL STONE CL B
0049 6012000000-E 1610  75 TON 21.00 1575.00 27.79 2084.25 25.00 1875.00SEDIMENT CONTROL STONE
0050 6015000000-E 1615 0.5 ACR 1500.00 750.00 1621.05 810.53 500.00 250.00TEMPORARY MULCHING
0051 6018000000-E 1620  50 LB  6.00 300.00 6.48 324.00 5.00 250.00SEED FOR TEMP SEEDING
0052 6021000000-E 1620 0.25 TON 1000.00 250.00 1080.70 270.18 500.00 125.00FERT FOR TEMP SEEDING
0053 6030000000-E 1630  280 CY  3.00 840.00 4.53 1268.40 6.00 1680.00SILT EXCAVATION
0054 6033000000-E 1631  300 SY  2.00 600.00 2.43 729.00 2.00 600.00SYNTHETIC ROVING
0055 6036000000-E 1631  150 SY  2.25 337.50 2.43 364.50 3.00 450.00MATTING FOR EROS CONTROL
0056 6042000000-E 1632  100 LF  3.50 350.00 1.21 121.00 5.25 525.001/4" HARDWARE CLOTH
0057 6084000000-E 1660 0.5 ACR 2800.00 1400.00 3025.96 1512.98 2000.00 1000.00SEEDING AND MULCHING
0058 6087000000-E 1660 0.5 ACR 50.00 25.00 324.21 162.11 75.00 37.50MOWING
0059 6090000000-E 1661  50 LB  5.00 250.00 8.65 432.50 6.00 300.00SEED FOR REPAIR SEEDING
0060 6093000000-E 1661 0.25 TON 750.00 187.50 1080.70 270.18 700.00 175.00FERT FOR REPAIR SEEDING
0061 6096000000-E 1662  50 LB  5.00 250.00 5.40 270.00 5.00 250.00SEED FOR SUPP SEEDING
0062 6102000000-E 1664  180 SY  15.00 2700.00 16.21 2917.80 15.00 2700.00SODDING
0063 6105000000-E 1664 3.1 M/G 125.00 387.50 135.09 418.78 110.00 341.00WATER
0064 6108000000-E 1665 0.5 TON 500.00 250.00 648.42 324.21 500.00 250.00FERTILIZER TOPDRESSING
0065 6114000000-N SP   1 HR  50.00 50.00 135.09 135.09 50.00 50.00SPECIALIZED HAND MOWING
0066 6117000000-N 1675  8 EA  1.00 8.00 432.28 3458.24 100.00 800.00RESPONSE FOR EROS CONTROL

WALL ITEMS

0067 8832000000-N SP  Lump Sum 26000.00 26800.00 36000.00GENERIC RET WALL ITEM (LS)
RETAINING WALL @ STA. 19+10.00 -L- (RW-1)

0068 8832000000-N SP  Lump Sum 26000.00 27900.00 36000.00GENERIC RET WALL ITEM (LS)
RETAINING WALL @ STA. 19+10.00 -L- (RW-2)

STRUCTURE ITEMS

0069 8035000000-N 402 Lump Sum 10000.00 8600.00 23250.00REMV EXIST STR **********
(19+10.00 -L-)

0070 8119000000-E 412  135 CY  5.00 675.00 12.90 1741.50 10.00 1350.00UNCLASSIFIED STR EXCAV
0071 8182000000-E 420 43.1 CY  450.00 19395.00 514.24 22163.74 650.00 28015.00CLASS A CONCRETE (BRIDGE)



JUN 18, 2002 02:55 PM TRANSYLVANIA

TIP NO B-3518 8.2001103 10:00AM 3 /  3 016

FED AID NO BRSTP-1546(13) 0.127 MI JUN 18 2002 C200457
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER TINSLEY CREEK & APPROACHES ON SR-1546 EAST OF BREVARD.

R. E. BURNS & SONS CO., INC. TAYLOR & MURPHY
CONSTRUCTION  CO., INC.

ALDRIDGE BROTHERS, INC.

STATESVILLE,  NC ASHEVILLE,  NC ROBBINSVILLE,  NC

0072 8210000000-N 422 Lump Sum 18000.00 18600.00 22100.00BRG APPR SLAB ***********
(19+10.00 -L-)

0073 8217000000-E 425  5,393 LB  0.70 3775.10 0.77 4152.61 1.65 8898.45REINF STEEL (BRIDGE)
0074 8364000000-E 450  270 LF  35.00 9450.00 22.00 5940.00 60.00 16200.00HP12X53 PILES
0075 8503000000-E 460 115.21 LF  80.00 9216.80 94.45 10881.58 60.00 6912.60CONCRETE BARRIER RAIL
0076 8657000000-N 430 Lump Sum 1160.00 1250.00 2000.00ELASTOMERIC BEARINGS
0077 8762000000-E 430 806.46 LF  83.00 66936.18 89.00 71774.94 110.00 88710.603'-0"X 1'-9"PRESTR SLABS
0078 8874000000-E SP   122 TON 23.00 2806.00 46.56 5680.32 40.00 4880.00GENERIC STRUCTURE ITEM (TON)

PLAIN RIP RAP CLASS II

 

    TOTAL 425239.48 TOTAL 434896.76 TOTAL 535931.25CONTRACT TOTAL

 

    SUB-TOTAL 231825.40 SUB-TOTAL 229412.07 SUB-TOTAL 261614.60ROADWAY ITEMS
    SUB-TOTAL 52000.00 SUB-TOTAL 54700.00 SUB-TOTAL 72000.00WALL ITEMS
    SUB-TOTAL 141414.08 SUB-TOTAL 150784.69 SUB-TOTAL 202316.65STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  425239.48R. E. BURNS & SONS CO., INC.
     2  434896.76TAYLOR & MURPHY CONSTRUCTION  CO., INC.
     3  535931.25ALDRIDGE BROTHERS, INC.



JUN 18, 2002 02:55 PM JACKSON

TIP NO B-3196 8.2960702 10:00AM 1 /  3 017

FED AID NO MA-BRZ-1157(2) 0.390 KM JUN 18 2002 C200459
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER THORPE DAM SPILLWAY & APPROACHES ON SR-1157. 

SIMPSON CONSTRUCTION CO.,
INC.

TAYLOR & MURPHY
CONSTRUCTION  CO., INC.

CLEVELAND,  TN ASHEVILLE,  NC  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 87000.00 101822.60MOBILIZATION
0002 0000400000-N 801 Lump Sum 22000.00 25961.10CONSTRUCTION SURVEYING
0003 0043000000-N 226 Lump Sum 13200.00 28589.57GRADING
0004 0050000000-M 226 0.4 HA  3850.00 1540.00 111.10 44.44SUPP CLEARING & GRUBBING
0005 0057000000-M 226  50 M3  28.00 1400.00 22.22 1111.00UNDERCUT EXCAVATION
0006 0080000000-M SP   500 MTN 17.35 8675.00 22.22 11110.00CLASS IV SUBGRD STABILIZATION
0007 0134000000-M 240  6 M3  14.00 84.00 27.78 166.68DRAINAGE DITCH EXCAVATION
0008 0195000000-M 265  100 M3  21.50 2150.00 55.55 5555.00SELECT GRANULAR MATERIAL
0009 0196000000-M 270  100 M2  2.20 220.00 5.56 556.00SOIL STABILIZATION FABRIC
0010 0234000000-M SP   230 M3  51.00 11730.00 95.22 21900.60GENERIC GRADING ITEM (M3)

EXCAVATION BY NON-BLASTING    METHOD
0011 0241000000-M SP   1,180 M2  2.20 2596.00 3.35 3953.00GENERIC GRADING ITEM (M2)

FILTER FABRIC, TYPE 2
0012 0245000000-M SP   3,600 L   1.10 3960.00 17.13 61668.00GENERIC GRADING ITEM (L)

ADDITIONAL GROUT FOR ROCK BOLT TYPE I
0013 0248000000-N SP  Lump Sum 24125.00 193365.06GENERIC GRADING ITEM (LS)

FUSE PLUG CONSTRUCTION
0014 0248000000-N SP  Lump Sum 28600.00 9301.78GENERIC GRADING ITEM (LS)

FUSE PLUG EXCAVATION
0015 0255000000-M SP   2,296 MTN 17.35 39835.60 17.71 40662.16GENERIC GRADING ITEM (MTN)

SELECT MATERIAL, CLASS IV
0016 0255000000-M SP   2,480 MTN 22.20 55056.00 24.87 61677.60GENERIC GRADING ITEM (MTN)

SELECT MATERIAL, CLASS VII
0017 0257000000-M SP   100 M   148.00 14800.00 52.14 5214.00GENERIC GRADING ITEM (M)

NONTENSIONED ROCK BOLTS, TYPE I
0018 0262000000-N SP   5 EA  300.00 1500.00 495.71 2478.55GENERIC GRADING ITEM (EA)

TYPE I ROCK BOLT PULL TEST
0019 0318000000-M 300  20 MTN 30.00 600.00 33.33 666.60FND CONDIT MAT'L MIN STR
0020 0366000000-M 310 25.2 M   26.00 655.20 57.20 1441.44375MM RCP CULV CLASS III
0021 0372000000-M 310 21.6 M   36.00 777.60 68.20 1473.12450MM RCP CULV CLASS III
0022 0708000000-M 310 9.6 M   37.00 355.20 46.21 443.62400MM BCCSP B 1.63
0023 0806000000-M 310  2 EA  371.00 742.00 344.14 688.28400MM BCCSP ELB B 1.63
0024 0995000000-M 340 5.7 M   11.00 62.70 22.22 126.65PIPE REMOVAL
0025 1220000000-M 545  40 MTN 17.00 680.00 22.22 888.80INCIDENTAL STONE BASE
0026 1489000000-M 610  460 MTN 50.50 23230.00 52.94 24352.40ASP CONC BASE CRS B25.0B
0027 1519000000-M 610  390 MTN 52.75 20572.50 55.27 21555.30ASP CONC SURF CRS S9.5B
0028 1560000000-M 620  46 MTN 212.00 9752.00 222.20 10221.20ASP FOR PLANT MIX  PG64-22
0029 2022000000-M 815  17 M3  22.00 374.00 55.55 944.35SUBDRAIN EXCAVATION
0030 2033000000-M 815  13 M3  30.00 390.00 55.55 722.15SUBDR FINE AGGREGATE
0031 2044000000-M 815  30 M   2.20 66.00 11.11 333.30150MM PERF SUBDR PIPE
0032 2055000000-M 815  3 EA  11.00 33.00 11.11 33.33150MM SUBDR PIPE Y,T,&L'S
0033 2066000000-N 815  1 EA  300.00 300.00 555.50 555.50CONC PAD SUBDRN OUTLET
0034 2077000000-M 815  2 M   3.30 6.60 11.11 22.22150MM OUTLET PIPE (SD)
0035 2220000000-M 838 0.8 M3  900.00 720.00 2222.00 1777.60REINFORCED ENDWALLS



JUN 18, 2002 02:55 PM JACKSON

TIP NO B-3196 8.2960702 10:00AM 2 /  3 017

FED AID NO MA-BRZ-1157(2) 0.390 KM JUN 18 2002 C200459
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER THORPE DAM SPILLWAY & APPROACHES ON SR-1157. 

SIMPSON CONSTRUCTION CO.,
INC.

TAYLOR & MURPHY
CONSTRUCTION  CO., INC.

CLEVELAND,  TN ASHEVILLE,  NC  

0036 2286000000-N 840  3 EA  2050.00 6150.00 1666.50 4999.50MASNRY DRAINAGE STRUCT
0037 2363000000-N 840  3 EA  370.00 1110.00 333.30 999.90FRAME W/2GRTS 840.***** STD

(840.29)
0038 2556000000-M 846  141 M   26.50 3736.50 99.99 14098.59SHLDR BERM GUTTER
0039 3030000000-M 862 373.38 M   32.00 11948.16 32.77 12235.66STL BM GRDRAIL
0040 3150000000-N 862  5 EA  33.00 165.00 33.33 166.65ADDIT GUARDRAIL POSTS
0041 3215000000-N 862  4 EA  1190.00 4760.00 1222.10 4888.40GR ANCHOR TYPE III
0042 3270000000-N SP   6 EA  1850.00 11100.00 1888.70 11332.20GR ANCHOR TYPE 350
0043 3649000000-M 876  5 MTN 37.50 187.50 33.33 166.65PLN RIP RAP, CLASS B
0044 3656000000-M 876  146 M2  2.20 321.20 4.44 648.24FILTER FABRIC FOR DRAINGE
0045 4400000000-M 1110  22 M2  120.00 2640.00 99.99 2199.78WORK ZONE SIGNS (STAT)
0046 4410000000-M 1110  6 M2  70.00 420.00 47.72 286.32WORK ZONE SIGNS (BARRICAD
0047 4445000000-M 1145  29 M   50.00 1450.00 38.27 1109.83BARRICADES (TYPE III)
0048 6000000000-M 1605  20 M   3.30 66.00 22.22 444.40TEMPORARY SILT FENCE
0049 6006000000-M 1610  70 MTN 40.00 2800.00 38.89 2722.30EROS CONTRL STONE CL A
0050 6009000000-M 1610  130 MTN 40.00 5200.00 38.89 5055.70EROS CONTRL STONE CL B
0051 6012000000-M 1610  160 MTN 40.00 6400.00 33.33 5332.80SEDIMENT CONTROL STONE
0052 6015000000-M 1615 0.5 HA  4000.00 2000.00 4117.37 2058.69TEMPORARY MULCHING
0053 6018000000-M 1620  25 KG  13.00 325.00 13.33 333.25SEED FOR TEMP SEEDING
0054 6021000000-M 1620 0.25 MTN 1100.00 275.00 1111.00 277.75FERT FOR TEMP SEEDING
0055 6030000000-M 1630  510 M3  7.70 3927.00 16.67 8501.70SILT EXCAVATION
0056 6033000000-M 1631  400 M2  2.45 980.00 2.50 1000.00SYNTHETIC ROVING
0057 6036000000-M 1631  200 M2  2.45 490.00 2.50 500.00MATTING FOR EROS CONTROL
0058 6042000000-M 1632  140 M   25.00 3500.00 16.67 2333.806.4MM HARDWARE CLOTH
0059 6084000000-M 1660 0.5 HA  7500.00 3750.00 7685.90 3842.95SEEDING & MULCHING
0060 6087000000-M 1660 0.5 HA  400.00 200.00 411.07 205.54MOWING
0061 6090000000-M 1661  25 KG  13.00 325.00 13.33 333.25SEED FOR REPAIR SEEDING
0062 6093000000-M 1661 0.25 MTN 1100.00 275.00 1111.00 277.75FERT FOR REPAIR SEEDING
0063 6096000000-M 1662  25 KG  8.00 200.00 8.89 222.25SEED FOR SUPP SEEDING
0064 6102000000-M 1664  500 M2  17.00 8500.00 16.67 8335.00SODDING
0065 6105000000-M 1664  38 KL  28.00 1064.00 31.11 1182.18WATER
0066 6108000000-M 1665 0.5 MTN 650.00 325.00 666.60 333.30FERTILIZER TOPDRESSING
0067 6114000000-N SP   3 HR  63.00 189.00 66.66 199.98SPECIALIZED HAND MOWING
0068 6117000000-N 1675  8 EA  550.00 4400.00 555.50 4444.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0069 8021000000-N SP  Lump Sum 150000.00 68954.60REMV EXIST STR **********
(13+97.000-L-)

0070 8084000000-N 410 Lump Sum 5600.00 9024.58FND EXCAV EB** STA*******
(1, 13+97.000-L-)

0071 8084000000-N 410 Lump Sum 6500.00 9024.58FND EXCAV EB** STA*******
(2, 13+97.000-L-)



JUN 18, 2002 02:55 PM JACKSON

TIP NO B-3196 8.2960702 10:00AM 3 /  3 017

FED AID NO MA-BRZ-1157(2) 0.390 KM JUN 18 2002 C200459
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER THORPE DAM SPILLWAY & APPROACHES ON SR-1157. 

SIMPSON CONSTRUCTION CO.,
INC.

TAYLOR & MURPHY
CONSTRUCTION  CO., INC.

CLEVELAND,  TN ASHEVILLE,  NC  

0072 8105600000-M SP  16.8 M   4906.00 82420.80 6691.14 112411.15****MM DRILLD PIER NO SOIL
(1220MM)

0073 8105600000-M SP  6.4 M   5680.00 36352.00 8707.08 55725.31****MM DRILLD PIER NO SOIL
(1372MM)

0074 8105600000-M SP  8.4 M   8753.00 73525.20 9330.47 78375.95****MM DRILLD PIER NO SOIL
(760MM)

0075 8111000000-M SP  7.1 M   570.00 4047.00 577.72 4101.81PERM STL CASING FOR *** PIER
(1220MM)

0076 8119000000-M 412  280 M3  60.00 16800.00 88.48 24774.40UNCL STR EXCAV
0077 8147000000-M 420  1,182 M2  214.00 252948.00 227.85 269318.70REINF CONC DECK SLAB
0078 8161000000-M 420 977.4 M2  4.80 4691.52 2.44 2384.86GROOVING BRIDGE FLOORS
0079 8182000000-M 420 245.1 M3  760.00 186276.00 777.02 190447.60CL A CONC, BRIDGE
0080 8210000000-N 422 Lump Sum 12750.00 24178.05BRG APPR SLAB ***********

(13+97.000-L-)
0081 8217000000-M 425  23,872 KG  1.12 26736.64 1.24 29601.28REINF STEEL (BRIDGE)
0082 8238000000-M 425  5,008 KG  2.09 10466.72 1.85 9264.80SPIRAL COL REINF STL STR
0083 8280000000-M 440 Lump Sum 399000.00 399995.32STRUCTURAL STEEL
0084 8475000000-M 460 226.679 M   225.00 51002.78 200.62 45476.34TWO BAR METAL RAIL
0085 8517000000-M 460 233.519 M   162.00 37830.08 142.56 33290.47***X****MM CONC PARAPET

(355MM X 760MM)
0086 8608000000-M 876  10 MTN 110.00 1100.00 38.91 389.10PLAIN RIP RAP II 600MM TK
0087 8650000000-N SP  Lump Sum 18000.00 18968.14POT BEARINGS
0088 8657000000-N 430 Lump Sum 6600.00 5463.86ELASTOMERIC BEARINGS
0089 8692000000-N SP  Lump Sum 4750.00 5598.43EVAZOTE JOINT SEALS
0090 8699000000-N SP  Lump Sum 7000.00 10286.11STRIP SEALS

 

    TOTAL 1861364.50 TOTAL 2149506.75CONTRACT TOTAL

 

    SUB-TOTAL 466967.76 SUB-TOTAL 742451.31ROADWAY ITEMS
    SUB-TOTAL 1394396.74 SUB-TOTAL 1407055.44STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1861364.50SIMPSON CONSTRUCTION CO., INC.
     2  2149506.75TAYLOR & MURPHY CONSTRUCTION  CO., INC.


